6

SUBJECT: RFQ FOR SMALL ACTIVE AND PASSIVE PARKS DESIGN-BUILD PROJECTS

BID # CDB-0112-21 **OPEN DATE: 2021-06-23**

COMPETITIVE SEALED PROPOSAL EVALUATION COMMITTEE

KIND AND BASIS OF CONTRACT: **CONSTRUCTION – DESIGN/BUILD- PRE-QUALIFICATIONS**

AGENCY: **PUBLIC WORKS**

BASIS OF AWARD: **EVALUATION CRITERIA**

NUMBER OF BIDS INVITED: 7 **NUMBER RECEIVED:** 4 **OTHER:** 0

SUMMARY OF BIDS AND RECOMMENDED ACTIONS:

Recommend approval to amend the award approved 3/24/22 with Acon Construction Co., Inc., to issue a separate award for Amendment 2A to provide a kitchen exhaust hood and permitting for the Equestrian Center Kitchen as outlined in the attached Exhibit C-1, Scope and Fee Summary. Total GMP amount is $91,259.10 ($551,709.98 spent to date).

Funding Source: 32111.167101.565051.000962.00000000.00000.0000000

Funding for this award to be executed by formal contract amendment through Office of General Counsel and encumbered by purchase order.

ATTACHMENTS: Recommendation Memo, Scope and Fee Summary and Previous Awards

ANALYST: _____
Annette Burney

RESPECTFULLY SUBMITTED: _____
GREGORY PEASE, CHIEF
PROCUREMENT DIVISION

CONCURRENCE BY: **Robin G. Smith, P.E., Chief, Engineering and Construction Management**

(ALL AWARD ACTIONS SUBJECT TO LAWFULLY APPROPRIATED FUNDS)
ACTION OF CSPEC COMMITTEE ON RECOMMENDATIONS ABOVE

MEMBERS APPROVING_____ MEMBERS DISAPPROVING_____ DATE:_____

_____ _____ OTHER_____

_____ _____

_____ _____

_____ _____

_____ _____

ACTION OF AWARDING AUTHORITY DATE _____

APPROVED_____ DISAPPROVED: _____

OTHER: _____

SIGNATURE OF AUTHENTICATION _____

Leslie-Burney, Annette

From: McCain, James
Sent: Wednesday, April 27, 2022 10:52 AM
To: West, Lori
Cc: Beaton, Kimberly; Leslie-Burney, Annette; Freeman, Dustin; Laidler, Marilyn
Subject: RE: CDB-0112-21 Amendments 2A, 3A and 4A Acon Construction AWARD Question

Good morning,

I do not like this approach. I think it will lead to confusion.

I think all of the relevant information for one amendment should be in one award; it's easier that way. Lately I have been having to go to the memo to find out the designation for the exhibits for the amendment because the exhibit designation is not in the award; it would be easier to have that information in one award. Having one award but three memos to be consulted is not my idea of simplification. Also the award authorizes, e.g., amendments 2A, 3A, and 4A and gives a total GMP amount but does not indicate the amount for each amendment. Again, one would have to consult three different memos to get that information.

I really do think the way we are doing it will be simpler and less confusing.

Jim

From: West, Lori <LWEST@coj.net>
Sent: Tuesday, April 26, 2022 10:03 AM
To: McCain, James <JMcCain@coj.net>
Cc: Beaton, Kimberly <KBeaton@coj.net>; Leslie-Burney, Annette <ABurney@coj.net>; Freeman, Dustin <DustinF@coj.net>; Laidler, Marilyn <MLaidler@coj.net>
Subject: FW: CDB-0112-21 Amendments 2A, 3A and 4A Acon Construction AWARD Question

Did you see Annette's email below? I've attached the email with the combined award approval.

Please advise.

Lori A. West
Engineering Contract Manager
City of Jacksonville |Engineering and Construction Management Division
214 N. Hogan Street, 10th Floor
Jacksonville, FL 32202
Phone: 904-255-8759
Fax: 904-357-5923

From: Leslie-Burney, Annette <ABurney@coj.net>
Sent: Tuesday, April 19, 2022 1:57 PM
To: West, Lori <LWEST@coj.net>
Cc: McCain, James <JMcCain@coj.net>; Beaton, Kimberly <KBeaton@coj.net>; Freeman, Dustin <DustinF@coj.net>
Subject: RE: CDB-0112-21 Amendments 2A, 3A and 4A Acon Construction AWARD Question

Jim, I'm looking to change the way this has been done in the past with CDB-0006-16, CDB-0007-16 and CDB-0008-16. For new design build contracts, I'm working to streamline the process to make it more efficient for Procurement, PW and OGC.

The award approved on 3/24/22 has the necessary backup documentation for each project and a worksheet outlining each amendment and amount. The only difference is there's just one award that can be copied and attached to each project scope and fee summary.

Please accept the award as approved by the CSPEC Committee and the Mayor's Office. As I move forward with training our new analyst(s), and I will be sure to detail each project on the award cover. If there is any additional information you would like to see on the award cover in the future, please let me know.

Thank you,

Annette L. Burney
Asst. Manager Purchasing Services
Procurement Division
Finance and Administration Department
214 N. Hogan Street, Suite 800
Jacksonville, FL 32202
Ph.: 904-255-8810

CITY OF JACKSONVILLE

*** **Privacy Act:** This communication may contain privileged or other official city information. If you are not the intended recipient or believe that you have received this communication in error, please reply to the sender indicating that fact and delete the copy you received. It is a violation of Federal Law to print, copy, retransmit, disseminate, or otherwise use this information.

From: West, Lori <LWEST@coj.net>
Sent: Friday, April 8, 2022 1:34 PM
To: Leslie-Burney, Annette <ABurney@coj.net>
Cc: Laidler, Marilyn <MLaidler@coj.net>
Subject: FW: CDB-0112-21 Amendments 2A, 3A and 4A Acon Construction AWARD Question

I realized after my email yesterday that you had combined all 3 amendment requests into 1 award. Just in case OGC would accept it, I forwarded your award, with each of our amendment requests. Below is Jim's answer. While it's 1 contract, each project is added by a separate amendment so he needs the awards to be separated by each project.

Can you please send revised awards for 2A, 3A and 4A?

Thank you,

Lori A. West
Engineering Contract Manager

City of Jacksonville | Engineering and Construction Management Division
214 N. Hogan Street, 10th Floor
Jacksonville, FL 32202
Phone: 904-255-8759
Fax: 904-357-5923

From: McCain, James <JMcCain@coj.net>
Sent: Friday, April 8, 2022 11:33 AM
To: West, Lori <LWEST@coj.net>
Cc: Beaton, Kimberly <KBeaton@coj.net>
Subject: RE: CDB-0112-21 Amendments 2A, 3A and 4A Acon Construction AWARD Question

Hi Lori,

We need three separate amendments as there are three difference projects involved (Riverview Park railing replacement, Equestrian Center kitchen, and Brown Pool Equipment Building repairs) with three different amounts for each Specific Project).

Have a good weekend.

Jim

From: West, Lori <LWEST@coj.net>
Sent: Friday, April 8, 2022 10:53 AM
To: McCain, James <JMcCain@coj.net>
Cc: Beaton, Kimberly <KBeaton@coj.net>
Subject: CDB-0112-21 Amendments 2A, 3A and 4A Acon Construction AWARD Question

Procurement combined all 3 amendments in 1 award because they were all on the same agenda. I've asked them to separate them but wanted to check to see if this will be ok for these 3 and they can separate them in the future so we can keep the amendments moving.

Please look at CDB-0112-21 amended award and confirm if the language will work for now or if you need them to create 3 separate awards.

I'll formally request the amendments once I know how you want to handle them.

Thank you,

Lori A. West
Engineering Contract Manager
City of Jacksonville | Engineering and Construction Management Division
214 N. Hogan Street, 10th Floor
Jacksonville, FL 32202
Phone: 904-255-8759
Fax: 904-357-5923

City of Jacksonville, Florida

Lenny Curry, Mayor

Department of Public Works
Engineering & Construction Management Division
214 N. Hogan Street, 10th Floor
Jacksonville, FL 32202
(904) 255-8762
www.coj.net

March 9, 2022

TO: Gregory W. Pease
Chief of Procurement

THRU: John P. Pappas, P.E.
Director

FROM: Robin G. Smith, P.E.
Chief, Engineering and Construction Management

Daryl T. Joseph
Director, Parks, Recreation and Community Services

SUBJECT: CDB-0112-21 – Design-Build Services - Active and Passive Parks Projects – Equestrian Center Kitchen AMENDMENT 2A

Based on the Design Criteria Package (DCP) developed by city engineers, the Department of Public Works, in accordance with Design/Build CDB-0112-21, Contract 71629-22 has completed negotiations with Acon Construction Co., Inc., to provide a kitchen exhaust hood and permitting in the Equestrian Center Kitchen. Negotiations have resulted in the GMP amount of $91,259.10, which includes $3,500.00 in contingency, as indicated on the attached Scope & Fee Summary, Exhibit C-1 and allowing for the completion of the work within 160 days from the Notice to Proceed. Acon Construction Co., Inc. is committed to meeting the 20% JSEB participation goals established for this contract.

Accordingly, this is to recommend that Contract #71629-22, originally executed March 8, 2022, between the City and Acon Construction Co., Inc. for Design-Build Services- Active and Passive Parks, be amended to incorporate the attached Scope and Fee Summary, Exhibit C-1 for the Equestrian Center Kitchen for the GMP amount of $91,259.10 known as Amendment 2A.

To be encumbered as follows:

Accounts	TOTAL
32111.167101.565051.000962.00000000.00000.0000000	
000962	
PRSC Parks & Rec Capt'l Proj-Parks & Rec.	
565051	
14	
32111-384020	
$91,259.10	
	$91,259.10

RGS/lw

Attachment: Exhibit C-1
JSEB Participation

cc: Lori West, Engineering and Construction Management
Rich Cooper, Engineering and Construction Management

EXHIBIT C-1

ACON Construction Co., Inc.
3653 Regent Boulevard, Suite 401 • Jacksonville, Florida 32224 • Telephone (904) 565-9060 Fax (904) 565-9080

Mar 7, 2022

City of Jacksonville
Department of Public Works
Engineering and Construction Management
214 N. Hogan Street
Jacksonville, FL 32202

Attention: Mr. Robin G. Smith, P.E.
City Engineer
Reference: Equestrian Center Kitchen Hood Addition
DB Contract #71629-22

Mr. Smith,

We are pleased to provide this proposal for the work on the subject project under the guidelines of the referenced contract.

The scope of this project is to provide a kitchen exhaust hood per attached proposal from Padgetts Air Conditioning & Heating. An allowance for permitting is included because we are not able to quantify the exact costs of this permit until we start the process of permitting. We will use a manufacturer's standard installation to ensure the hood is installed properly. The contingency of $3,500.00 as included is well within the 15% of the contract as allowed and will be used should any additional hurdles develop that are unknown at the present time.

Our Guaranteed Maximum Price (GMP) for the project scope as stated is $91,259.10.

The Guaranteed Completion Date (GCD) will be 160 days from NTP.

Breakdowns follow this letter. Please contact me if you have any questions or need further information.

Sincerely,

Frank Anderson
Construction Manager

EXHIBIT C-1

ACON Construction Company

DB Contract 71629-22

Equestrian Center Kitchen Hood Addition

DATE: 3/7/22

ITEM	DESCRIPTION	UNITS	QUANTITY	UNIT COST	TOTAL COST
	Project Management	Hrs	10	$110.00	$1,100.00
	Supervision	Hrs	8	$75.00	$600.00
	Administration	Hrs	10	$75.00	$750.00
	Padgetts Heating & Air	LS	1	$71,731.00	$71,731.00
	Permitting Allowance	Al	1	$4,000.00	$4,000.00
	P&P Bond	Al	1	$1,600.00	$1,600.00
	Subtotal				$79,781.00
	DB Fee 10%	LS	1	$7,978.10	$7,978.10
	ACON Contingency	LS	1	$3,500.00	$3,500.00
			TOTAL		$91,259.10

Padgett's

Air Conditioning & Heating, Inc.
Licensed - Insured
State License # CAC1816227
904-588-5222

EXHIBIT C-1

PROPOSAL

Padgett's AC & Heating, Inc.
3772 St Augustine RD
Jacksonville FL 32207
Phone: 904-588-5222
Fax: 904-722-8687

DATE: 10/27/2021

PROPOSAL #: 0000017234

Confirmed 3-7-22

BILL TO:
Acon Construction
3663 Regent Blvd #401
Jacksonville FL 32224

JOB LOCATION:
Jacksonville Equestrian Center
13611 Normandy Blvd.
Jacksonville FL 32221

DESCRIPTION	AMOUNT
Provide and install 10' hood with fire suppression system	71,731.00
Provide concrete cutting	
Provide and install in-line fan	
Wire hood and in- line fan	
Provide and install all sheet metal ductwork as required for hood exhaust	
Provide and install louver on side of building	
Relocate walk in cooler condensers	
Provide lift rental for job	
TOTAL	$71,731.00

AUTHORIZED SIGNATURE. DATE:

NET 10

ACCEPTANCE OF PROPOSAL: The above prices, specifications, terms and conditions are satisfactory and are hereby accepted. You are authorized to do the work specified. Payment will be made as outlined above. Receipt of Padgett?s Air Conditioning and Heating, Inc. additional Terms and Conditions are hereby acknowledged and by signature hereto, we agree to said Terms & Conditions.

CHANGE ORDER. All change order must be in writing and signed by at least one owner. The owners agree that changes resulting in the furnishing of additional labor or materials will be paid for prior to the commencement of the extra work.

Title shall not pass to buyer with delivery and installation of said goods but shall remain with the seller until paid in full. Buyer grants the seller the right to remove said goods in the event of non-payment. Buyer agrees to pay all attorney fees, cost of removal and/or repair, in the event of non-payment. Interest shall be charged at the maximum rate allowable under Florida Law on all invoices outstanding for thirty (30) days or more. In the event you fail to pay in full when due, you will be responsible to pay all legal fees for the collection of all sums hereunder, whether or not suit is filed. All sales are final.

DEPARTMENT OF PUBLIC WORKS

EXHIBIT C-1

Jacksonville
Where Florida Begins.

MINORITY PARTICIPATION
Attachment to Fee & Contract Negotiations or Contract Amendment

Title: Equestrian Center Kitchen Hood Addition
Project No.: 71629-22
Date: Mar 7, 2022

	Company's Name (Minority Subconsultant)	Classification (Minority Status)	Type of Work (Scope of Services)	Dollar Value
1.)	*			$
2.)				$
3.)				$
4.)				$
5.)				$
6.)				$
7.)				$
8.)				$

*No JSEB for this Amendment, but overall 20% commitment on contract will be maintained

Check one:

This is: Original Fee Negotiation _____

This is: Contract Amendment No.: TBD

Date of this Document: Mar 7, 2022

SUBJECT: RFQ FOR SMALL ACTIVE AND PASSIVE PARKS DESIGN-BUILD PROJECTS

BID # CDB-0112-21

OPEN DATE: 2021-06-23

COMPETITIVE SEALED PROPOSAL EVALUATION COMMITTEE

KIND AND BASIS OF CONTRACT: CONSTRUCTION – DESIGN/BUILD- PRE-QUALIFICATIONS

AGENCY: PUBLIC WORKS

BASIS OF AWARD: EVALUATION CRITERIA

NUMBER OF BIDS INVITED: 7 **NUMBER RECEIVED: 4** **OTHER: 0**

SUMMARY OF BIDS AND RECOMMENDED ACTIONS:

Recommend approval to amend the award with Acon Construction Co., Inc., to incorporate the amendments (2A, 3A & 4A) listed in the attached memos and exhibits (C-1, D-1 & E-1). The total GMP amount is $263,628.60 ($724,079.48 spent to date). Total not-to-exceed expenditure amount remains at $8,000,000.00 annually with carryover for any unused portion.

Funding for this award to be executed by formal contract amendments the through Office of General Counsel and encumbered by the following accounts:

Amendment 2A & 4A - 32111.167101.565051.000962.00000000.00000.0000000 - $181,864.10
Amendment 3A - 32111.167101.565051.000833.00000000.00000.0000000 - $ 81,764.50

ATTACHMENTS: Recommendation Memos, Scope and Fee Summaries and Previous Awards

ANALYST: Annette Burney

RESPECTFULLY SUBMITTED: GREGORY PEASE, CHIEF PROCUREMENT DIVISION

CONCURRENCE BY: **Robin G. Smith, P.E., Chief, Engineering and Construction Management**

(ALL AWARD ACTIONS SUBJECT TO LAWFULLY APPROPRIATED FUNDS)
ACTION OF CSPEC COMMITTEE ON RECOMMENDATIONS ABOVE

MEMBERS APPROVING 5 MEMBERS DISAPPROVING 0 DATE: 3/24/2022

OTHER

ACTION OF AWARDING AUTHORITY DATE 3/24/2022

APPROVED ✓ DISAPPROVED:

OTHER:

SIGNATURE OF AUTHENTICATION

Brian Hughes
Chief Administrative Officer
For: Mayor Lenny Curry
Under Authority of:
Executive Order No: 2019-02

SUBJECT: RFQ FOR SMALL ACTIVE AND PASSIVE PARKS DESIGN-BUILD PROJECTS

BID # CDB-0112-21

OPEN DATE: 2021-06-23

COMPETITIVE SEALED PROPOSAL EVALUATION COMMITTEE

KIND AND BASIS OF CONTRACT: CONSTRUCTION – DESIGN/BUILD- PRE-QUALIFICATIONS

AGENCY: PUBLIC WORKS

BASIS OF AWARD: EVALUATION CRITERIA

NUMBER OF BIDS INVITED: 7 NUMBER RECEIVED: 4 OTHER: 0

SUMMARY OF BIDS AND RECOMMENDED ACTIONS:

Recommend approval to amend the award with Acon Construction Co., Inc., to incorporate Exhibit B-1, Scope and Fee Summary, for Broward Pond Amenities (Attachment 1A) in the amount of $460,450.88. Total expenditure amount not-to-exceed $8,000,000.00 annually with carryover for any unused portion.

Funding Source: 33101.153101.565050.006202.00000000.00000.0000000 - To be executed by formal contract through Office of General Counsel.

ATTACHMENTS: Recommendation Memo, Scope and Fee Summary, Previous Awards

ANALYST: Annette Burney

RESPECTFULLY SUBMITTED: GREGORY PEASE, CHIEF PROCUREMENT DIVISION

CONCURRENCE BY: Robin G. Smith, P.E., Chief, Engineering and Construction Management

(ALL AWARD ACTIONS SUBJECT TO LAWFULLY APPROPRIATED FUNDS)

ACTION OF CSPEC COMMITTEE ON RECOMMENDATIONS ABOVE

MEMBERS APPROVING 5 MEMBERS DISAPPROVING 0 DATE: 2/24/2022

OTHER

ACTION OF AWARDING AUTHORITY DATE 2/25/2022

APPROVED ✓ DISAPPROVED:

OTHER:

SIGNATURE OF AUTHENTICATION

Brian Hughes
Chief Administrative Officer
For Mayor Lenny Curry
Under Authority of
Executive Order No: 2019-02

SUBJECT: RFQ FOR SMALL ACTIVE AND PASSIVE PARKS DESIGN-BUILD PROJECTS
BID # CDB-0112-21

OPEN DATE: 2021-06-23

COMPETITIVE SEALED PROPOSAL EVALUATION COMMITTEE

KIND AND BASIS OF CONTRACT: CONSTRUCTION – DESIGN/BUILD- PRE-QUALIFICATIONS

AGENCY: PUBLIC WORKS

BASIS OF AWARD: EVALUATION CRITERIA

NUMBER OF BIDS INVITED: 7 NUMBER RECEIVED: 4 OTHER: 0

SUMMARY OF BIDS AND RECOMMENDED ACTIONS:
The City had previously issued this RFQ and the evaluation committee has evaluated proposals Subsequently, presentations were conducted and evaluated on November 4, 2021. Based upon the combination of proposal and presentation evaluations, scores and rankings are as follows (Listed in alphabetical order):

1) Acon Construction Co., Inc. – 117.00
2) Astra Construction Services, LLC – 109.50
3) Baker Consulting and Engineering, LLC, d/b/a Baker Design Build – 106.00

Recommend approval of award to Acon Construction Co., Inc., as receiving the highest score in accordance with the evaluation and ranking above. Period of Service will be five (5) years from effective date of contract with funding not-to-exceed $8,000,000.00 annually with carryover for any unused portion. To be executed by formal contract through Office of General Counsel

ATTACHMENTS: Recommendation Memo, Scoring Matrix, Section 2.6, Attachment B- Evaluation Criteria, JSEB Memo, Previous Award

ANALYST: BRYAN MATUS

RESPECTFULLY SUBMITTED: GREGORY HEASE, CHIEF PROCUREMENT DIVISION

CONCURRENCE BY: Robin G. Smith, P.E., Chief, Engineering and Construction Management

(ALL AWARD ACTIONS SUBJECT TO LAWFULLY APPROPRIATED FUNDS)
ACTION OF CSPEC COMMITTEE ON RECOMMENDATIONS ABOVE

MEMBERS APPROVING 5 MEMBERS DISAPPROVING 0 DATE: 2/3/2022

OTHER

ACTION OF AWARDING AUTHORITY

DATE 2-4-22

APPROVED ✓ DISAPPROVED:

OTHER:

SIGNATURE OF AUTHENTICATION

Brian Hughes
Chief Administrative Officer
For: Mayor Lenny Curry
Under Authority of
Executive Order No 2019-02

SUBJECT: RFQ FOR SMALL ACTIVE AND PASSIVE PARKS DESIGN-BUILD PROJECTS

BID # CDB-0112-21

OPEN DATE: 2021-06-23

COMPETITIVE SEALED PROPOSAL EVALUATION COMMITTEE

KIND AND BASIS OF CONTRACT: CONSTRUCTION – DESIGN/BUILD- PRE-QUALIFICATIONS

AGENCY: PUBLIC WORKS

BASIS OF AWARD: EVALUATION CRITERIA

NUMBER OF BIDS INVITED: 7 NUMBER RECEIVED: 4 OTHER: 0

SUMMARY OF BIDS AND RECOMMENDED ACTIONS:

The City had previously issued this RFQ and the evaluation committee has evaluated proposals. Subsequently, presentations were conducted and evaluated on November 4, 2021. Based upon the combination of proposal and presentation evaluations, scores and rankings are as follows (Listed in alphabetical order):

1) Acon Construction Co., Inc. – 117.00
2) Astra Construction Services, LLC – 109.50
3) Baker Consulting and Engineering, LLC, d/b/a Baker Design Build – 106.00.

Recommend approval to enter negotiations with ACON Construction Co. Inc., as receiving the highest score in accordance with the evaluation and raking above.

ATTACHMENTS: Recommendation Memo, Scoring Matrix, Section 2.6, Attachment B- Evaluation Criteria, Previous Award

ANALYST: BRYAN MATUS

RESPECTFULLY SUBMITTED: GREGORY PEASE, CHIEF PROCUREMENT DIVISION

CONCURRENCE BY: Robin G. Smith, P.E., Chief, Engineering and Construction Management

(ALL AWARD ACTIONS SUBJECT TO LAWFULLY APPROPRIATED FUNDS)
ACTION OF CSPEC COMMITTEE ON RECOMMENDATIONS ABOVE

MEMBERS APPROVING 5 MEMBERS DISAPPROVING 0 DATE: 1/6/2022

OTHER

ACTION OF AWARDING AUTHORITY DATE 1-10-22

APPROVED ✓ DISAPPROVED:

OTHER:

SIGNATURE OF AUTHENTICATION

Brian Hughes
Chief Administrative Officer
For: Mayor Lenny Curry
Under Authority of
Executive Order No. 2019-02

SUBJECT: RFQ FOR SMALL ACTIVE AND PASSIVE PARKS DESIGN-BUILD PROJECTS
BID # CDB-0112-21

OPEN DATE: 2021-06-23

COMPETITIVE SEALED PROPOSAL EVALUATION COMMITTEE

KIND AND BASIS OF CONTRACT: CONSTRUCTION – DESIGN/BUILD- PRE-QUALIFICATIONS

AGENCY: PUBLIC WORKS

BASIS OF AWARD: EVALUATION CRITERIA

NUMBER OF BIDS INVITED: 7 NUMBER RECEIVED: 4 OTHER: 0

SUMMARY OF BIDS AND RECOMMENDED ACTIONS:
The City of Jacksonville received four (4) proposals and all have been reviewed and ranked. Based on the average score, the following firms were determined to be the most qualified of those submitting qualifications The ranking of first, second, and third designates the order of qualification of these firms to perform the required services. Alphabetically they are:

1) Acon Construction Co., Inc. – 88 00
2) Astra Construction Services, LLC – 82 50
3) Baker Consulting and Engineering, LLC, d/b/a Baker Design Build – 81.00

Pursuant to Section 2 6- Award of Contract of RFP, recommend approval to move forward with presentation/interviews before CSPEC at a future scheduled meeting

ATTACHMENTS: Recommendation Memo, Scoring Matrix, Section 2 6 Attachment B- Evaluation Criteria

ANALYST: BRYAN MATUS

RESPECTFULLY SUBMITTED: GREGORY PEASE, CHIEF PROCUREMENT DIVISION

CONCURRENCE BY: Robin G. Smith, P.E., Chief, Engineering and Construction Management

(ALL AWARD ACTIONS SUBJECT TO LAWFULLY APPROPRIATED FUNDS)
ACTION OF CSPEC COMMITTEE ON RECOMMENDATIONS ABOVE

MEMBERS APPROVING 5 MEMBERS DISAPPROVING 0 DATE: 10/14/2021

OTHER

ACTION OF AWARDING AUTHORITY

DATE 10-18-21

APPROVED ✓ DISAPPROVED:

OTHER:

SIGNATURE OF AUTHENTICATION

Brian Hughes
Chief Administrative Officer
For: Mayor Lenny Curry
Under Authority of
Executive Order No 2019-02