
Public Works Engineering and Construction Management - 
Construction Bid Forecast (updated 09/30/2026)

Quarter Project Number Project Name Description JSEB Designation

Q4 2026 002213 Acree Road Bridge Replacement        

Furnishing all labor, materials, and equipment: and performing all 
operations necessary for the construction of the demolition of three 
wooden bridges and construction of a single concrete bridge replacement.  
This project will include maintenance of traffic, tree removal, bridge 
demolition, channel shaping, erosion protection, bridge construction, final 
stabilization.            

20% Participation

Q4 2026 010565 Belfort Road Widening
Furnish all labor, materials, and equipment, and performing all operations 
necessary for the construction of the Belfort Road widening project. This 
project will widen Belfort Road from the JTB Interchange to Gate Parkway.

20% Participation

Q4 2026 002588 Bowden Road Bike Improvements

Furnishing all labor, materials, and equipment; and performing all 
operations necessary for the construction of the Bowden Road Bike 
Improvement project.   This project will add a bike lane on Bowden from 
Spring Park Rd to Tiger Hole Rd.

Set Aside

Q4 2026 010142 Burnett Park Drainage Improvements

Furnishing all labor, materials, and equipment; and performing all 
operations necessary for the construction of the Burnett Park Drainage 
project.   This project will replace drainage pipes and regrade drainage 
ditches to alleviate flooding issues.

20% Participation

Q4 2026 010573 Channel Lining Improvements

Furnish all labor, materials, and equipment, and perform all necessary 
operations for the construction of concrete ditch pavement to 
protect the channel against future erosion. The work limits extend 
from I‑10 to the north of Ramona Boulevard.

Set Aside
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Q4 2026 010372 Davell Rd Drainage Improvements

Furnishing all labor, materials, and equipment; and performing all 
operations necessary for the construction of the Davell Rd Drainage 
Improvement project.   This project will include drainage restoration to 
reduce flooding in the area.

Set Aside

Q4 2026 011086 Fire Station #53 Renovation
Furnish all labor, materials, and equipment for construction to lengthen 
the apparatus bays and the southern portion of the building toward Jones 
Road. 

20% Participation

Q4 2026 010766 Hazard Mitigation Safe Room

Hazard Mitigation Grant – Safe Room (HMGP DR-44): Design and 
construction of a hurricane safe room and emergency generator for first 
responders at 2610 Fairfax Street, in compliance with applicable federal 
grant requirements.

Encouragement

Q4 2026 010814 Hopkins Creek Stormwater
Furnish all labor, materials, and equipment, and performing all operations 
necessary for the construction of two box culverts in Hopkins Creek.

20% Participation

Q4 2026 001206 McCoy's Creek Greenway

Furnishing all labor, materials, and equipment for the construction of 
McCoy's Creek Greenway.  Work includes construction of a new shared use 
path, pedestrian bridges, boardwalks, park amenities, and landscaping 
along McCoy's Creek from Leland St. to Margaret St.  The project length is 
approximately 1 mile.

20% Participation
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Q4 2026 010805 Moncrief Rd and W 20th St Road Improvements
Furnishing all labor, materials, and equipment; and performing all 
operations necessary to install a cul-de-sac on 20th Street to remove 
connection to Moncrief Road and create on street parallel parking spaces.

Set Aside

Q4 2026 007068 Palmetto Leaves Soccer Fields

Furnishing all labor, materials, and equipment; and performing all 
operations necessary for the construction of the Palmetto Leaves Soccer 
Fields project.   This project will include 2 new soccer fields, and 
restroom/concession building, parking lot and lighting.

20% Participation

Q4 2026 010626 Picketville Turn Widening

Furnishing all labor, materials, and equipment; and performing all 
operations necessary for the construction of the Picketville Turn Widening 
project.  Three turns on Picketville Road will be widened to accommodate 
large trucks. This will allow trucks to take this alternate route.

Set Aside

Q4 2026 010385 Sheridan Street Drainage

Furnishing all labor, materials, and equipment; and performing all 
operations necessary for the construction of Sheridan Street Drainage 
System Rehabilitation. This project includes underdrain replacement, 
drainage structure upgrades, and surface restoration.

Set Aside

Q4 2026 000805 Southbank Riverwalk Extension
Construction of a riverwalk extension and a floating dock to enhance public 
access to the waterfront. Work will include associated structural, site, and 
utility improvements as required.

5% Participation
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Q4 2026 011207 Sunset Drive Drainage Improvement

Furnishing all labor, materials, and equipment; and performing all 
operations necessary for the construction of the Sunset Drive Drainage 
project.   This project will include drainage restoration to reduce flooding 
on Sunset Drive near Demper Drive and Elwood Ave.

Set Aside

Q4 2026 010871 Townsend Rd Sidewalk - South

Furnishing all labor, materials, and equipment; and performing all 
operations necessary for the construction of the Townsend Road Sidewalk 
project.   This project will include a new 1 mile long sidewalk from Eagle 
road to Blanding Boulevard.

Set Aside

Q4 2026 010389 West Side Blvd Drainage
Furnishing all labor, materials, and equipment; and performing all 
operations necessary for the construction of the West Side Blvd Drainage 
project.   This project will include drainage restoration to reduce flooding.

Set Aside

Q4 2026 001360 Willowbranch Creek Bulkhead Replacement

This project will construct a replacement bulkhead for the Willowbranch 
Creek system between Riverside Avenue and Sydney Street. The 
construction will address bulkhead demolition, replacing the bulkhead, 
removal of sediment build up, and eliminating eroding areas due to 
bulkhead failure.

10% Participation

Q1 2027 010202 Broward Road Widening

Roadway Improvements along Broward Road, starting at the intersection 
of Interstate Center Drive and Broward Road and running north 
approximately 1,250 feet. Will include the addition of travel lanes, a new 
bridge, roadway lighting, bicycle and pedestrian improvements, and the 
associated stormwater/drainage improvements.

20% Participation
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Q1 2027 001300 Chaffee Road (North)

Furnishing all labor, materials, and equipment; and performing all 
operations necessary for the construction of the Chaffee Road project. This 
project is located between Beaver Street and Old Plank Road and will 
widen travel lanes, add shoulders, and construct a multi-use path.

20% Participation

Q1 2027 008814 Duval Road Sidewalk
Furnishing all labor, materials, and equipment; and construct new 
sidewalk, pedestrian bridges, and drainage improvements along Duval 
Road from Biscayne Blvd to Airport Road.

20% Participation

Q1 2027 004312 Fire Station #18
Furnish all labor, materials, and equipment for architectural enhancements 
of the front façade of the fire station building.

Encouragement

Q1 2027 010138 Irving Scott (DSR) -Capital Improvement

Furnishing all labor, materials, and equipment; and performing all 
operations necessary for the construction of a drainage improvement on 
Irving Scott Road and Richard Heights Place just south Moncrief Road 
West.

Set Aside

Q1 2027 001119 Old Middleburg Rd Phase 2

Furnishing all labor, materials, and equipment; and performing all 
operations necessary for the construction of Old Middleburg Rd - Phase 2.  
This project includes widening the road from 2 lanes to 4 or 5 lanes from 
Parman Rd to Argyle Forest Blvd.

20% Participation
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Q2 2027 011206 West 9th Street Improvements

Furnishing all labor, materials, and equipment; and performing all 
operations necessary for the construction of the W 9th St Improvements 
project. This project will include the reconstruction of the concrete 
pavement on W 9th St between Boulevard St and Pearl St.

20% Participation

Q2 2027 011087  Fire Station #45 Renovation
Design & Construction of additions and renovations to the apparatus bay 
and living quarters of the existing Fire Station #45 building.

20% Participation

Q2 2027 010690 Flagler Avenue Shared Street

Furnishing all labor, materials, and equipment; and performing all 
operations necessary for the construction of the Flagler Avenue Shared 
Street project. This project will include a complete street renovation that 
allows for Flagler Ave to be repurposed into a festival-type street for 
events.

20% Participation

Q2 2027 011196 Household Hazardous Waste Facility

This project renovates and expands the Household Hazardous Waste 
Facility located at 2675 Commonwealth Avenue. The improvements will 
increase capacity, modernize infrastructure, and ensure the facility 
continues to meet safety and environmental compliance standards for the 
handling and disposal of household hazardous waste.

Encouragement

Q2 2027 009007 Mayport Dock Redevelopment Phase 2

Furnish all labor, materials, and equipment to construct a new commercial 
dock adjacent to the Safe Harbor Restaurant, in the Town of Mayport. The 
new dock will include a living shoreline, and floating dock. Federal funded 
project.

Encouragement
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Q2 2027 010995 Plummer Grant Sidewalk Improvements
Furnish all labor, materials, and equipment to construct a new sidewalk 
between Old St. Augustine Road and Julington Creek Road.

Set Aside

Q2 2027 007225 Plymouth Street Bridge

Furnishing all labor, materials, and equipment; and performing all 
operations necessary for the construction of the Plymouth Street Bridge 
Replacement project. This project will replace Bridge No. 724428 located 
approximately 1,700 feet west of Roosevelt Boulevard.

5% Participation

Q2 2027 010806 San Mateo Elementary Sidewalks

Build approximately 1,200 feet of sidewalk along the north side of Eastport 
Road and across the railroad tracks. Install new crosswalks and a flashing 
school zone to support students walking between the Eastport Apartments 
and San Mateo Elementary School.

Set Aside

Q3 2027 010977 Angel Lakes Sidewalk & Drainage
Installation of a closed drainage system and roadway improvements along 
VC Johnson Road from Dunn Avenue to the end of Angel Lakes Drive West.

20% Participation

Q3 2027 010203 Collins Road / Blanding to Pine Verde

Roadway improvements along Collins Road, from Blanding Boulevard to 
Pine Verde Lane, will include the addition of travel lanes, a new bridge, 
roadway lighting, bicycle, and pedestrian improvements, and the 
associated stormwater / drainage improvements.

20% Participation
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Q3 2027 004756 Hartley Rd to SR 13

Reconstruction and widening of Hartley Road from Old St. Augustine Road 
to SR 13, converting the existing two

‑

lane roadway to a three

‑

lane section. 
Improvements include a bicycle lane, curb and gutter, and a closed 
drainage system to enhance safety and mobility.

20% Participation

This construction bid forecast is provided for planning purposes only.  Project scopes, schedules, funding availability, and the JSEB Designation are subject to 
change. Inclusion in this forecast does not constitute a solicitation, commitment to advertise, or guarantee of funding.  To discuss any project(s) with Public 
Works Staff, contact Donna Seetram Holder at SeetramD@coj.net to schedule an appointment. Meetings must be held prior to the Procurement Solicitation 
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