14

SUBJECT: RFQ FOR DESIGN-BUILD SVCS FOR HORIZONTAL/CIVIL ENGINEERING PROJECTS

BID # CDB-0006-16 **OPEN DATE: 2015-10-21**

COMPETITIVE SEALED PROPOSAL EVALUATION COMMITTEE

KIND AND BASIS OF CONTRACT: CONSTRUCTION – DESIGN/BUILD

AGENCY: DEPARTMENT OF PUBLIC WORKS

BASIS OF AWARD: QUALIFICATIONS BASED

NUMBER OF BIDS INVITED: - **NUMBER RECEIVED: -** **OTHER: -**

SUMMARY OF BIDS AND RECOMMENDED ACTIONS:

Recommend approval to amend the award with J. B. Coxwell Contracting, Inc. to provide 80% design, permitting and post design services for Soutel Drive at New Kings Road intersection improvements (Amendment 56A), and to increase the amount by $251,381.83. Total revised maximum indebtedness is $34,751,381.83.

Funding for this award is to be executed by Amendment 56A for contract #6533-54 and encumbered by account: 32111.153101.565031.010242.00000000.00000.0000000

ATTACHMENTS: Recommendation Memo, Scope of Work and Previous Awards

ANALYST: _____ Annette Burney

RESPECTFULLY SUBMITTED: _____ GREGORY PEASE, CHIEF PROCUREMENT DIVISION

CONCURRENCE BY: **Robin G. Smith, P.E., Chief, Engineering and Construction Management**

(ALL AWARD ACTIONS SUBJECT TO LAWFULLY APPROPRIATED FUNDS)
ACTION OF CSPEC COMMITTEE ON RECOMMENDATIONS ABOVE

MEMBERS APPROVING_____ MEMBERS DISAPPROVING_____ DATE:_____

_____ _____ OTHER_____

_____ _____

_____ _____

_____ _____

_____ _____

ACTION OF AWARDING AUTHORITY DATE _____

APPROVED_____ DISAPPROVED: _____

OTHER: _____

SIGNATURE OF AUTHENTICATION _____

City of Jacksonville, Florida

Lenny Curry, Mayor

Department of Public Works
Engineering & Construction Management Division
214 N. Hogan Street, 10th Floor
Jacksonville, FL 32202
(904) 255-8762
www.coj.net

ONE CITY. ONE JACKSONVILLE.

January 11, 2022

TO: Gregory W. Pease
Chief of Procurement

THRU: John P. Pappas, P.E.
Director

FROM: Robin G. Smith, P.E.
Chief, Engineering and Construction Management

SUBJECT: CDB-0006-16 – Design-Build Services - Horizontal & Civil Engineering – Soutel Drive at New Kings Road Intersection Improvements AMENDMENT 56A

Based on the Design Criteria Package (DCP) developed by City Engineers, the Department of Public Works, in accordance with Design/Build CDB-0006-16, Contract No. 6533-54 has completed negotiations with J. B. Coxwell Contracting, Inc., to provide 80% design, permitting and post design services for Soutel Drive at New Kings Road Intersection Improvements. Negotiations have resulted in the attached Scope and Fee, Exhibit FFF-1 for the GMP amount of $251,381.83, allowing for the completion of the work within 270 days from notice to proceed. J. B. Coxwell Contracting is committed to meeting the 10% JSEB participation goals established for this contract.

Accordingly, this is to recommend that Contract No. 6533-54, originally executed May 2, 2016, between the City and J. B. Coxwell Contracting, Inc. for Design-Build Services- Horizontal & Civil Engineering, be amended to incorporate the attached Scope and Fee Summary, Exhibit FFF-1 f Soutel Drive at New Kings Road Intersection Improvements in the amount of $251,381.83, known as Amendment 56A.

Funding for this project should be encumbered as follows:

ACCOUNTS:	TOTAL
010242	
PWCP Public Works Capital Projects- Other Transportation Services	
565031	
1	
32111-384020	
$251,381.83	$251,381.83

RGS/lw

Attachment: Exhibit FFF-1

cc: Lori West, Engineering and Construction Management
Richard Cooper, Engineering and Construction Management
A.J. Tablada, IE., Engineering and Construction Management

8.

EXHIBIT FFF-1

J.B. Coxwell Contracting, Inc.
6741 Lloyd Road West
Jacksonville, Florida 32254
Office (904) 786-1120 Fax (904) 783-2970

July 26, 2021

Kelsey Cox, P.E.
City of Jacksonville Department of Public Works
Engineering & Construction Management Division
214 N. Hogan Street, 10th Floor
Jacksonville, Florida 32202

Re: Fee Proposal for Soutel Drive at New Kings Road Intersection improvements 80% Design, Permitting, and Post Design Services
Design-Build Construction Delivery for City of Jacksonville-RFQ CDB-0006-16
City Contract No. 6533-54

Dear Ms. Cox:

J.B. Coxwell Contracting, Inc. (JBCCI) is pleased to submit for your review and consideration the following design-build scope of services and attached lump sum fee proposal for 80% design, permitting and post design services for the above referenced project. The detailed scope of work for 80% design, permitting and post design services are as outlined on the attached proposal(s) and described in the City of Jacksonville's design criteria package.

As detailed on the attached documentation, the proposed total lump sum fee for 80% design, permitting and post design services for this project is $251,381.83, which does not include a project contingency. The design, permitting, and post design services will be completed within two hundred seventy days (270) from notice-to-proceed.

GAI 80% Design, Permitting, & Post Design Services..... $ 209,786.27/ Lump Sum
JBCCI Pre-Construction Services..... $ 16,480.00/ Lump Sum
JBCCI Bond Fee..... $ 2,262.67/ Lump Sum
JBCCI Design-Build Fee..... $ 22,852.89/ Lump Sum

The lump sum fee amount is inclusive of only those services noted on the attached proposal(s) and which are anticipated at this time. No services or work other than those noted in the proposals are included. In addition, any unknown condition(s) which may surface during design and construction or any other increase in scope of services may result in a request for additional services. No work will proceed however, without first obtaining approval from the City for any additional services.

Kelsey, we have staff immediately available to begin this work upon your notice-to-proceed. We are again very appreciative of the opportunity to provide you with our design-build services. Should you have any questions or need any further information, please do not hesitate to contact us. We are also available to review and discuss this proposal with you and/or others at your convenience.

Regards,
J.B. Coxwell Contracting, Inc.
Jayson Smith
Jayson Smith,
Design Build Manager

EXHIBIT FFF-1

gai consultants
transforming ideas into reality

July 19, 2021

Jayson Smith
Design-Build Manager
J.B. Coxwell Contracting, Inc.
6741 Lloyd Road West
Jacksonville, Florida 32254

Re: Fee Proposal for 80% Design, Permit, and Post-Design Services of Soutel/New Kings Road Intersection - Design-Build Construction Delivery for the City of Jacksonville RFQ CDB-0006-16/City Contract No. 6533-54

Dear Mr. Smith:

In accordance with the terms and conditions of our master agreement for professional services dated 06-07-16, **GAI Consultants, Inc., (GAI)**, is providing you with this proposal for the above referenced project.

Project Understanding and Scope of Services

GAI is in receipt of Design Criteria Package (DCP) and e-mail correspondence from Kesley Cox, P.E. for the subject project which entails, GAI providing for an 80% design of the subject intersection.

Additional assumptions are as follows:

- The Fee is based on the attached scope of work, which also anticipates permitting with SJRWMD, FDOT, and COJ.
- The scope of work and fee anticipates COJ 10-set permitting, SJRWMD and FDOT Permitting. Any wetland mitigation or tree mitigation fees required are **not** included.

Finally, GAI's scope of work will entail managing the project during the design phase, attending project design review meetings, providing quality assurance and quality control during and at the completion of the design phase, documenting meeting results and directives as issued by the City, schedule evaluations, and budgetary controls.

Items not included in this scope of services:

1. Traffic Modeling
2. Off-site Stormwater Modeling.
3. Any other design services not specifically itemized herein.

If you have any questions, please do not hesitate to give us a call.

Regards,

GAI CONSULTANTS, INC.

Kevin R. Leadbetter, P.E.
Sr. Vice President

Attachments: GAI Fee Summary
Scope of Work

Exhibit A - Page 1 of 1
CONTRACT FEE SUMMARY FOR
Soutel Dr. & New Kings Ave 80%

PART I - GENERAL	
1. Project - D/B Construction Delivery for COJ Soutel Dr. & New Kings Ave 80%	**2. Project Number** CDB-0006-16
3. Name of Consultant GAI Consultants, Inc. B151448.43	**4. Date of Proposal** 7/19/2021

PART II - LABOR RELATED COSTS

5. DIRECT LABOR	Hourly Rate	Estimated Hours	Estimated Cost	TOTAL
Principal	$ 104.30	10	$ 1,043.00	
Project Manager (Responsible Prof.)	$ 84.59	106	$ 8,966.54	
Senior Project Engineer	$ 64.49	142	$ 9,157.58	
Project Engineer	$ 49.14	278	$ 13,660.92	
Engineer Intern	$ 34.38	224	$ 7,701.12	
Senior Designer	$ 37.95	98	$ 3,719.10	
Designer/Sr. CADD Technician	$ 28.43	86	$ 2,444.98	
CADD Technician	$ 25.14	47	$ 1,181.58	
Clerical	$ 19.91	16	$ 318.56	
Survey Manager (PSM)	$ 58.62	24	$ 1,406.88	
Three Man Survey Crew	$ 79.04	56	$ 4,426.24	
			TOTAL DIRECT LABOR	**$ 54,026.50**
6. OVERHEAD (Combined Fringe Benefits & Administrative) Overhead Rate 173.58%				$ 93,779.20
7. SUBTOTAL: Labor + Overhead (Items 5 & 6)				**$ 147,805.70**
8. PROFIT: Labor Related Costs (Item 7) x 10%				$ 14,780.57
			SUB-TOTAL SALARY RELATED COSTS	**$ 162,586.27**

PART III - OTHER COSTS

9. MISCELLANEOUS DIRECT COSTS (Lump Sum) Misc. Direct Expenses (Lump Sum) & Permit App.	$ 1,500.00
MISCELLANEOUS DIRECT COSTS SUB-TOTAL	**$ 1,500.00**
10. SUBCONTRACTS (Lump Sum)	
Meskel Geotech	$ 15,700.00
ESI	$ 5,000.00
FR Aleman	$ 25,000.00
SUB-CONTRACT SUB-TOTAL	**$ 45,700.00**

PART IV - SUMMARY

TOTAL LUMP SUM AMOUNT (Items 5, 6, 8, 9 and 10)	**$ 209,786.27**

Soutel Drive at New Kings Road 80% Scope
Project Scope:

- DATA Collection
  - Acquire ROW maps and existing plans from the City/Florida Department of Transportation (FDOT). This corridor was constructed by FDOT and then modified in locations by the City, perhaps when the City took over maintenance of the facility. Also collect existing private development drainage plans from St Johns River Water Management District (SJRWMD) and City of Jacksonville Master Stormwater Plans.
  - Meet with SJRWMD & ACOE to present project layout and request permit determinations
  - Meet with FDOT to discuss project and planned impacts to Kings Road (US1). Review study findings and planned signal/traffic operational improvements.
  - Acquire Utility plans/markups/GIS plots within project corridor
- Identify ROW Needs
  - Added ROW will allow for roadway widening needed to provide dual westbound left-turn lanes at the New Kings Road and Soutel Drive Intersection.
  - Coordinate intersection changes at New Kings Road (US1/SR23) with the Florida Department of Transportation. Traffic Report notes that for intersection to operate acceptably for 2045 Design year minimum improvements are needed.
- <u>80% Plans</u>- GAI will design horizontal and vertical geometry to City standards. Given this corridor was design by FDOT, it is likely all the existing conditions will meet the Florida Greenbook limitations. GAI will review existing conditions and provide any changes recommended. The plan view will also be subject to the selected concept plan approach. This project is not expected to result in full reconstruction; however, it is expected that there will be reconstruction of intersection returns to improve curb returns (pedestrian access improvements), select outside curb longitudinal profile adjustments, turn lane lengths, key holes, and other curb transitions. Develop a MOT Plan for vehicle and pedestrian movements.
- Conduct geotechnical investigations. Provide dual left-turn lanes for westbound to southbound movement.
- Coordinate intersection changes at New Kings Road (US1/SR23) with the Florida Department of Transportation. Traffic Report notes that for intersection to operate acceptably for 2045 Design year minimum improvements are needed. New Kings Road will require dual left-turn lanes and a dedicated southbound right turn lane.
  - Widen northeast leg of the intersection.
- Relocate Utilities
  - GAI will advise all utility companies identified by "Sunshine One" of the potential project encroachments affecting the corridor and request existing utility facility information noted above under data collection.
  - GAI will schedule a Utility coordination meeting at 60% design stage to review utility markups provided and how their facility may be impacted by City design plans. The utility companies will be requested to provide a progress update of expected relocations or maintenance of existing facility. The utility coordinator will develop the conflict matrix with design staff assistance to track status of utilities.
  - Utility adjustment plans will be created for the plan submittals. These plans will reflect the on-going interpretation of utility services to remain or be relocated. If the utility company provides a copy of their facility design, these will be included in the utility adjustment sheets as information.
  - A limiting amount of underground utility investigation will be needed to address underground and overhead utility/facility infrastructure that may be impacted by planned construction. Subsurface utility locates or "soft dig" test holes will be utilized to verify key existing utility's locations vertically and horizontally. All "vvh" data will be shown in the utility adjustment sheets. This information will used in determining where utility conflicts exist, designing improvements to avoid conflicts, and minimizing the chance of unforeseen conflicts during construction. The utility locator will be requested to designate utilities prior to utility investigations. This work may require maintenance of traffic and permits to excavate within ROW.

- Storm Drainage Analysis/Design Services will include:
  - Storm Sewer Design (adjusting current structure locations and adding new structures as needed).
  - Drainage Structure Sheets (limited)
  - SJRWMD permit pre-application and permit exemption determination.
- Modify FDOT traffic signal Replace the traffic signal mast arm at the northwest and southeast corner of the New Kings Road intersection to address signal head shifts for the westbound dual left turn and the eastbound lanes shift (northward) to adjust template changes. Review signal timings at Soutel Drive and New Kings. Upgrade the pedestrian traffic signals.
- Pavement Markings: Restripe and sign the eastbound approach of the New Kings Road and Soutel Drive Intersection, so that the outside lane becomes the right turn lane. Reconfigure the traffic signal heads on the southeast corner mast arm to provide a protected-only eastbound left-turn and eastbound right-turn overlap.
- GAI will model fixture photometric for determining streetlight and sidewalk requirements. Illumination requirements will meet City/FDOT standards for both roadway and pedestrian sidewalk. GAI will coordinate with the JEA to ensure consistency in the design of lighting appurtenances.

Assumptions:

1. Approved typical section from initial project study phase will not be significantly changed by the City of Jacksonville or Downtown Development Review Board.
2. No traffic studies or additional traffic modeling is included. GAI will coordinate with the City and FDOT on signal timing.
3. Interconnect cable installation not required
4. Additional widening on New Kings Road will not require reconstruction of the intersection.
5. Utility designs are not included.

<u>City Comments on Scope</u>:

- Study should reference the lane re-purposing study that recommended the dual left-turn lanes.
- It should also reference whatever study was done to determine that the southbound right turn lane on New Kings is needed.
- Roadway lighting, intersection lighting, pedestrian lighting upgrades were completed in early 2020. No new lighting requirements are required
- No signal re-timing to be performed at this time.

EXHIBIT FFF-1

SUBJECT: RFQ FOR DESIGN-BUILD SVCS FOR HORIZONTAL/CIVIL ENGINEERING PROJECTS

BID # CDB-0006-16 OPEN DATE: 2015-10-21

COMPETITIVE SEALED PROPOSAL EVALUATION COMMITTEE

KIND AND BASIS OF CONTRACT: CONSTRUCTION – DESIGN/BUILD

AGENCY: DEPARTMENT OF PUBLIC WORKS

BASIS OF AWARD: QUALIFICATIONS BASED

NUMBER OF BIDS INVITED: - NUMBER RECEIVED: - OTHER: -

SUMMARY OF BIDS AND RECOMMENDED ACTIONS:

Recommend approval to amend, increase, and extend for a period of three (3) months with J. B Coxwell Contracting, Inc (Contract #6533-54). Award to be increased by $1,500,000.00. Period of Service will be from November 2, 2021 to February 1, 2022. Total revised award amount not-to-exceed $34,500,000.00

To be executed by formal contract amendment through Office of General Counsel.

ATTACHMENTS: Recommendation Memo, Previous Awards

ANALYST: _____ BRYAN MATUS

RESPECTFULLY SUBMITTED: _____ GREGORY PEASE, CHIEF PROCUREMENT DIVISION

CONCURRENCE BY: Robin G. Smith, P.E., Chief, Engineering and Construction Management

(ALL AWARD ACTIONS SUBJECT TO LAWFULLY APPROPRIATED FUNDS)
ACTION OF CSPEC COMMITTEE ON RECOMMENDATIONS ABOVE

MEMBERS APPROVING 5 MEMBERS DISAPPROVING 0 DATE: 10/28/2021

OTHER _____

ACTION OF AWARDING AUTHORITY DATE 11-1-21

APPROVED ✓ DISAPPROVED. _____

OTHER: _____

SIGNATURE OF AUTHENTICATION _____

Brian Hughes
Chief Administrative Officer
For Mayor Lenny Curry
Under Authority of
Executive Order No. 2019 02

SUBJECT: RFQ FOR DESIGN-BUILD SVCS FOR HORIZONTAL/CIVIL ENGINEERING PROJECTS
BID # CDB-0006-16

OPEN DATE: 10/21/2015

COMPETITIVE SEALED PROPOSAL EVALUATION COMMITTEE

KIND AND BASIS OF CONTRACT. CONSTRUCTION – DESIGN/BUILD

AGENCY: DEPARTMENT OF PUBLIC WORKS

BASIS OF AWARD: QUALIFICATIONS BASED

NUMBER OF BIDS INVITED : NUMBER RECEIVED : OTHER: :

SUMMARY OF BIDS AND RECOMMENDED ACTIONS:
Recommend approval to amend Contract 6533-54 with J B Coxwell Contracting, Inc. to extend the expiration from May 2, 2021 thru November 1, 2021 and to increase the upset limit by $3,000,000 00 to a new limit of $33,000,000.00. This will allow continued Design Build services that are needed until the replacement contract is executed.

Attachments Recommendation Memo, Previous Award (s)

BUYER Nekole Hulitt
NEKOLE HULITT

RESPECTFULLY SUBMITTED
GREGORY PEASE, CHIEF
PROCUREMENT DIVISION

CONCURRENCE BY: Robin G. Smith, P.E., Chief, Engineering and Construction Management Division

(ALL AWARD ACTIONS SUBJECT TO LAWFULLY APPROPRIATED FUNDS)
ACTION OF CSPEC COMMITTEE ON RECOMMENDATIONS ABOVE

MEMBERS APPROVING 5 MEMBERS DISAPPROVING 0 DATE 4/29/2021

OTHER

ACTION OF AWARDING AUTHORITY DATE 4/29/2021

APPROVED ✓ DISAPPROVED.

OTHER:

SIGNATURE OF AUTHENTICATION

SUBJECT: RFQ- FOR DESIGN- BUILD SERVICES OF HORIZONTAL/CIVIL ENGINEERING PROJECTS

BID # CDB-0006-16 OPEN DATE: 10/21/2015

COMPETITIVE SEALED PROPOSAL EVALUATION COMMITTEE

KIND AND BASIS OF CONTRACT:
CONSTRUCTION – DESIGN/BUILD

AGENCY: DEPARTMENT OF PUBLIC WORKS

BASIS OF AWARD: EVALUATION CRITERIA

NUMBER OF BIDS INVITED: 5 NUMBER RECEIVED: 5 OTHER: 1

SUMMARY OF BIDS AND RECOMMENDED ACTIONS:
The City had previously issued this RFP, and the evaluation committee has evaluated proposals. Subsequently, presentations were conducted and evaluated on January 28, 2016; 02/04/16 J.B. Coxwell Contracting, Inc., was awarded as highest ranking firm with funding not-to-exceed $5,000,000.00 annually for a period of service for five (5) years.

Recommend approval of award to include the rate sheets as part of Exhibit A, as they were omitted from original award. No additional changes needed.

To be executed by formal contract through Office of General Counsel.

Attachments: Recommendation Memo, Previous Award(s)

BUYER MARILYN LAIDLER

RESPECTFULLY SUBMITTED GREGORY FEASE, CHIEF PROCUREMENT DIVISION

CONCURRENCE BY: Thomas N. Fallin, P.E., Chief, Engineering & Construction Management Division

(ALL AWARD ACTIONS SUBJECT TO LAWFULLY APPROPRIATED FUNDS)
ACTION OF CSPEC COMMITTEE ON RECOMMENDATIONS ABOVE

MEMBERS APPROVING 5 MEMBERS DISAPPROVING DATE: 6-16-16

OTHER

ACTION OF AWARDING AUTHORITY DATE 6/16/16

APPROVED ✓ DISAPPROVED:

OTHER:

SIGNATURE OF AUTHENTICATION

Sam E. Mousa
Chief Administrative Officer
For Mayor Lenny Curry
Under Authority of
Executive Order No. 2015-05

SUBJECT: RFQ- FOR DESIGN- BUILD SERVICES OF HORIZONTAL/CIVIL ENGINEERING PROJECTS

BID # CDB-0006-16

OPEN DATE: 10/21/2015

COMPETITIVE SEALED PROPOSAL EVALUATION COMMITTEE

KIND AND BASIS OF CONTRACT:
CONSTRUCTION – DESIGN/BUILD

AGENCY: DEPARTMENT OF PUBLIC WORKS

BASIS OF AWARD: EVALUATION CRITERIA

NUMBER OF BIDS INVITED: 5 NUMBER RECEIVED: 5 OTHER: 1

SUMMARY OF BIDS AND RECOMMENDED ACTIONS:

The City had previously issued this RFP, and the evaluation committee has evaluated proposals. Subsequently, presentations were conducted and evaluated on January 28, 2016. Based upon the combination of proposal and presentation evaluations, scores and rankings are as follows (Listed in alphabetical order):

2) Archer-Western – 118.25
3) Callaway Contracting, Inc. - 100
1) J.B. Coxwell Contracting, Inc. - 121.5

Recommend approval of award to J.B. Coxwell Contracting, Inc., as receiving the highest score in accordance with the evaluation and ranking above. Period of Service will be five (5) years from effective date of contract with funding not-to-exceed $6,000,000.00 annually. To be executed by formal contract through Office of General Counsel.

Attachments: Recommendation Memo, Scoring Matrix, Previous Award

BUYER _____
MARILYN LAIDLER

RESPECTFULLY SUBMITTED _____
GREGORY PEASE, CHIEF
PROCUREMENT DIVISION

CONCURRENCE BY: Thomas N. Fallin, P.E., Acting Chief-Engineering & Construction Management Division

(ALL AWARD ACTIONS SUBJECT TO LAWFULLY APPROPRIATED FUNDS)
ACTION OF CSPEC COMMITTEE ON RECOMMENDATIONS ABOVE

MEMBERS APPROVING 5 MEMBERS DISAPPROVING _____ DATE 2/4/16

OTHER _____

ACTION OF AWARDING AUTHORITY DATE 2/04/16

MR APPROVED ✓ DISAPPROVED _____

OTHER: _____

Sam E. Mousa
Chief Administrative Officer
For Mayor Lenny Curry
Under Authority of
Executive Order No. 2015-05

SIGNATURE OF AUTHENTICATION _____

SUBJECT: RFQ- FOR DESIGN- BUILD SERVICES OF HORIZONTAL/CIVIL ENGINEERING PROJECTS

BID # CDB-0006-16

OPEN DATE: 10/21/2015

COMPETITIVE SEALED PROPOSAL EVALUATION COMMITTEE

KIND AND BASIS OF CONTRACT:
CONSTRUCTION – DESIGN/BUILD

AGENCY: DEPARTMENT OF PUBLIC WORKS

BASIS OF AWARD: EVALUATION CRITERIA

NUMBER OF BIDS INVITED: 5 NUMBER RECEIVED: 5 OTHER: 1

SUMMARY OF BIDS AND RECOMMENDED ACTIONS:
The City had previously issued this RFP, and the evaluation committee has evaluated proposals. Based upon the proposal evaluation, the average scores and rankings are as follows (Listed in alphabetical order):

2) Archer-Western Contractors, LLC. – 91
1) J.B. Coxwell Contracting- 92
3) Callaway Contracting- 74

Pursuant to Section 2.6 – Award of Contract of the RFP, recommend approval to conduct formal interviews with each of the three-top ranked Firms.

Attachments: Recommendation Memo, Scoring Matrix, Bid Tabulation, Section 2.6, JSEB Letter

BUYER Marilyn Laidler
MARILYN LAIDLER

RESPECTFULLY SUBMITTED
GREGORY PEASE, CHIEF
PROCUREMENT DIVISION

CONCURRENCE BY: William J. Joyce, P.E., Chief-Engineering & Construction Management

(ALL AWARD ACTIONS SUBJECT TO LAWFULLY APPROPRIATED FUNDS)
ACTION OF CSPEC COMMITTEE ON RECOMMENDATIONS ABOVE

MEMBERS APPROVING 5

MEMBERS DISAPPROVING _____ DATE: 12-30-15

OTHER _____

ACTION OF AWARDING AUTHORITY

DATE 1/01/16

APPROVED ✓ DISAPPROVED: _____

OTHER: _____

Sam E. Mousa
Chief Administrative Officer
For: Mayor Lenny Curry
Under Authority of:
Executive Order No. 2015-05

SIGNATURE OF AUTHENTICATION