SUBJECT: CASCADE ROAD DRAINAGE IMPROVEMENT PROJECT- JSEB SET-ASIDE

BID #: JCF-0184-18 **OPEN DATE:** 2018-06-13

GENERAL GOVERNMENT AWARDS COMMITTEE

KIND AND BASIS OF CONTRACT: CONSTRUCTION FIXED

AGENCY: PUBLIC WORKS

BASIS OF AWARD: LOWEST RESPONSIVE, RESPONSIBLE BIDDER- TOTAL BASE BID

NUMBER OF BIDS INVITED: (5) **NUMBER RECEIVED:** (6) **OTHER** (0)

SUMMARY OF BIDS AND RECOMMENDED ACTIONS:
Recommend approval of award to Kirby Development, Inc., as the lowest responsive, responsible bidder for Cascade Road Drainage Improvements Project. Total base bid in the amount of $180,217.26 (city's portion); Part B in the amount of $47,444.24 to be awarded by JEA in a separate agreement.

This award is to be funded by account: PWEN462SW-06505-PW0841-01 to be executed by formal contract through Office of General Counsel.

Attachments: Recommendation Memo, Bid Tabulation Sheet, JSEB Letter, Basis of Award, Scope of Work

BUYER: _____ **RESPECTFULLY SUBMITTED** _____
MARILYN LAIDLER
GREGORY PEASE, CHIEF
PROCUREMENT DIVISION

CONCURRENCE BY: **William J. Joyce, P.E, Director of Operations, Public Works Department**

(ALL AWARD ACTIONS SUBJECT TO LAWFULLY APPROPRIATED FUNDS)
ACTION OF GGAC COMMITTEE ON RECOMMENDATIONS ABOVE

MEMBERS APPROVING _____ MEMBERS DISAPPROVING _____ DATE: _____

_____ _____ OTHER: _____

_____ _____

_____ _____

ACTION OF AWARDING AUTHORITY DATE _____

APPROVED _____ DISAPPROVED _____

OTHER _____

SIGNATURE OF AUTHENTICATION _____

City of Jacksonville, Florida

Lenny Curry, Mayor

Department of Public Works
214 N. Hogan St., 10th floor
Jacksonville, FL 32202
(904) 255-8786
www.coj.net

ONE CITY. ONE JACKSONVILLE.

June 26, 2018

TO: Gregory W. Pease
Chief of Procurement

THRU: John P. Pappas, P.E.
Director

FROM: William J. Joyce, P. E.
Director of Operations

SUBJECT: RECOMMENDATION TO AWARD

RE: Cascade Road Drainage Improvements

Bid No.:	JCF-0184-18
Bid Date:	June 13, 2018
Award Amount:	N/A
Internal Services Account No.	PWEN011AD

The Department of Public Works has tabulated and reviewed the Six (6) bids received on the referenced project for accuracy and compliance with the contract documents. While our tabulation of the bids turned up minor corrections in the bids, no errors were significant enough to change the lowest bidder. The apparent low bid by Kirby Development, Inc., has been reviewed by the EBO Office who has determined that the bidder is in compliance with the set aside requirements established for this project. Part A is to be funded by the City in the amount of $180,217.26 and Part B for $47,444.24 is to be funded by JEA in a separate agreement. In addition, Public Works has confirmed through www.myfloridalicense.com the appropriate licenses for this contractor and listed subcontractors, if applicable.

We therefore recommend that award of the Total Base Bid for Cascade Road Drainage Improvements be awarded to Kirby Development, Inc., 108 Lee Road, Jacksonville, FL 32225, in accordance with the attached bid documents for Part A in the amount of $180,217.26, which is being funded by the City, and Part B in the amount of $47,444.24 to be awarded by JEA in a separate agreement for a total of $227,661.50.

Total funding for this project should be encumbered by contract as follows:

ACCOUNT NUMBER	ENCUMBERED AMOUNT
PWEN462SW-06505-PW0841-01	$180,217.26
JEA	$47,444.24
TOTAL	$227,661.50

WJJ:lw

Attachments

cc: Lori West, Engineering Contract Specialist
John Baxter, P.E., Project Manager

26

TITLE: CASCADE ROAD DRAINAGE IMPROVEMENT PROJECT-J6EB SET-ASIDE

BID NO. JCF-0184-18 (PW)

OPEN DATE: JUNE 13, 2018 @ 2:00PM

BUYER: MARILYN LAIDLER

No. Invited: (5) No. Received (6) No Bids: (0)

ITEM	DESCRIPTION OF WORK	UNIT	EST.QTY	HAGER CONSTRUCTION COMPANY		PINNACLE CIVIL AND GENERAL CONTRACTORS, LLC		KIRBY DEVELOPMENT, INC.	
				UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
1	MOBILIZATION	LS	1	$ 5,250 00	$ 5,250 00	$ 32 500 00	$ 32,500 00	$ 6 828 24	$ 6 828.24
2	SITE PREPARATION	LS	1	$ 14 875 00	$ 14 875 00	$ 28,500 00	$ 28,500 00	$ 19 658 97	$ 19,658 97
3	MAINTENANCE OF TRAFFIC	LS	1	$ 6 500 00	$ 6,500 00	$ 19,775 00	$ 19,775 00	$ 2,835 00	$ 2,835 00
4	EROSION CONTROL & POLLUTION ABATEMENT	LS	1	$ 3 000 00	$ 3,000 00	$ 9 900 00	$ 9,900 00	$ 3,982 50	$ 3,982 50
5	DITCH GRADING	LF	1,068	$ 17.00	$ 18,156 00	$ 14.25	$ 15,219 00	$ 6.55	$ 6,995 40
6	HAULING & DISPOSAL OF UNSUITABLE MATERIAL (CONTINGNECY)	CY	20	$ 54 00	$ 1,080 00	$ 25 00	$ 500 00	$ 22 83	$ 456 60
7	OVEREXCAVATION (CONTINGENCY)	CY	20	$ 22 00	$ 440 00	$ 24 00	$ 480 00	$ 6 85	$ 137.00
8	A-3 SAND (CONTINGENCY)	CY	20	$ 38 00	$ 760 00	$ 22.50	$ 450 00	$ 21 70	$ 434 00
9	MAILBOX (CONTINGENCY)	EA	5	$ 500 00	$ 2,500 00	$ 190 00	$ 950.00	$ 413.20	$ 2,066.00
10	TYPE C INLET	EA	10	$ 6 200 00	$ 62,000 00	$ 3,200 00	$ 32,000 00	$ 2,456 87	$ 24,568 70
11	TYPE E INLET	EA	1	$ 6 800 00	$ 6,800 00	$ 4,500 00	$ 4,500 00	$ 3,864 47	$ 3,864 47
12	MANHOLE TYPE J-1 (<10')	EA	2	$ 6 850 00	$ 13,700 00	$ 5 400 00	$ 10 800 00	$ 5,144 46	$ 10,288 92
13	DRAINAGE PIPE, 15" PIPE	LF	39	$ 68 00	$ 2,652 00	$ 79 00	$ 3,081 00	$ 54.13	$ 2,111 07
14	DRAINAGE PIPE, 18" PIPE	LF	594	$ 72 00	$ 42,768.00	$ 48.00	$ 28,512.00	$ 58 64	$ 34,832 16
15	DRAINAGE PIPE, 24" PIPE	LF	132	$ 88 00	$ 11,616 00	$ 82 00	$ 10,824.00	$ 73.72	$ 9,731 04

TITLE:	CASCADE ROAD DRAINAGE IMPROVEMENT PROJECT- JSEB SET-ASIDE			HAGER CONSTRUCTION COMPANY		PINNACLE CIVIL AND GENERAL CONTRACTORS, LLC		KIRBY DEVELOPMENT, INC	
BID NO.	JCF-084-18 (PW)								
16	MITERED END SECTION, 24"	EA	1	$ 3,600.00	$ 3,600.00	$ 2,750.00	$ 2,750.00	$ 1,541.18	$ 1,541.18
17	CASE X STANDARD PAVEMENT REPAIR	SY	16	$ 100.00	$ 1,600.00	$ 250.00	$ 4,000.00	$ 70.20	$ 1,123.20
18	CONCRETE DRIVEWAY REPLACEMENT (5")	SY	224	$ 88.00	$ 19,712.00	$ 60.00	$ 13,440.00	$ 46.91	$ 10,507.84
19	GRASSING, SEEDING OR SODDING	SY	2,613	$ 3.15	$ 8,230.95	$ 7.00	$ 18,291.00	$ 5.54	$ 14,476.02
20	RUBBLE RIP-RAP	TONS	12	$ 80.00	$ 960.00	$ 200.00	$ 2,400.00	$ 301.23	$ 3,614.76
21	DESILTING PIPE	LF	163	$ 25.00	$ 4,075.00	$ 25.00	$ 4,075.00	$ 29.63	$ 4,829.69
22	PLASTIC EROSION MAT- TURF REINFORCED MAT TYPE 1	SY	42	$ 100.00	$ 4,200.00	$ 115.00	$ 4,830.00	$ 8.06	$ 338.52
23	DEWATERING (CONTINGENCY)	LS	1	$ 7,000.00	$ 7,000.00	$ 17,500.00	$ 17,500.00	$ 8,977.68	$ 8,977.68
24	AS-BUILTS	LS	1	$ 8,800.00	$ 8,800.00	$ 2,500.00	$ 2,500.00	$ 6,018.30	$ 6,018.30
	TOTAL BASE BID PART A			**$ 250,474.95**		**$ 267,777.00**		**$ 180,217.26**	
								"ITEM 13 VENDOR ADDED ADDITIONAL QUANTITIES WHICH WERE NOT LISTED ON BID PROPOSAL"	
	PART B- JEA ITEMS								
1	MOBILIZATION	LS	1		$	$ 3,000.00	$ 3,000.00	$ 4,128.24	$ 4,128.24
2	AS-BUILT DRAWINGS	LS	1		$	$ 2,500.00	$ 2,500.00	$ 3,852.90	$ 3,852.90
3	REMOVE EXISTING 6" WM ALL TYPES	LF	50	$ 9.00	$ 450.00	$ 90.00	$ 4,500.00	$ 25.31	$ 1,265.50
4	REMOVE EXISTING 4" WM ALL TYPES (CONTINGENCY)	LF	50	$ 9.00	$ 450.00	$ 65.00	$ 3,250.00	$ 25.31	$ 1,265.50
5	REMOVE EXISTING 2" WM ALL TYPES	LF	50	$ 9.00	$ 450.00	$ 65.00	$ 3,250.00	$ 25.31	$ 1,265.50
6	CUT & PLUG EXISTING 2"- 6" WM	EA	2	$ 1,800.00	$ 3,600.00	$ 1,500.00	$ 3,000.00	$ 462.23	$ 924.46
7	6" PVC (DR 18) WATERMAIN	LF	50	$ 26.00	$ 1,300.00	$ 78.00	$ 3,900.00	$ 35.13	$ 1,756.50
8	4" PVC (DR 18) WATERMAIN (CONTINGENCY)	LF	50	$ 22.00	$ 1,100.00	$ 55.00	$ 2,750.00	$ 29.64	$ 1,482.00
9	2" POLY WATERMAIN	LF	50	$ 20.00	$ 1,000.00	$ 38.23	$ 1,911.50	$ 16.55	$ 827.50
10	6" DI MJ 45 DEG BEND AND MECH. RESTRAINT	EA	4	$ 400.00	$ 1,600.00	$ 375.00	$ 1,500.00	$ 475.23	$ 1,900.92
11	6" DI MJ 22.5 DEG BEND AND MECH. RESTRAINT	EA	2	$ 400.00	$ 800.00	$ 375.00	$ 750.00	$ 469.45	$ 938.90

TITLE:	CASCADE ROAD DRAINAGE IMPROVEMENT PROJECT-JSEB SET-ASIDE			HAGER CONSTRUCTION COMPANY		PINNACLE CIVIL AND GENERAL CONTRACTORS, LLC		KIRBY DEVELOPMENT, INC	
BID NO.	JCF-084-18 (PW)								
12	4" DI MJ 45 DEG BEND MECH. RESTRAINT (CONTINGENCY)	EA	4	$ 400.00	$ 1,600.00	$ 350.00	$ 1,400.00	$ 535.90	$ 2,143.60
13	4" DI MJ 22.5 DEG BEND MECH RESTRAINT (CONTINGENCY)	EA	4	$ 400.00	$ 1,600.00	$ 350.00	$ 1,400.00	$ 535.90	$ 2,143.60
14	6" MJ RESILIENT SEAT GATE VALVE, W/B&C AND MECH. RESTRAINT	EA	1	$ 890.00	$ 890.00	$ 895.00	$ 895.00	$ 1,284.70	$ 1,284.70
15	4" MJ RESLIENT SEAT GATE VALVE, W/B&C AND MECH. RESTRAINT (CONTINGENCY)	EA	1	$ 890.00	$ 890.00	$ 895.00	$ 895.00	$ 1,284.14	$ 1,284.14
16	6" PIPE BELL RESTRAINTS, ALL TYPES	EA	4	$ 88.00	$ 352.00	$ 375.00	$ 1,500.00	$ 178.54	$ 714.16
17	4" PIPE BELL RESTRAINTS, ALL TYPES (CONTINGENCY)	EA	4	$ 88.00	$ 352.00	$ 350.00	$ 1,400.00	$ 155.48	$ 621.92
18	2" TEMP FLUSHING VALVE ASSEMBLY W/1/2" TEMP SAMPLE TAP	EA	3	$ 600.00	$ 1,800.00	$ 995.00	$ 2,985.00	$ 2,259.18	$ 6,777.54
19	F & I NEW WATER SERVICE 1" (CONTINGENCY)	EA	1	$ 780.00	$ 780.00	$ 1,250.00	$ 1,250.00	$ 1,224.91	$ 1,224.91
20	CONNECT TO EXISTING 6" WM WITH SLEEVE	EA	1	$ 800.00	$ 800.00	$ 4,500.00	$ 4,500.00	$ 1,431.47	$ 1,431.47
21	CONNECT TO EXISTING 4" WM WITH SLEEVE (CONTINGENCY)	EA	1	$ 800.00	$ 800.00	$ 3,250.00	$ 3,250.00	$ 1,383.81	$ 1,383.81
22	CONNECT TO EXISTING 2" WM WITH CONNECTOR (CONTINGENCY)	EA	1	$ 800.00	$ 800.00	$ 1,350.00	$ 1,350.00	$ 967.79	$ 967.79
23	REPLACE/RELOCATE RESIDENTIAL WATER SERVICE (CONTINGENCY)	EA	1	$ 2,250.00	$ 2,250.00	$ 1,450.00	$ 1,450.00	$ 2,700.43	$ 2,700.43
24	EXISTING RESIDENTIAL WATER METER ASSEMBLY ADJUSTMENT (RAISE) (CONTINGENCY)	EA	1	$ 1,500.00	$ 1,500.00	$ 1,350.00	$ 1,350.00	$ 506.14	$ 506.14
25	FIRE HYDRANT ASSEMBLY RELOCATION (CONTINGENCY)	EA	1	$ 5,200.00	$ 5,200.00	$ 4,500.00	$ 4,500.00	$ 4,732.11	$ 4,732.11
	TOTAL BASE BID PART B:			$ 30,364.00		$ 58,536.50		$ 47,444.24	
								**CORRECTED VENDOR TOTAL DUE TO VENDOR ERROR ON ITEM #13 IN PART A	
	TOTAL			$ 280,838.95		$ 326,313.50		$ 227,661.50	
	CONFLICT OF INTEREST			YES		YES		YES	
	LICENSED SUBS			SELF-PERFORM		SELF-PERFORM		SELF-PERFORM	
	ADDENDUM(S) ( )								

TITLE: CASCADE ROAD DRAINAGE IMPROVEMENT PROJECT-JSEB SET-ASIDE

BID NO. JCF-0184-18 (PW)

ITEM	DESCRIPTION OF WORK	UNIT	EST.QTY	THE KENTON GROUP, INC. DBA BALDWIN'S QUALITY PLUMBING		ONAS CORPORATION		ERS, CORP	
				UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
1	MOBILIZATION	LS	1	$ 40,696.35	$ 40,696.35	$ 20,000.00	$ 20,000.00	$ 27,000.00	$ 27,000.00
2	SITE PREPARATION	LS	1	$ 5,500.00	$ 5,500.00	$ 16,500.00	$ 16,500.00	$ 60,000.00	$ 60,000.00
3	MAINTENANCE OF TRAFFIC	LS	1	$ 7,500.00	$ 7,500.00	$ 3,850.00	$ 3,850.00	$ 4,883.60	$ 4,883.60
4	EROSION CONTROL & POLLUTION ABATEMENT	LS	1	$ 4,500.00	$ 4,500.00	$ 6,820.00	$ 6,820.00	$ 2,000.00	$ 2,000.00
5	DITCH GRADING	LF	1,068	$ 46.00	$ 49,128.00	$ 27.50	$ 29,370.00	$ 9.60	$ 10,252.80
6	HAULING & DISPOSAL OF UNSUITABLE MATERIAL (CONTINGNECY)	CY	20	$ 175.00	$ 3,500.00	$ 16.50	$ 330.00	$ 12.00	$ 240.00
7	OVEREXCAVATION (CONTINGENCY)	CY	20	$ 100.00	$ 2,000.00	$ 22.00	$ 440.00	$ 12.00	$ 240.00
8	A-3 SAND (CONTINGENCY)	CY	20	$ 160.00	$ 3,200.00	$ 22.00	$ 440.00	$ 15.60	$ 312.00
9	MAILBOX (CONTINGENCY)	EA	5	$ 53.00	$ 265.00	$ 165.00	$ 825.00	$ 120.00	$ 600.00
10	TYPE C INLET	EA	10	$ 6,000.00	$ 60,000.00	$ 3,909.40	$ 39,094.00	$ 1,050.00	$ 10,500.00
11	TYPE E INLET	EA	1	$ 7,500.00	$ 7,500.00	$ 4,950.00	$ 4,950.00	$ 4,830.00	$ 4,830.00
12	MANHOLE , TYPE J-1 (<10')	EA	2	$ 6,100.00	$ 12,200.00	$ 4,351.60	$ 8,703.20	$ 3,570.00	$ 7,140.00
13	DRAINAGE PIPE, 15" PIPE	LF	39	$ 75.00	$ 2,925.00	$ 49.50	$ 1,930.50	$ 19.95	$ 778.05
14	DRAINAGE PIPE, 18" PIPE	LF	594	$ 80.00	$ 47,520.00	$ 64.75	$ 38,461.50	$ 22.05	$ 13,097.70
15	DRAINAGE PIPE, 24" PIPE	LF	132	$ 90.00	$ 11,880.00	$ 93.20	$ 12,302.40	$ 35.70	$ 4,712.40

TITLE:	CASCADE ROAD DRAINAGE IMPROVEMENT PROJECT- JSEB SET-ASIDE			THE KENTON GROUP, INC. DBA BALDWIN'S QUALITY PLUMBING		ONAS CORPORATION		ERS, CORP	
BID NO.	JCF-0184-18 (PW)								
16	MITERED END SECTION, 24"	EA	1	$ 650.00	$ 650.00	$ 1,650.00	$ 1,650.00	$ 630.00	$ 630.00
17	CASE X STANDARD PAVEMENT REPAIR	SY	16	$ 185.00	$ 2,960.00	$ 379.50	$ 6,072.00	$ 105.00	$ 1,680.00
18	CONCRETE DRIVEWAY REPLACEMENT (5")	SY	224	$ 700.00	$ 156,800.00	$ 63.80	$ 14,291.20	$ 78.75	$ 17,640.00
19	GRASSING, SEEDING OR SODDING	SY	2,613	$ 3.50	$ 9,145.50	$ 6.60	$ 17,245.80	$ 3.15	$ 8,230.95
20	RUBBLE RIP-RAP	TONS	12	$ 175.00	$ 2,100.00	$ 38.50	$ 462.00	$ 105.00	$ 1,260.00
21	DESILTING PIPE	LF	163	$ 50.00	$ 8,150.00	$ 35.20	$ 5,737.60	$ 10.50	$ 1,711.50
22	PLASTIC EROSION MAT- TURF REINFORCED MAT. TYPE 1	SY	42	$ 120.00	$ 5,040.00	$ 22.00	$ 924.00	$ 18.00	$ 756.00
23	DEWATERING (CONTINGENCY)	LS	1	$ 4,500.00	$ 4,500.00	$ 33,000.00	$ 33,000.00	$ 1,000.00	$ 1,000.00
24	AS-BUILTS	LS	1	$ 200.00	$ 200.00	$ 4,400.00	$ 4,400.00	$ 5,000.00	$ 5,000.00
	TOTAL BASE BID PART A			$ 448,059.85		$ 267,799.20		$ 184,495.00	
				"CORRECTED EXTENDED TOTAL"		"VENDOR MIS-CALCULATED ITEM #14"			
	PART B- JEA ITEMS								
1	MOBILIZATION	LS	1	$ 7,131.30	$ 7,131.30	$ 8,250.00	$ 8,250.00	$ 10,000.00	$ 10,000.00
2	AS-BUILT DRAWINGS	LS	1	$ 2,000.00	$ 2,000.00	$ 3,850.00	$ 3,850.00	$ 6,000.00	$ 6,000.00
3	REMOVE EXISTING 6" WM ALL TYPES	LF	50	$ 85.00	$ 4,250.00	$ 11.00	$ 550.00	$ 18.00	$ 900.00
4	REMOVE EXISTING 4" WM ALL TYPES (CONTINGENCY)	LF	50	$ 85.00	$ 4,250.00	$ 11.00	$ 550.00	$ 16.80	$ 840.00
5	REMOVE EXISTING 2" WM ALL TYPES	LF	50	$ 85.00	$ 4,250.00	$ 11.00	$ 550.00	$ 15.60	$ 780.00
6	CUT & PLUG EXISTING 2"- 6" WM	EA	2	$ 345.00	$ 690.00	$ 275.00	$ 550.00	$ 1,800.00	$ 3,600.00
7	6" PVC (DR 18) WATERMAIN	LF	50	$ 157.00	$ 7,850.00	$ 11.69	$ 584.50	$ 84.00	$ 4,200.00
8	4" PVC (DR 18) WATERMAIN (CONTINGENCY)	LF	50	$ 137.00	$ 6,850.00	$ 10.59	$ 529.50	$ 72.00	$ 3,600.00
9	2" POLY WATERMAIN	LF	50	$ 75.00	$ 3,750.00	$ 9.11	$ 455.50	$ 60.00	$ 3,000.00
10	6" DI MJ 45 DEG BEND AND MECH. RESTRAINT	EA	4	$ 552.00	$ 2,208.00	$ 412.50	$ 1,650.00	$ 1,320.00	$ 5,280.00
11	6" DI MJ 22.5 DEG BEND AND MECH. RESTRAINT	EA	2	$ 552.00	$ 1,104.00	$ 412.50	$ 825.00	$ 1,320.00	$ 2,640.00

TITLE:	CASCADE ROAD DRAINAGE IMPROVEMENT PROJECT-JSEB SET-ASIDE			THE KENTON GROUP, INC. DBA BALDWIN'S QUALITY PLUMBING		ONAS CORPORATION		ERS, CORP	
BID NO.	JCF-0184-18 (PW)								
12	4" DI MJ 45 DEG BEND MECH RESTRAINT (CONTINGENCY)	EA	4	$ 455.00	$ 1,820.00	$ 302.50	$ 1,210.00	$ 1,080.00	$ 4,320.00
13	4" DI MJ 22.5 DEG BEND MECH RESTRAINT (CONTINGENCY)	EA	4	$ 455.00	$ 1,820.00	$ 302.50	$ 1,210.00	$ 1,080.00	$ 4,320.00
14	6" MJ RESILIENT SEAT GATE VALVE, W/B&C AND MECH. RESTRAINT	EA	1	$ 3,110.00	$ 3,110.00	$ 2,086.70	$ 2,086.70	$ 2,640.00	$ 2,640.00
15	4" MJ RESLIENT SEAT GATE VALVE, W/B&C AND MECH RESTRAINT (CONTINGENCY)	EA	1	$ 2,625.00	$ 2,625.00	$ 1,695.10	$ 1,695.10	$ 2,400.00	$ 2,400.00
16	6" PIPE BELL RESTRAINTS, ALL TYPES	EA	4	$ 381.00	$ 1,524.00	$ 101.20	$ 404.80	$ 360.00	$ 1,440.00
17	4" PIPE BELL RESTRAINTS, ALL TYPES (CONTINGENCY)	EA	4	$ 363.00	$ 1,452.00	$ 99.00	$ 396.00	$ 240.00	$ 960.00
18	2" TEMP FLUSHING VALVE ASSEMBLY W/1/2" TEMP SAMPLE TAP	EA	3	$ 420.00	$ 1,260.00	$ 2,200.00	$ 6,600.00	$ 4,080.00	$ 12,240.00
19	F & I NEW WATER SERVICE 1" (CONTINGENCY)	EA	1	$ 2,700.00	$ 2,700.00	$ 797.50	$ 797.50	$ 2,400.00	$ 2,400.00
20	CONNECT TO EXISTING 6" WM WITH SLEEVE	EA	1	$ 4,275.00	$ 4,275.00	$ 353.10	$ 353.10	$ 3,600.00	$ 3,600.00
21	CONNECT TO EXISTING 4" WM WITH SLEEVE (CONTINGENCY)	EA	1	$ 4,275.00	$ 4,275.00	$ 330.00	$ 330.00	$ 2,400.00	$ 2,400.00
22	CONNECT TO EXISTING 2" WM WITH CONNECTOR (CONTINGENCY)	EA	1	$ 1,725.00	$ 1,725.00	$ 165.00	$ 165.00	$ 1,200.00	$ 1,200.00
23	REPLACE/RELOCATE RESIDENTIAL WATER SERVICE (CONTINGENCY)	EA	1	$ 1,525.00	$ 1,525.00	$ 550.00	$ 550.00	$ 600.00	$ 600.00
24	EXISTING RESIDENTIAL WATER METER ASSEMBLY ADJUSTMENT (RAISE) (CONTINGENCY)	EA	1	$ 500.00	$ 500.00	$ 165.00	$ 165.00	$ 600.00	$ 600.00
25	FIRE HYDRANT ASSEMBLY RELOCATION (CONTINGENCY)	EA	1	$ 5,500.00	$ 5,500.00	$ 4,400.00	$ 4,400.00	$ 1,800.00	$ 1,800.00
	TOTAL BASE BID PART B			$ 78,444.30		$ 38,707.70		$ 81,760.00	
				CORRECTED TOTAL		**CORRECTED VENDOR TOTAL DUE TO VENDOR MIS-CALCUATED ITEMS IN CORRECTLY IN PARTS A & B			
	TOTAL			$ 526,504.15		$ 306,506.90		$ 266,255.00	
	CONFLICT OF INTEREST:			YES		YES		YES	
	LICENSED SUBS:			SELF-PERFORM		SELF-PERFORM		YES	
	ADDENDUM(S) ( )								

Laidler, Marilyn

From: Peter Kirby <pbk@kirbydevelopment.com>
Sent: Friday, June 15, 2018 2:23 PM
To: Laidler, Marilyn
Subject: Re: JCF-0184-18 Cascade Road Drainage Improvement Project

EXTERNAL EMAIL: This email originated from a non-COJ email address. Do not click any links or open any attachments unless you trust the sender and know the content is safe.

Marilyn,
You are correct, I agree with the recalculation.
I still like the bid.
Thanks
Peter

On Fri, Jun 15, 2018 at 12:36 PM, Laidler, Marilyn <MLaidler@coj.net> wrote:

Hello Mr. Kirby,

In reviewing your bid that was submitted on this project your Item #13 (the est. qty was 39 on the city's bid proposal form and on your breakdown you have the quantity stated as 398) which resulted in the miscalculation therefore resulting in Part A being less than what you have in your package we would to know if you are in agreement with the corrected total amount of $227,661.50 amount Your bid documentation shows Part A total $199,649.93 for a total of $247,094.17. The bid summary that was calculated correctly results in Part A total of $180,217.26, with an overall total of $227,661.50.

Please let us know if you have any questions or concerns. Please provide a response no later than Tuesday, June 19, 2018 at 12:00 pm.

Thanks

Marilyn Laidler, Purchasing Analyst

Finance and Administration/Procurement Division

214 N. Hogan Street, 8th Floor

Phone (904) 255-8804

West, Lori

From: Laidler, Marilyn
Sent: Friday, June 15, 2018 9:57 AM
To: Baxter, John
Subject: FW: Cascade Road Drainage Improvements Project - JCF-0184-18

See JSEB Letter

From: Cruz, Aileen
Sent: Friday, June 15, 2018 9:56 AM
To: Laidler, Marilyn
Subject: Cascade Road Drainage Improvements Project - JCF-0184-18

To: Gregory A. Pease, Chief
Procurement Division

From: Aileen Cruz, Business Analyst
Jacksonville Small & Emerging Business Office

Re: **Cascade Road Drainage Improvements Project - JCF-0184-18**

The Equal Business Opportunity (EBO) Office has reviewed the low bidder/proposer for compliance with the Jacksonville Small and Emerging Business (JSEB) program. Based upon the review of the JSEB schedule of work, the letters of intent, and the areas of certification, the lowest bidder/proposer, **Kirby Development, Inc.** with a bid of **$ 227,661.50** meets the goal by utilizing **100%** JSEB usage.

Our review efforts are documented and available upon request. Please let us know if you have any questions or concerns. I can be reached at (904) 255-8828.

Aileen Cruz
Business Analyst
City of Jacksonville
Small & Emerging Business Office
214 N Hogan St. Suite 800
Jacksonville, Fl. 32202
904-255-8828 office
904-255-8842 fax

A. PROPOSAL SCHEDULE

A Bidder must provide a price on each item listed within each Part. All entries in the entire Proposal must be made clearly in ink. Prices bid must be written in figures. Bidder must insert extended prices obtained by multiplying the proposed quantities times the unit prices. In case of errors, unit prices will govern. The corrected extended prices and corrected Base Bid will be used to determine the lowest qualified Bid. Proposals in which the prices obviously are unbalanced will be rejected.

B. BASIS OF AWARD

The project may be awarded to the lowest responsive, responsible Bidder based on the Total Base Bid. The Total Base Bid will be used to determine the lowest bidder, contingent on the availability of funds within the project's approved budget. The CITY has the right to reject any or all bids.

C. REVISIONS OF BID PROPOSAL FORM

Request for revision of the Bid Proposal Form must be made to the ENGINEER at least three (3) days prior to date of opening of Bids. Revision of the Bid Proposal by the Bidder will void the Bid.

D. CONTRACT EXPIRATION DATE

The Contract expiration date shall be established as follows:

The notice to proceed date plus three (3) calendar days for mobilization, plus the construction time established in the Proposal, plus time extensions pursuant to valid change orders (which shall establish the construction completion date), plus 120 days to assure a contract exists beyond the scheduled construction completion date in order to comply with Executive Order Number 13-05.

E. BID CHANGES

No changes in the amount of Bids appearing on the outside of Bids will be considered. Only the amounts shown on bidding documents inside the envelope will be considered. All changes, corrections and erasures must be initialed by the person signing the bid.

F. CONSTRUCTION COMPLETION

The CONTRACTOR shall begin work within ten (10) calendar days, including Sundays and holidays, after the date of written notice from the owner to begin work, and shall complete the Base Bid work within **60** calendar days including Sundays and holidays, after the expiration of such ten (10) day notice. If the Bidder determines that "off-hours" work is anticipated to complete the project within such allotted times, a schedule therefore shall be attached to this proposal as required by Section 20.3.4 of the General Conditions.

G. SUBMITTAL STATEMENT

The undersigned Bidder certifies that this proposal is made in good faith, without collusion or connection with any other entity bidding on this work.

CASCADE ROAD DRAINAGE IMPROVEMENTS

SECTION 30

SCOPE OF WORK

30.1 Scope The work covered by these plans and specifications consists of furnishing all labor, materials and equipment; and performing all operations necessary for the construction of CASCADE ROAD DRAINAGE IMPROVEMENTS as specified in the Contract Documents.

30.2 Location This project is located within the limits of the City of Jacksonville, Florida. The construction area begins on Cascade Road near 3628 Cascade Road and proceeds to the south approximately 700 linear feet ending at an established COJ thirty foot drainage right of way near Cascade Court.

30.3 Intent It is the intent of these Contract Documents to construct the CASCADE ROAD DRAINAGE IMPROVEMENTS as shown on the plans and including but not limited to:

1. Grassing, Seeding or Sodding
2. Temporary and permanent erosion control
3. Installation of new drainage inlets and stormwater piping, Driveway Repair.
4. Tree protection
5. Maintenance of traffic

It is not the intent of these Contract Documents to minutely define the mode and fabric of construction of this project, but rather to set forth reasonable and rational criteria for the construction thereof.

End of Section 30

QWS3270X 7/6/2018 10:18 AM
FAML6350 V5.1 ** NW COJ FAMIS PRODUCTION ** 07/06/2018
LINK TO: ACCOUNT SUMMARY INQUIRY 10:18 AM

FISCAL MO/YEAR : 10 2018 CURRENCY CODE :
INDEX CODE : PWEN462SW DSR CAPITAL IMPROVEMENTS
SUBOBJECT : 06505 OTHER CONSTRUCTION COSTS
PROJECT : PW0841 CASCADE ROAD (DSR) CAP IMPROVEMENT
PROJECT DETAIL : 01 CASCADE ROAD (DSR) CAP IMPROVEMENT
GRANT :
GRANT DETAIL :
USER CODE :

S	JULY 2018	ANNUAL BALANCE	ALL YEARS BALANCE
ESTIMATED REVENUES	.00	.00	.00
REVENUES	.00	.00	.00
UNREALIZED REVENUES	.00	.00	.00
BUDGET	.00	210,000.00	210,000.00
EXPENDITURES	.00	3,920.79	3,920.79
ENCUMBRANCES	.00	3,190.71	3,190.71
PRE-ENCUMBRANCES	.00	.00	.00
REMAINING BALANCE	.00	202,888.50	202,888.50

F1-HELP F2-SELECT F4-PRIOR F5-NEXT
F9-LINK F10-PRIOR-MO F11-NEXT-MO
G005 - PRIOR RECORD DISPLAYED