SUBJECT: BISCAYNE BOULEVARD SIDEWALK FROM BISCAYNE COURT TO INTERNATIONAL AIRPORT BLVD.

BID #: CP-0079-20 **OPEN DATE:** 2020-04-29

GENERAL GOVERNMENT AWARDS COMMITTEE

KIND AND BASIS OF CONTRACT: CONSTRUCTION PARTICIPATION

AGENCY: PUBLIC WORKS

BASIS OF AWARD: TOTAL BASE BID- LOWEST RESPONSIVE, RESPONSIBLE BIDDER

NUMBER OF BIDS INVITED: (7) **NUMBER RECEIVED:** (3) **OTHER** (0)

SUMMARY OF BIDS AND RECOMMENDED ACTIONS:
Recommend approval to reject Onas Corporation for failure to meet the FDOT pre-qualification requirements for bridge work; reject the next bidders due to pricing exceeds budgetary amount for project, therefore all bids are rejected.

Attachments: Recommendation Memo, Bid Tabulation Sheet, Vendor Rejection Letters, Basis of Award, Scope of Work

ANALYST: Marilyn Laidler
MARILYN LAIDLER

RESPECTFULLY SUBMITTED
GREGORY PEASE, CHIEF
PROCUREMENT DIVISION

CONCURRENCE BY: Robin G. Smith, P.E., Chief, Engineering and Construction Management

---

(ALL AWARD ACTIONS SUBJECT TO LAWFULLY APPROPRIATED FUNDS)
ACTION OF GGAC COMMITTEE ON RECOMMENDATIONS ABOVE

MEMBERS APPROVING _____ MEMBERS DISAPPROVING _____ DATE: _____

_____ _____ OTHER: _____

_____ _____

_____ _____

ACTION OF AWARDING AUTHORITY DATE _____

APPROVED _____ DISAPPROVED _____

OTHER _____

SIGNATURE OF AUTHENTICATION _____

City of Jacksonville, Florida

Lenny Curry, Mayor

Department of Public Works
214 N. Hogan St., 10th floor
Jacksonville, FL 32202
(904) 255-8786
www.coj.net

ONE CITY. ONE JACKSONVILLE.

July 22, 2020

TO: Gregory W. Pease
Chief of Procurement

THRU: John P. Pappas, P.E.
Director

FROM: Robin G. Smith, P.E.
Chief, Engineering and Construction Management

SUBJECT: RECOMMENDATION TO REJECT ALL BIDS

RE: Biscayne Blvd. Sidewalk from Biscayne Ct. to International Airport Blvd.

Bid No.:	CP-0079-20
Bid Date:	April 29, 2020
Award Amount:	N/A
Internal Services Account No.	PWEN011AD

The Department of Public Works has reviewed and tabulated the three (3) bids received on the referenced project for accuracy and compliance with the contract documents. The apparent low bidder ONAS Corporation, did not meet the prequalification requirements for the bridge work in the FDOT right-of-way. The 2nd low bid by J.B. Coxwell Contracting, Inc. is in the amount of $2,410,339.00. The project currently has an available amount of $1,016,822.44 in Project # 001334.

We therefore recommend rejection of all bids for CP-0079-20 Biscayne Blvd. Sidewalk from Biscayne Ct. to International Airport Blvd.

RGS:lw

Attachments

cc: Lori West, Engineering and Construction Management
Nikita Reed, P.E, Engineering and Construction Management
David D. Hahn, P.E., Engineering and Construction Management

PQ- HORIZONTAL CATEGORY

TITLE:	BISCAYNE BOULEVARD SIDEWALK FROM BISCAYNE CT. TO INTERNATIONAL AIRPORT BLVD
BID NO.	CP-0079-20 (PW)
OPEN DATE:	APRIL 29, 2020 @ 2:00PM
BUYER:	MARILYN LAIDLER
No. Invited: (7)	No. Received (3) No Bids: (0)

				J.D. HINSON COMPANY		ONAS CORPORATION		J.B. COXWELL CONTRACTING, INC.	
ITEM	DESCRIPTION OF WORK	UNIT	EST.QTY	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
	ROADWAY								
1	AS-BUILT DRAWINGS, SPECIAL CONDITIONS 31.16	LS	1		$ -		$ -		$ -
2	EROSION CONTROL AND POLLUTION ABATEMENT; SPECIAL CONDITIONS 31 7	LS	1		$ -		$ -		$ -
3	MOBILIZATION; SPECIAL CONDITIONS 31 8	LS	1		$ -		$ -		$ -
4	SITE PREPARATION; SPECIAL CONDITIONS 31 9	LS	1		$ -		$ -		$ -
5	MAINTENANCE OF TRAFFIC; SPECIAL CONDITIONS 31 10	LS	1		$ -		$ -		$ -
6	REGULAR EXCAVATION AND FILL, SPECIAL CONDITIONS; 31 12.1	LS	1		$ -		$ -		$ -
7	UNSUITABLE MATERIAL (CONTINGENCY); SPECIAL CONDITIONS 31.12.1.2	CY	40		$ -		$ -		$ -
8	OVER EXCAVATION (CONTINGENCY); SPECIAL CONDITIONS 31.12 2	CY	40		$ -		$ -		$ -
9	BACKFILL FOR OVEREXCAVATION (CONTINGENCY); SPECIAL CONDITIONS 31.12.2	CY	40		$ -		$ -		$ -
10	A-3 SAND BACKFILL (CONTINGENCY); SPECIAL CONDITIONS 31.12 3	CY	40		$ -		$ -		$ -
11	DEWATERING; SPECIAL CONDITIONS 31 13	LS	1		$ -		$ -		$ -
12	TRAFFIC CONTROL OFFICER; FDOT PAY ITEM NO 102-14; SPECIAL CONDITIONS 31 46	HR	896		$ -		$ -		$ -
13	WORK ZONE SIGNS; FDOT PAY ITEM NO. 102-60; SPECIAL CONDITIONS 31.22	ED	5,760		$ -		$ -		$ -
14	TEMPORARY BARRIER, F&I, ANCHORED; FDOT PAY ITEM NO. 102-71-5; SPECIAL CONDITIONS 31 23	LF	1,242		$ -		$ -		$ -
15	TEMPORARY BARRIER, F&I, FREE STANDING; FDOT PAY ITEM NO. 102-71-6; SPECIAL CONDITIONS; 31.24	LF	1,350		$ -		$ -		$ -
16	Channelizing Device, - Types I, II, DI, VP,, FDOT Pay Item 102-74-1; Special Conditions 31 25	ED	18,700		$ -		$ -		$ -
17	Arrow Board / Advance Warning Arrow Panel; FDOT Pay Item 102-76; Special Conditions 31.26	ED	56		$ -		$ -		$ -
18	Temporary Crash Cushion; FDOT Pay Item No. 102-89-1; Special Conditions 31.27	LO	10		$ -		$ -		$ -
19	Portable Changeable Message Sign - Temporary; FDOT Pay Item No 102-99; Special Conditions 31.28	ED	112		$ -		$ -		$ -
20	Type III Barricades; FDOT Pay Item No. 102-115; Special Conditions 31 47	ED	210		$ -		$ -		$ -
21	Portable Regulatory Sign; FDOT Pay Item No. 102-150-1; Special Conditions 31 48	ED	112		$ -		$ -		$ -
22	Radar Speed Display Unit; FDOT Pay Item No 102-150-2; Special Conditions 31 49	ED	112		$ -		$ -		$ -
23	Removable Tape Pavment Marking - White /Black-Solid,FDOT Pay Item 102-911-2; Special Conditions 31 29	GM	2 536		$ -		$ -		$ -
24	Removable Tape Pavment Marking - White /Yellow-Solid,FDOT Pay Item 102-912-2; Special Conditions 31 30	GM	1 724		$ -		$ -		$ -

TITLE:	BISCAYNE BOULEVARD SIDEWALK FROM BISCAYNE CT. TO INTERNATIONAL AIRPORT BLVD			J.D. HINSON COMPANY		ONAS CORPORATION		J.B. COXWELL CONTRACTING, INC.	
BID NO.	CP-0079-20 (PW)								
25	Optional Base Group 1 (4" Limerock); FDOT Pay Item 285-701; Special Conditions 31.31	SY	966		$ -		$ -		$ -
26	Superpave Asphaltic Concrete (Traffic Level B); FDOT Pay Item 334-1-12; Special Conditions 31.32	TN	80		$ -		$ -		$ -
27	34"x53" ERCP Pipe; FDOT Pay Item No. 430-175-242; Special Conditions 31.19.2	LF	8		$ -		$ -		$ -
28	15" RCP Pipe; FDOT Pay Item No. 430-175-115; Special Conditions 31.19.2	LF	8		$ -		$ -		$ -
29	Straight Concrete Endwall - 42" Single (Furnish and Install); FDOT Pay Item No. 430-542-102; Special Conditions 31.19.3	EA	1		$ -		$ -		$ -
30	Inlets, Gutter, Type S, Partial (Furnish and Install); FDOT Pay Item No. 425-1-705; Special Conditions 31.19.3	EA	2		$ -		$ -		$ -
31	Curb and Gutter Barrier Wall Inlet (Furnish and Install); FDOT Pay Item No. 425-1-881; Special Conditions 31.19.3	EA	2		$ -		$ -		$ -
32	COJ Storm Sewer Inlet Grate and Frame (Furnish and Install); Special Conditions 31.19.3	EA	2		$ -		$ -		$ -
33	Concrete Pipe Jacket; Special Conditions 31.19.4	EA	1		$ -		$ -		$ -
34	Miscellaneous Asphalt Pavement; FDOT Pay Item No. 339-1; Special Conditions 31.33	TN	51		$ -		$ -		$ -
35	Pipe Handrail, Guiderail, Aluminum; FDOT Pay Item No. 515-1-2; Special Conditions 31.34	LF	264		$ -		$ -		$ -
36	Detectable Warning; FDOT Pay Item No. 527-2; Special Conditions 31.18	SF	24		$ -		$ -		$ -
37	Guardrail (TL-2); FDOT Pay Item No. 536-1-0; Special Conditions 31.35	LF	200		$ -		$ -		$ -
38	Guardrail Approach Transition Connection to; FDOT Pay Item No. 536-8-12; Special Conditions 31.36	EA	2		$ -		$ -		$ -
39	Pipe Rail for Guardrail; FDOT Pay Item No. 536-6; Special Conditions 31.37	LF	200		$ -		$ -		$ -
40	Shoulder Concrete Barrier; FDOT Pay Item No. 521-72-40; Special Conditions 31.38	LF	44		$ -		$ -		$ -
41	Concrete Sidewalk, 4" Thick; Special Conditions 31.17	SY	1,664		$ -		$ -		$ -
42	Single Post Sign, Relocate; FDOT Pay Item No. 700-1-50; Special Conditions 31.20.2	AS	1		$ -		$ -		$ -
43	6" Solid White; FDOT Pay Item No. 711-16-121; Special Conditions 31.20.3	LF	5,340		$ -		$ -		$ -
44	6" Solid Yellow; FDOT Pay Item No. 711-16-221; Special Conditions 31.20.3	LF	5,998		$ -		$ -		$ -
45	12" Solid White; FDOT Pay Item No. 711-16-123; Special Conditions 31.20.3	LF	265		$ -		$ -		$ -
46	18" Solid Yellow; FDOT Pay Item No. 711-16-224; Special Conditions 31.20.3	LF	228		$ -		$ -		$ -
47	24" Solid White; FDOT Pay Item No. 711-16-125; Special Conditions 31.20.3	LF	16		$ -		$ -		$ -
48	Directional Arrow; FDOT Pay Item No. 711-14-170; Special Conditions 31.20.3	EA	4		$ -		$ -		$ -
49	Sod; Special Conditions 31.21	SY	7,630		$ -		$ -		$ -
	SUBTOTAL RDWAY (ITEMS 1-49)			$ -		$ -		$ -	

TITLE:	BISCAYNE BOULEVARD SIDEWALK FROM BISCAYNE CT. TO INTERNATIONAL AIRPORT BLVD			J.D. HINSON COMPANY		ONAS CORPORATION		J.B. COXWELL CONTRACTING, INC.	
BID NO.	CP-0079-20 (PW)								
	BRIDGE								
50	Removal of Existing Bridge Deck; FDOT Pay Item No. 110-3-1; Special Conditions 31.39	SF	2,942		$ -		$ -		$ -
51	Removal of Existing Bridge Concrete Traffic Barrier; FDOT Pay Item No. 110-3-6; Special Conditions 31.40	LF	302		$ -		$ -		$ -
52	Class II Concrete (Superstructure); FDOT Pay Item No. 400-2-4; Special Conditions 31.41	CY	73		$ -		$ -		$ -
53	Reinforcing Steel - Bridge Superstructure; FDOT Pay Item No. 415-1-4; Special Conditions 31.42	LB	18,880		$ -		$ -		$ -
54	Concrete Traffic Railing, Bridge, 36" Single - Slope; FDOT Pay Item No. 521-5-13; Special Conditions 31.43	LF	302		$ -		$ -		$ -
55	Concrete Parapet, Pedestrian/Bicycle, 27" Height; FDOT Pay Item No. 521-6-11; Special Conditions 31.44	LF	302		$ -		$ -		$ -
56	Fencing, Type R, 5.1-6.0', Vertical; FDOT Pay Item No. 550-10-325; Special Conditions 31.45	LF	302		$ -		$ -		$ -
	SUBTOTAL BRIDGE ITEMS (50-56)			$ -		$ -		$ -	
	BASE BID TOTAL (ITEM NOS. 1-56)			$ -		$ -		$ -	
	CONFLICT OF INTEREST:			YES		YES		YES	
	BID BOND:			YES		YES		YES	
	JSEB PARTICIPATION:			YES		JSEB VENDOR		YES	
	LICENSED SUBS:			SELF-PERFORM		SELF-PERFORM		SELF-PEFORM	
	ADDENDUM (S) ACKNOWLEDGED: (1,2,3,4,5)			YES		YES		YES	

Laidler, Marilyn

From: Microsoft Outlook
To: 'bandele@onascorporation.com'
Sent: Friday, July 31, 2020 11:18 AM
Subject: Relayed: CP-0079-20 Biscayne Blvd from Biscayne Ct to International Airport Blvd- Bid Rejection Notice

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

'bandele@onascorporation.com' (bandele@onascorporation.com)

Subject: CP-0079-20 Biscayne Blvd from Biscayne Ct to International Airport Blvd- Bid Rejection Notice

Laidler, Marilyn

From:	Laidler, Marilyn
Sent:	Friday, July 31, 2020 11:18 AM
To:	'bandele@onascorporation.com'
Cc:	Laidler, Marilyn; Pearson, Daniel
Subject:	CP-0079-20 Biscayne Blvd from Biscayne Ct to International Airport Blvd- Bid Rejection Notice
Attachments:	CP-0079-20 ONAS CORPORATION BID REJECTION NOTICE.pdf

Hello,
Attached is the bid rejection letter for this project this email will serve as notification of receipt.

Thank you

Marilyn Laidler, Procurement Analyst
Finance and Administration Department
Procurement Division
214 N. Hogan Street, Suite 800
Phone: 904-255-8804
Fax: 904-255-8837
Rightfax: 904-630-8288

ONE CITY ONE JACKSONVILLE!

****** Please note that under Florida's very broad public records law, email communications to and from city officials are subject to public disclosure. ******

City of Jacksonville, Florida

Lenny Curry, Mayor

Procurement Division
Ed Ball Building
214 N. Hogan Street, Suite 800
Jacksonville, Florida 32202

ONE CITY. ONE JACKSONVILLE.

NOTIFICATION OF RECOMMENDED BID REJECTION

July 31, 2020

Onas Corporation
2050 University Blvd. N.
Jacksonville, FL 32211

BID# CP-0079-20 **DATE OPENED: 2020-04-29**

TITLE: BISCAYNE BOULEVARD FROM BISCAYNE COURT TO INTERNATIONAL AIRPORT BOULEVARD

REASON FOR RECOMMENDED REJECTION:
Onas Corporation is being rejected due to not meeting the FDOT pre-qualification requirements for bridge work; all bids are being rejected due remaining bids exceeds budgetary amount available.

IF YOU WISH TO PROTEST THE RECOMMENDED REJECTION OF THIS BID, PLEASE RESPOND IN ACCORDANCE WITH THE CITY OF JACKSONVILLE BID PROTEST PROCEDURES. THIS ACTION IS SCHEDULED FOR THE GENERAL GOVERNMENT AWARDS COMMITTEE MEETING ON THURSDAY, **08/06/20** AT 1:00 PM. DIRECT ALL PROTEST TO THE RESPECTIVE BUYER/ANALYST, FACSIMILE NUMBER (904) 255-8837.

BUYER'S SIGNATURE: Marilyn Haidlo

Laidler, Marilyn

From:	postmaster@jbcoxwell.com
Sent:	Friday, July 31, 2020 11:20 AM
To:	Laidler, Marilyn
Subject:	Delivered: CP-0079-20 Biscayne Blvd from Biscayne Ct to International Airport Blvd
Attachments:	Delivered: CP-0079-20 Biscayne Blvd from Biscayne Ct to International Airport Blvd

EXTERNAL EMAIL: This email originated from a non-COJ email address. Do not click any links or open any attachments unless you trust the sender and know the content is safe.

Laidler, Marilyn

From: Garland Chick <GarlandC@jbcoxwell.com>
Sent: Friday, July 31, 2020 12:08 PM
To: Laidler, Marilyn
Subject: Read: CP-0079-20 Biscayne Blvd from Biscayne Ct to International Airport Blvd
Attachments: Read: CP-0079-20 Biscayne Blvd from Biscayne Ct to International Airport Blvd

EXTERNAL EMAIL: This email originated from a non-COJ email address. Do not click any links or open any attachments unless you trust the sender and know the content is safe.

Laidler, Marilyn

From: Laidler, Marilyn
Sent: Friday, July 31, 2020 11:20 AM
To: Garland Chick; ESTIMATING@JBCOXWELL.COM
Cc: Pearson, Daniel; Laidler, Marilyn
Subject: CP-0079-20 Biscayne Blvd from Biscayne Ct to International Airport Blvd
Attachments: CP-0079-20 J.B. COXWELL CONTRACTING BID REJECTION NOTICE.pdf

Hello,
Attached is the bid rejection letter for this project this email will serve as notification of receipt.

Thank you

Marilyn Laidler, Procurement Analyst
Finance and Administration Department
Procurement Division
214 N. Hogan Street, Suite 800
Phone: 904-255-8804
Fax: 904-255-8837
Rightfax: 904-630-8288

ONE CITY ONE JACKSONVILLE!

****** Please note that under Florida's very broad public records law, email communications to and from city officials are subject to public disclosure. ******

City of Jacksonville, Florida

Lenny Curry, Mayor

Procurement Division
Ed Ball Building
214 N. Hogan Street, Suite 800
Jacksonville, Florida 32202

ONE CITY. ONE JACKSONVILLE.

NOTIFICATION OF RECOMMENDED BID REJECTION

July 31, 2020

J.B. Coxwell Contracting, Inc.
6741 Lloyd Road West
Jacksonville, FL 32254

BID# CP-0079-20 **DATE OPENED: 2020-04-29**

TITLE: BISCAYNE BOULEVARD FROM BISCAYNE COURT TO INTERNATIONAL AIRPORT BOULEVARD

REASON FOR RECOMMENDED REJECTION:
All bids are being rejected due to amounts received exceeds the budgetary amount available.

IF YOU WISH TO PROTEST THE RECOMMENDED REJECTION OF THIS BID, PLEASE RESPOND IN ACCORDANCE WITH THE CITY OF JACKSONVILLE BID PROTEST PROCEDURES. THIS ACTION IS SCHEDULED FOR THE GENERAL GOVERNMENT AWARDS COMMITTEE MEETING ON THURSDAY, **08/06/20** AT 1:00 PM. DIRECT ALL PROTEST TO THE RESPECTIVE BUYER/ANALYST, FACSIMILE NUMBER (904) 255-8837.

BUYER'S SIGNATURE: Marilyn Raider

Laidler, Marilyn

From:	Microsoft Outlook
To:	jdhinsoncompany@gmail.com
Sent:	Friday, July 31, 2020 11:17 AM
Subject:	Relayed: CP-0079-20 Biscayne Blvd from Biscayne Ct to International Airport- Bid Rejection Notice

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

jdhinsoncompany@gmail.com (jdhinsoncompany@gmail.com)

Subject: CP-0079-20 Biscayne Blvd from Biscayne Ct to International Airport- Bid Rejection Notice

Laidler, Marilyn

From:	Laidler, Marilyn
Sent:	Friday, July 31, 2020 11:17 AM
To:	jdhinsoncompany@gmail.com
Cc:	Laidler, Marilyn; Pearson, Daniel
Subject:	CP-0079-20 Biscayne Blvd from Biscayne Ct to International Airport- Bid Rejection Notice
Attachments:	CP-0079-20 J D HINSON COMPANY BID REJECTION NOTICE.pdf

Hello,
Attached is the bid rejection letter for the referenced project this email will serve as notification of receipt.

Thank you

Marilyn Laidler, Procurement Analyst
Finance and Administration Department
Procurement Division
214 N. Hogan Street, Suite 800
Phone: 904-255-8804
Fax: 904-255-8837
Rightfax: 904-630-8288

ONE CITY ONE JACKSONVILLE!

****** Please note that under Florida's very broad public records law, email communications to and from city officials are subject to public disclosure. ******

City of Jacksonville, Florida

Lenny Curry, Mayor

Procurement Division
Ed Ball Building
214 N. Hogan Street, Suite 800
Jacksonville, Florida 32202

ONE CITY. ONE JACKSONVILLE.

NOTIFICATION OF RECOMMENDED BID REJECTION

July 31, 2020

J.D. Hinson Company
PO Box 551097
Jacksonville, FL 32255

BID# CP-0079-20 **DATE OPENED: 2020-04-29**

TITLE: BISCAYNE BOULEVARD FROM BISCAYNE COURT TO INTERNATIONAL AIRPORT BOULEVARD

REASON FOR RECOMMENDED REJECTION:
All bids are being rejected due to prices received exceed budgetary amount available.

IF YOU WISH TO PROTEST THE RECOMMENDED REJECTION OF THIS BID, PLEASE RESPOND IN ACCORDANCE WITH THE CITY OF JACKSONVILLE BID PROTEST PROCEDURES. THIS ACTION IS SCHEDULED FOR THE GENERAL GOVERNMENT AWARDS COMMITTEE MEETING ON THURSDAY, **08/06/20** AT 1:00 PM. DIRECT ALL PROTEST TO THE RESPECTIVE BUYER/ANALYST, FACSIMILE NUMBER (904) 255-8837.

BUYER'S SIGNATURE: Marilyn Rand

B. BASIS OF AWARD

The project may be awarded to the lowest responsive, responsible Bidder. The Total Base Bid will be used to determine the lowest bidder, contingent on the availability of funds within the project's approved budget. The Total Base Bid plus selected Alternate(s), if any, will be used to determine the lowest bidder. If selected, Alternate(s) will be awarded in the order listed (i.e. - 1,2,3…). The CITY has the right to reject any or all bids.

C. REVISIONS OF BID PROPOSAL FORM

Request for revision of the Bid Proposal Form must be made to the ENGINEER at least three (3) days prior to date of opening of Bids. Revision of the Bid Proposal by the Bidder will void the Bid.

D. CONTRACT EXPIRATION DATE

The Contract expiration date shall be established as follows:

The notice to proceed date plus ten (10) calendar days for mobilization, plus the construction time established in the Proposal, plus time extensions pursuant to valid change orders (which shall establish the construction completion date), plus 120 days to assure a contract exists beyond the scheduled construction completion date in order to comply with Executive Order Number 13-05.

E. BID CHANGES

No changes in the amount of Bids appearing on the outside of Bids will be considered. Only the amounts shown on bidding documents inside the envelope will be considered. All changes, corrections and erasures must be initialed by the person signing the bid.

F. CONSTRUCTION COMPLETION

The CONTRACTOR shall begin work within ten (10) calendar days, including Sundays and holidays, after the date of written notice from the owner to begin work, and shall complete the Base Bid work within **300** calendar days including Sundays and holidays, after the expiration of such ten (10) day notice. If the Bidder determines that "off-hours" work is anticipated to complete the project within such allotted times, a schedule therefore shall be attached to this proposal as required by Section 20.3.4 of the General Conditions.

G. BID SECURITY

If Bid Security is required for this project, a Certified Check on _____ (or) Cashier's Check on _____ (or) Bid Bond properly executed by the undersigned and by qualified surety in the sum of _____ representing not less than five percent (5%) of the total amount of Bid, made payable to the Tax Collector, City of Jacksonville, Florida, which the undersigned Bidder hereby deposits as a guarantee of good faith and which it agrees to forfeit to the CITY of Jacksonville, not as a penalty, but as fixed and liquidated damages in the event it fails to enter into Contract, or fail to

BISCAYNE BLVD. SIDEWALK FROM
BISCAYNE COURT TO INTERNATIONAL AIRPORT BLVD.
SECTION 30

SCOPE OF WORK

30.1 Scope:

The work covered by these plans and specifications consists of furnishing all labor, materials and equipment; and performing all operations necessary for the construction of BISCAYNE BOULEVARD SIDEWALK FROM BISCAYNE COURT TO INTERNATIONAL AIRPORT BOULEVARD as specified in the Contract Documents. This includes the installation of all asphalt and roadway work, all concrete sidewalk work, all bridge work and all drainage pipes and drainage structures as shown in the construction plans.

30.2 Location:

This project is located within the limits of the City of Jacksonville, Florida. The proposed sidewalk's construction area is along Biscayne Boulevard from Biscayne Court to International Airport Boulevard (approximately 3300 feet).

30.3 Intent:

It is the intent of these Contract Documents to construct the project as shown on the plans and specifications. It is not the intent of these Contract Documents to minutely define the mode and fabric of construction of this project, but rather to set forth reasonable and rational criteria for the construction thereof.