8

SUBJECT: MCCOY'S CREEK OUTFALL IMPROVEMENTS

BID #: CP-0098-23 **OPEN DATE:** 5 JULY 2023

GENERAL GOVERNMENT AWARDS COMMITTEE

KIND AND BASIS OF CONTRACT: CONSTRUCTION CONTRACT – FROM EXECUTION OF CONTRACT THROUGH COMPLETION.

AGENCY: PUBLIC WORKS

BASIS OF AWARD: ALL OR NONE TO THE LOWEST RESPONSIVE, RESPONSIBLE BIDDER

NUMBER OF BIDS INVITED: 51 **NUMBER RECEIVED:** 3 **OTHER:** 1

SUMMARY OF BIDS AND RECOMMENDED ACTIONS:
Recommend approval of award to the lowest responsive, responsible bidder, J.B. Coxwell Contracting, Inc., for the Base Bid and Alternate 1 not-to-exceed expenditure amount of $35,035,850.00. Period of service will be from execution of contract through completion of the project.

Funding Source: executed via multiple accounts - contract executed via formal contract through the Office of General Counsel and processed via Purchase Order.

ATTACHMENTS: Recommendation Memo; JSEB Memo, Bid Tabulation, Scope of Work

ANALYST: _____
JACLYN STAMOS

RESPECTFULLY SUBMITTED: _____
DUSTIN FREEMAN, CHIEF
PROCUREMENT DIVISION

CONCURRENCE BY: Robin Smith, Chief, Engineering and Construction Management Division, Public Works

---

(ALL AWARD ACTIONS SUBJECT TO LAWFULLY APPROPRIATED FUNDS)
ACTION OF GGAC COMMITTEE ON RECOMMENDATIONS ABOVE

MEMBERS APPROVING _____ MEMBERS DISAPPROVING _____ DATE: _____

_____ _____ OTHER: _____

_____ _____

_____ _____

ACTION OF AWARDING AUTHORITY DATE _____

APPROVED _____ DISAPPROVED _____

OTHER _____

SIGNATURE OF AUTHENTICATION _____

City of Jacksonville, Florida

Donna Deegan, Mayor

Department of Public Works
214 N. Hogan St., 10th floor
Jacksonville, FL 32202
(904) 255-8786
www.coj.net

ONE CITY. ONE JACKSONVILLE

July 20, 2023

TO: Dustin Freeman
Chief of Procurement

THRU: Steven D. Long, Jr,. P.E.
Director of Public Works

FROM: Robin G. Smith, P. E.
Chief, Engineering & Construction Management

SUBJECT: RECOMMENDATION TO AWARD

RE: McCoy's Creek Outfall Improvements

Bid No.:	CP-0098-23
Bid Date:	July 5, 2023
Award Amount:	$35,035,820.00
Internal Services Account No.	PWEN011AD

The Department of Public Works has tabulated and reviewed the three (3) bids received on the referenced project for accuracy and compliance with the contract documents. The apparent low bid by J. B. Coxwell Contracting, Inc. has been reviewed by the EBO Office who has determined that the bidder is in compliance with the 20% set aside requirements established for this project. In addition, Public Works has confirmed through www.myfloridalicense.com the appropriate licenses for this contractor and listed subcontractors, if applicable.

Accordingly, we recommend that the Total Base Bid and Bid Alternate 1 for McCoy's Creek Outfall Improvements be awarded to J.B. Coxwell Contracting, Inc., 6741 Lloyd Rd W., Jacksonville, FL 32254, in accordance with the attached bid documents in the amount of $35,035,820.00. Bid Alternate 1 is subject to appropriation by the City in the fiscal year beginning October 1, 2023. The City has no obligation for payment and work hereunder is not authorized unless funds are appropriated for work therein. A written notification will be provided in the event the funds are appropriated.

Funding for this project should be a follows:

ACCOUNTS:		TOTAL
32111.153101.565051.008972.00000000.00000.0000000	Task 1	$15,908,182.30
32124.153101.565051.008972.00000000.00000.0000000	Task 2	$18,356,877.20
Bid Alternate 1 Project 008972		$ 770,760.50
Total		$35,035,820.00

RGS/lw

Attachments

cc: Lori West, Engineering and Construction Management
Nikita Reed, P.E. Engineering and Construction Management

Department of Finance and Administration
Procurement Division

CITY OF JACKSONVILLE

July 19, 2023

To: Dustin L. Freeman, Chief
Procurement Division

From: Dinah Coleman Mason, EBO/JSEB Administrator
LaRoy Covington, Business Compliance Analyst
Equal Business Opportunity Office / Jacksonville Small & Emerging Business Program

Re: **CP-0098-23 MCOY'S CREEK OUTFALL IMPROVEMENT**

The Equal Business Opportunity Office has reviewed the lowest bidder/ proposer for compliance with the Jacksonville Small and Emerging Business (JSEB) program. Based upon the review, and the areas of certification, the lowest bidder/proposer is **J. B. Coxwell Contracting, Inc.** with a total bid of **$35,035,820.00.** Based upon review of the JSEB schedule of work, the letters of intent, and the areas of certification, the lowest bidders/proposers meet the goal by utilizing **20%** JSEB participation with the following JSEBs:

JSEB	Area Commodity Codes	Amount
DJ Contracting of Jacksonville, Inc	962.39	$7,098,519.00

Our review efforts are documented and available upon request. Please let us know if you have any questions or concerns. I can be reached at (904) 255-8833.

cc: Jaclyn Stamos
Dinah Coleman Mason

PQ-HORIZONTAL

TITLE: McCoy's Creek Outfall Improvements

BID NO. CP-0098-23 (PUBLIC WORKS)

OPEN DATE: July 5, 2023 @ 2:00PM

BUYER: Jaclyn Stamos

No. Invited: (51) No. Received (3) No Bids: (1)

ITEM	DESCRIPTION OF WORK	APPROX. QTY	UNIT	HAL JONES UNIT COST	HAL JONES TOTAL COST	J.B. COXWELL UNIT COST	J.B. COXWELL TOTAL COST	KIEWIT INFRASTRUCTURE SOUTH CO. UNIT COST	KIEWIT INFRASTRUCTURE SOUTH CO. TOTAL COST
1	MOBILIZATION	1	LS	$ 3,923,800.00	$ 3,923,800.00	$ 3,380,112.00	$ 3,380,112.00	$ 2,900,000.00	$ 2,900,000.00
2	SITE PREPARATION	1	LS	$ 259,000.00	$ 259,000.00	$ 1,953,000.00	$ 1,953,000.00	$ 1,000,000.00	$ 1,000,000.00
3	CLEARING AND GRUBBING	1	LS	$ 130,000.00	$ 130,000.00	$ 157,570.00	$ 157,570.00	$ 240,000.00	$ 240,000.00
4	AS-BUILT SURVEY	1	LS	$ 20,000.00	$ 20,000.00	$ 35,100.00	$ 35,100.00	$ 50,000.00	$ 50,000.00
5	SEDIMENT AND EROSION CONTROL	1	LS	$ 50,000.00	$ 50,000.00	$ 300,000.00	$ 300,000.00	$ 250,000.00	$ 250,000.00
6	DEWATERING/COFFERDAMS/BYPASS SYSTEM	1	LS	$ 5,730,000.00	$ 5,730,000.00	$ 1,448,600.00	$ 1,448,600.00	$ 3,127,000.00	$ 3,127,000.00
7	RIP RAP REVETMENT-FDOT BANK AND SHORE	596.5	TON	$ 176.00	$ 104,984.00	$ 133.00	$ 79,334.50	$ 232.00	$ 138,388.00
8	RIP RAP REVETMENT-PER SJRWMD REQUIREMENTS	2519.1	TON	$ 450.00	$ 1,133,595.00	$ 133.00	$ 335,040.30	$ 325.00	$ 818,707.50
9	FINAL GRADING	1	LS	$ 643,000.00	$ 643,000.00	$ 67,140.00	$ 67,140.00	$ 530,000.00	$ 530,000.00
10	RAILINGS	1947	LF	$ 232.00	$ 451,704.00	$ 322.00	$ 626,934.00	$ 205.00	$ 399,135.00
11	STEPDOWN AREA	1	LS	$ 172,000.00	$ 172,000.00	$ 257,680.00	$ 257,680.00	$ 418,785.00	$ 418,785.00
12	CONCRETE FOOTER FOR RAILING	94	LF	$ 63.00	$ 5,922.00	$ 156.00	$ 14,664.00	$ 2,000.00	$ 188,000.00
13	WALL SECTION 2- RIGHT ACCESS STAIRS	1	LS	$ 80,000.00	$ 80,000.00	$ 65,935.00	$ 65,935.00	$ 100,000.00	$ 100,000.00
14	WALL SECTION 2 -LEFT ACCESS STAIRS	1	LS	$ 65,000.00	$ 65,000.00	$ 65,935.00	$ 65,935.00	$ 100,000.00	$ 100,000.00
15	WALL SECTION 3-RIGHT ACCESS STAIRS	1	LS	$ 17,000.00	$ 17,000.00	$ 18,200.00	$ 18,200.00	$ 50,000.00	$ 50,000.00
16	RIVERWALK REMOVAL	1	LS	$ 165,000.00	$ 165,000.00	$ 128,000.00	$ 128,000.00	$ 95,000.00	$ 95,000.00
17	SAND AND MUCK FOR CHANNEL BOTTOM	1	LS	$ 241,000.00	$ 241,000.00	$ 40,925.00	$ 40,925.00	$ 100,000.00	$ 100,000.00
18	CONTAMINATED MEDIA CONSTRUCTION/MANAGEMENT PLAN	1	LS	$ 119,000.00	$ 119,000.00	$ 18,820.00	$ 18,820.00	$ 15,000.00	$ 15,000.00
19	CHARACTERIZATION AND DISPOSAL OF CONTAMINATED SOIL	27939	CY	$ 200.00	$ 5,587,800.00	$ 115.00	$ 3,212,985.00	$ 40.00	$ 1,117,560.00
20	CHARACTERIZATION AND DISPOSAL OF CONTAMINATED GROUBDWATER	500	1000 GAL	$ 1,750.00	$ 875,000.00	$ 625.00	$ 312,500.00	$ 160.00	$ 80,000.00
21	CONTAMINATED MEDIA CONSTRUCTION/MANAGEMENT DOCUMENTATION	1	LS	$ 30,000.00	$ 30,000.00	$ 20,400.00	$ 20,400.00	$ 69,000.00	$ 69,000.00

22	CONCRETE SIDEWALK, 6" THICK (0522-2)	915	SY	$ 120.00	$ 109,800.00	$ 62.00	$ 56,730.00	$ 140.00	$ 128,100.00
23	CONCRETE CLASS IV, BULKHEAD (0400-4-8)	2497	CY	$ 963.00	$ 2,404,611.00	$ 1,131.00	$ 2,824,107.00	$ 2,380.00	$ 5,942,860.00
24	REINFORCING STEEL, BULKHEAD (0415-1-8)	243841	LB	$ 1.60	$ 390,145.60	$ 1.41	$ 343,815.81	$ 2.00	$ 487,682.00
25	PRESTRESSED SOIL ANCHORS (0451-70)	133	EA	$ 5,820.00	$ 774,060.00	$ 7,185.00	$ 955,605.00	$ 7,500.00	$ 997,500.00
26	PRESTRESSED SOIL ANCHORS, PERFORMANCE TEST (0451-70-1)	133	EA	$ 5.00	$ 665.00	$ 115.00	$ 15,295.00	$ 1,500.00	$ 199,500.00
27	SHEET PILING STEEL, F&I PERMANENT (0455133-3)	67266	SF	$ 54.00	$ 3,632,364.00	$ 58.45	$ 3,931,697.70	$ 78.00	$ 5,246,748.00
28	SHEET PILING STEEL, TEMPORARY CRITICAL (0455133-2	1981	SF	$ 60.00	$ 118,860.00	$ 72.19	$ 143,008.39	$ 80.00	$ 158,480.00
29	STRUCTURAL STEE MISC. (SHEAR STUDS) (0460-2-15)	350	LB	$ 137.00	$ 47,950.00	$ 120.00	$ 42,000.00	$ 53.00	$ 18,550.00
30	PREFAB WEATHERING STEEL TRUSS BRIDGE	1	LS	$ 731,400.00	$ 731,400.00	$ 640,350.00	$ 640,350.00	$ 1,276,000.00	$ 1,276,000.00
31	PREFAB WEATHERING STEE TRESS STRUTS	7	EA	$ 155,000.00	$ 1,085,000.00	$ 149,600.00	$ 1,047,200.00	$ 221,000.00	$ 1,547,000.00
32A	CHANNEL EXCAVATION (0120-5)	51939	CY	$ 52.00	$ 2,700,828.00	$ 76.50	$ 3,973,333.50	$ 15.00	$ 779,085.00
32B	CONCRETE SLAB	910	CY	$ 480.00	$ 436,800.00	$ 365.00	$ 332,150.00	$ 816.00	$ 742,560.00
32C	CONCRETE SLAB REFORCING	136666	LBS	$ 1.65	$ 225,498.90	$ 1.55	$ 211,832.30	$ 2.00	$ 273,332.00
33	MOBILIZATION/DEMO	1	LS	$ 450,000.00	$ 450,000.00	$ 65,620.00	$ 65,620.00	$ 200,000.00	$ 200,000.00
34	NEW PIPE- 36" PVC & FITTINGS	35	LF	$ 18,200.00	$ 637,000.00	$ 2,273.00	$ 79,555.00	$ 3,080.00	$ 107,800.00
35	NEW PIPE-36" 316L SST & FITTING	95	LF	$ 12,100.00	$ 1,149,500.00	$ 6,380.00	$ 606,100.00	$ 7,300.00	$ 693,500.00
36	36" LINE STOP WITH TEMP BYPASS	1	LS	$ 303,000.00	$ 303,000.00	$ 768,850.00	$ 768,850.00	$ 718,200.00	$ 718,200.00
37	4" COMBO AIR VALVE ASSEMBLY	1	EA	$ 54,500.00	$ 54,500.00	$ 2,585.00	$ 2,585.00	$ 9,950.00	$ 9,950.00
38	36" PLUG VALVES	2	EA	$ 134,000.00	$ 268,000.00	$ 69,950.00	$ 139,900.00	$ 60,000.00	$ 120,000.00
39	36" SLEEVE COUPLINGS	2	EA	$ 60,000.00	$ 120,000.00	$ 14,355.00	$ 28,710.00	$ 8,140.00	$ 16,280.00
40	36" FLANGE ADAPTER	2	EA	$ 18,200.00	$ 36,400.00	$ 8,310.00	$ 16,620.00	$ 7,590.00	$ 15,180.00
41	36" EXPANSION SLEEVE	2	EA	$ 133,500.00	$ 267,000.00	$ 6,000.00	$ 12,000.00	$ 51,900.00	$ 103,800.00
42	CUT IN CONNECTIONS TO EXISTING FORCE MAIN	2	EA	$ 181,000.00	$ 362,000.00	$ 2,610.00	$ 5,220.00	$ 72,600.00	$ 145,200.00
43	NU BOLT NON GRIPPING PIPE SUPPORT	2	EA	$ 15,200.00	$ 30,400.00	$ 780.00	$ 1,560.00	$ 2,700.00	$ 5,400.00
44	NU BOLT GRIPPING PIPE SUPPORT	1	EA	$ 18,200.00	$ 18,200.00	$ 780.00	$ 780.00	$ 3,080.00	$ 3,080.00
45	CUT, GROUT AND ABANDON IN PLACE 36" FORCE MAIN	1	LS	$ 242,000.00	$ 242,000.00	$ 180,820.00	$ 180,820.00	$ 425,000.00	$ 425,000.00
46	CUT 10" WATER MAIN AND INSTALL STUB OUT FOR FUTURE CONNECTION	1	LS	$ 42,400.00	$ 42,400.00	$ 1,080.00	$ 1,080.00	$ 47,000.00	$ 47,000.00

47	CUT, PLUG AND ABANDON IN PLACE 36" FORCE MAIN	1	LS	$ 242,000.00	$ 242,000.00	$ 41,100.00	$ 41,100.00	$ 25,000.00	$ 25,000.00
48	36" PLUG	1	EA	$ 18,200.00	$ 18,200.00	$ 7,575.00	$ 7,575.00	$ 11,000.00	$ 11,000.00
49	10 " PLUG	1	EA	$ 8,000.00	$ 8,000.00	$ 24,000.00	$ 24,000.00	$ 2,200.00	$ 2,200.00
50	REMOVE AND DISPOSE 36" PVC FORCE MAIN	205	LF	$ 424.00	$ 86,920.00	$ 89.00	$ 18,245.00	$ 130.00	$ 26,650.00
51	REMOVE AND DISPOSE 10" PVC WATER MAIN	80	LF	$ 182.00	$ 14,560.00	$ 35.00	$ 2,800.00	$ 97.00	$ 7,760.00
52	REMOVE AND ABANDON AIR VALVES IN MANHOLES	2	EA	$ 6,050.00	$ 12,100.00	$ 3,100.00	$ 6,200.00	$ 1,870.00	$ 3,740.00
53	OVEREXCAVATION (CONT.)	100	LF	$ 53.00	$ 5,300.00	$ 40.00	$ 4,000.00	$ 70.00	$ 7,000.00
54	RESTORATION (SODDING/SEEDING)	175	SY	$ 30.20	$ 5,285.00	$ 8.00	$ 1,400.00	$ 8.50	$ 1,487.50
55	DEMO EXSISTING ARCHED CULVERT	1	LS	$ 150,000.00	$ 150,000.00	$ 778,800.00	$ 778,800.00	$ 553,000.00	$ 553,000.00
56A	DEMO EXSISTING THREE SIDED CULVERT	1	LS	$ 350,000.00	$ 350,000.00	$ 2,258,450.00	$ 2,258,450.00	$ 1,793,187.00	$ 1,793,187.00
56B	CLEAN MUCH REMOVAL	2403	CY	$ 121.00	$ 290,763.00	$ 30.00	$ 72,090.00	$ 58.00	$ 139,374.00
57	FLOWABLE FILL	5000	CY	$ 215.00	$ 1,075,000.00	$ 225.00	$ 1,125,000.00	$ 233.00	$ 1,165,000.00
58	A-3 SAND BACKFILL	16000	CY	$ 54.50	$ 872,000.00	$ 60.00	$ 960,000.00	$ 21.00	$ 336,000.00
	TOTAL BASE BID (ITEMS 1- 58)			$ 39,572,315.50		$ 34,265,059.50		$ 36,265,761.00	
				ADDITIVE ALTERNATE					
59	MAINT. OF TRAFFIC	1	LS	$ 26,100.00	$ 26,100.00	$ 93,700.00	$ 93,700.00	$ 50,000.00	$ 50,000.00
60A	ROADWAY DEMO	1	LS	$ 34,800.00	$ 34,800.00	$ 52,850.00	$ 52,850.00	$ 15,000.00	$ 15,000.00
60B	ROADWAY EXCAVATION & FILL	1	LS	$ 60,900.00	$ 60,900.00	$ 127,750.00	$ 127,750.00	$ 46,000.00	$ 46,000.00
61	HAULING AND DISPOSAL OF UNSUITABLE MATERIAL (CONT.)	1000	CY	$ 43.50	$ 43,500.00	$ 101.00	$ 101,000.00	$ 53.10	$ 53,100.00
62	OVEREXCAVATION (CONT.)	1000	CY	$ 43.50	$ 43,500.00	$ 23.50	$ 23,500.00	$ 61.00	$ 61,000.00
63	A-3 SAND BACKFILL (CONT.)	1000	CY	$ 43.50	$ 43,500.00	$ 29.00	$ 29,000.00	$ 68.35	$ 68,350.00
64	ASPHALT CONCRETE, TYPE SP-12.5 (1.5 THICK)	117.3	TN	$ 400.00	$ 46,920.00	$ 225.00	$ 26,392.50	$ 458.00	$ 53,723.40
65	6" COMPACTED LIMEROCK OR CRUSHCRETE BASE	1445	SY	$ 43.50	$ 62,857.50	$ 21.00	$ 30,345.00	$ 26.00	$ 37,570.00
66	12" STABILIZED SUBGRADE	1650	SY	$ 35.00	$ 57,750.00	$ 11.00	$ 18,150.00	$ 23.00	$ 37,950.00
67	TRAFFIC STRIPE SOLID (THERMOPLATIC) WHITE 6"	835	LF	$ 8.20	$ 6,847.00	$ 2.15	$ 1,795.25	$ 26.00	$ 21,710.00
68	TRAFFIC STRIPE SOLID (THERMOPLASTIC) WHITE 24"	12	LF	$ 25.00	$ 300.00	$ 8.95	$ 107.40	$ 22.00	$ 264.00
69	TRAFFIC STRIPE SOLID (THERMOPLASTIC) YELLOW 6"	1795	LF	$ 8.20	$ 14,719.00	$ 2.15	$ 3,859.25	$ 6.00	$ 10,770.00
70	TRAFFIC STRIP SOLID (THERMOPLASTIC) YELLOW 18"	235	LF	$ 161.00	$ 37,835.00	$ 7.00	$ 1,645.00	$ 14.00	$ 3,290.00

71	TRAFFIC STRIPE SOLID (THERMOPLASTIC) WHITE 18"	927	LF	$ 16.50	$ 15,295.50	$ 7.00	$ 6,489.00	$ 14.00	$ 12,978.00
72	TRAFFIC STRIPE SOLID (THERMOPLASTIC) WHITE 8"	476	LF	$ 11.40	$ 5,426.40	$ 2.85	$ 1,356.60	$ 9.00	$ 4,284.00
73	SIGN (NO PARKING)	4	EA	$ 815.00	$ 3,260.00	$ 376.25	$ 1,505.00	$ 756.00	$ 3,024.00
74	CITY STD. CURB INLET (4'-6' DEPTH)	6	EA	$ 14,775.00	$ 88,650.00	$ 6,600.00	$ 39,600.00	$ 11,144.00	$ 66,864.00
75	CITY STD. TYPE "J" MANHOLE	1	EA	$ 34,800.00	$ 34,800.00	$ 20,340.00	$ 20,340.00	$ 11,970.00	$ 11,970.00
76	15" RCP STORM DRAIN PIPE	75	LF	$ 218.00	$ 16,350.00	$ 126.00	$ 9,450.00	$ 144.00	$ 10,800.00
77	18" RCP STORM DRAIN PIPE	198	LF	$ 235.00	$ 46,530.00	$ 113.00	$ 22,374.00	$ 158.00	$ 31,284.00
78	24" RCP STORM DRAIN PIPE	63	LF	$ 261.00	$ 16,443.00	$ 142.00	$ 8,946.00	$ 199.00	$ 12,537.00
79	24" STEEL STORM PIPE	25	LF	$ 1,305.00	$ 32,625.00	$ 1,875.00	$ 46,875.00	$ 2,434.00	$ 60,850.00
80	CONNECT PROP. 15" RCP TO EXIST. INLET	1	EA	$ 9,700.00	$ 9,700.00	$ 1,255.00	$ 1,255.00	$ 777.00	$ 777.00
81	CONNECT EXISTING 18" RCP TO PROPOSED INLET	1	EA	$ 9,700.00	$ 9,700.00	$ 2,465.00	$ 2,465.00	$ 5,107.00	$ 5,107.00
82	4" THICH CONCRETE SIDEWALK	470	SY	$ 113.00	$ 53,110.00	$ 60.00	$ 28,200.00	$ 64.00	$ 30,080.00
83	8" THICH CONCRETE DRIVEWAY	53	SY	$ 166.00	$ 8,798.00	$ 138.50	$ 7,340.50	$ 119.00	$ 6,307.00
84	CURB AND GUTTER	875	LF	$ 43.50	$ 38,062.50	$ 36.40	$ 31,850.00	$ 48.00	$ 42,000.00
85	SOD	3500	SY	$ 14.00	$ 49,000.00	$ 9.32	$ 32,620.00	$ 6.65	$ 23,275.00
	ALT. BID (ITEMS 59-85)			$ 907,278.90		$ 770,760.50		$ 780,864.40	
	TOTAL BASE BID (ITEMS 1-85)			$ 40,479,594.40		$ 35,035,820.00		$ 37,046,625.40	
	CONFLICT OF INTEREST:			YES		YES		YES	
	BID BOND:			YES		YES		YES	
	EX OFFENDERS			YES		YES		YES	
	JSEB 20%			YES		YES		NO	
	PROVIDED INSURANCE:			NO		YES		NO	
	ADDENDUMS (7)			YES		YES		YES	

HARLOW BOULEVARD/MOTHER HUBBARD DRIVE DRAINAGE IMPROVEMEMENTS
SECTION 30

SCOPE OF WORK

30.1 Scope The work covered by these plans and specifications consists of furnishing all labor, materials and equipment; and performing all operations necessary for the construction of **HARLOW BOULEVARD/MOTHER HUBBARD DRIVE DRAINAGE IMPROVEMENTS**, as specified in the Contract Documents.

30.2 Location This project is located within the limits of the City of Jacksonville, Florida. The construction area is located within a City owned drainage ditch on the West side of Harlow Boulevard and an existing drainage ditch on the East side of Harlow Boulevard over which the City holds a drainage easement. Additionally, the job site shall include all City property, right-of-ways, and easements delineated on the contract drawings.

30.3 Intent It is the intent of these Contract Documents to construct the **HARLOW BOULEVARD/MOTHER HUBBARD DRIVE DRAINAGE IMPROVEMENTS**, project as shown on the plans and including but not limited to:

1. Site Preparation
2. Earthwork
3. Drainage Construction
4. Concrete Construction
5. Erosion Control & Pollution Abatement
6. Maintenance of Traffic
7. Utility Adjustments

It is not the intent of these Contract Documents to minutely define the mode and fabric of construction of this project, but rather to set forth reasonable and rational criteria for the construction thereof.