SUBJECT: ADAMS AND FORSYTH 2 WAY MOBILITY

BID #: CP-0096-23 **OPEN DATE: 2023-07-5**

GENERAL GOVERNMENT AWARDS COMMITTEE

KIND AND BASIS OF CONTRACT: **CONSTRUCTION CONTRACT – FROM DATE OF AWARD UNTIL COMPLETION**

AGENCY: **PUBLIC WORKS**

BASIS OF AWARD: **TO THE LOWEST, RESPONSIVE, RESPONSIBLE BIDDER**

NUMBER OF BIDS INVITED: **33** NUMBER RECEIVED: **2** OTHER: **0**

SUMMARY OF BIDS AND RECOMMENDED ACTIONS:

Recommend approval of award to the lowest, responsive, responsible bidder, EltonAlan, Inc., for the Adams and Forsyth 2 Way Mobility in the not-to-exceed amount $4,333,083.10.

Funding Source: 10801.135115.565050.010085.00000000.00000.0000000 - $ 185,903.98
10201.135801.565050.010085.00000000.00000.0000000 - $ 4,147,179.12
- To be executed by contract through Office of General Counsel.

Attachments: Recommendation Memo, Tabulation, JSEB Memo and Scope of Work

ANALYST _____ RESPECTFULLY SUBMITTED _____
JACLYN STAMOS Dustin L. Freeman, Chief
Procurement Division

CONCURRENCE BY: **ROBIN G. SMITH, P.E., CHIEF, ENGINEERING & CONSTRUCTION MANAGEMENT**

(ALL AWARD ACTIONS SUBJECT TO LAWFULLY APPROPRIATED FUNDS)
ACTION OF GGAC COMMITTEE ON RECOMMENDATIONS ABOVE

MEMBERS APPROVING _____ MEMBERS DISAPPROVING _____ DATE: _____

_____ _____ OTHER: _____

_____ _____

_____ _____

ACTION OF AWARDING AUTHORITY DATE _____

APPROVED _____ DISAPPROVED _____

OTHER _____

SIGNATURE OF AUTHENTICATION _____

City of Jacksonville, Florida

Donna Deegan, Mayor

Department of Public Works
214 N. Hogan St., 10th floor
Jacksonville, FL 32202
(904) 255-8786
www.coj.net

ONE CITY ONE JACKSONVILLE.

July 14, 2023

TO: Dustin Freeman
Chief of Procurement

THRU: Steven D. Long, Jr., P.E.
Director of Public Works

FROM: Robin G. Smith, P. E.
Chief, Engineering & Construction Management

SUBJECT: RECOMMENDATION TO AWARD

RE: Adams and Forsyth 2 Way Mobility

Bid No.:	CP-0096-23
Bid Date:	July 5, 2023
Award Amount:	$4,333,083.10
Internal Services Account No.	PWEN011AD

The Department of Public Works has tabulated and reviewed the Two (2) bids received on the referenced project for accuracy and compliance with the contract documents. The apparent low bid by EltonAlan, Inc. has also been reviewed by the EBO Office who has determined that the bidder is in compliance with the 10% JSEB requirements established for this project. In addition, Public Works has confirmed through www.myfloridalicense.com the appropriate licenses for this contractor and listed subcontractors, if applicable.

Accordingly, we recommend that the Bid for Adams and Forsyth 2 Way Mobility be awarded to EltonAlan, Inc.11420 Sweet Cherry Ln., S, Jacksonville, Florida 32225, in accordance with the attached bid documents in the amount of $4,333,083.10.

Funding for this project should be encumbered as follows:

ACCOUNTS:	TOTAL
10801.135115.565050.010085.00000000.00000.0000000	$185,903.98
10801.135801.565050.010085.00000000.00000.0000000	$4,147,179.12
TOTAL	$4,333,083.10

RGS/lw

Attachments

cc: Lori West, Engineering and Construction Management
Richard Cooper, Engineering and Construction Management
Jonathan Page, P.E., Engineering and Construction Management

Department of Finance and Administration
Procurement Division

CITY OF JACKSONVILLE

July 12, 2023

To: Dustin L. Freeman, Chief
Procurement Division

From: Dinah Coleman Mason, EBO/JSEB Administrator
LaRoy Covington, Business Compliance Analyst *JC*
Equal Business Opportunity Office / Jacksonville Small & Emerging Business Program

Re: **CP-0096-23 Adams and Forsyth 2 Way Mobility**

The Equal Business Opportunity Office has reviewed the lowest bidder/ proposer for compliance with the Jacksonville Small and Emerging Business (JSEB) program. Based upon the review, and the areas of certification, the lowest bidder/proposer is **EltonAlan, Inc.** with a total bid of **$4,333,083.10.** Based upon review of the JSEB schedule of work, the letters of intent, and the areas of certification, the lowest bidders/proposers meet the goal by utilizing **10%** JSEB participation.

Our review efforts are documented and available upon request. Please let us know if you have any questions or concerns. I can be reached at (904) 255-8833.

cc: Jaclyn Stamos
Dinah Coleman Mason

TITLE: ADAMS AND FORUSTH 2 WAY MOBILITY

BID NO.: CP-0096-23

OPEN DATE: 5 JULY 2023 @ 2 P.M.

ANALYST: JACLYN STAMOS

No. Invited: (33) No. Received (2) No Bids: (0)

Recorded By: MELISSA PEIRCE Announcer: RENATTA BARNET

ITEM	DESCRIPTION	EST. QTY	UNIT	ELTANALLAN, INC UNIT PRICE	ELTANALLAN, INC TOTAL COST	J.D. HINSON COMPANY UNIT PRICE	J.D. HINSON COMPANY EXTENDED TOTAL
1	MOBILIZATION	1.00	LS	$ 416,050.00	$ 416,050.00	$ 1,898,879.86	$ 1,898,879.86
2	INLET PROTECTION SYSTEM	37.00	EA	$ 247.49	$ 9,157.13	$ 504.00	$ 18,648.00
3	LITTER REMOVAL	12.10	AC	$ 51.49	$ 623.03	$ 1,440.00	$ 17,424.00
4	MILLING EXIST ASPH PAVT, 1.5" AV DEPTH	42685.00	SY	$ 1.28	$ 54,636.80	$ 4.22	$ 180,130.70
5	ASPHALT CONCRETE FRICT COURSE, TRAF C, FC 12	3521.50	TN	$ 208.86	$ 735,500.49	$ 265.76	$ 935,873.84
6	CONDUIT, F&I, DIRECTIONAL BORE	4918.00	LF	$ 36.23	$ 178,179.14	$ 47.46	$ 233,408.28
7	CONDUIT, F&I, BRIDGE MOUNT	100.00	LF	$ 42.26	$ 4,226.00	$ 57.27	$ 5,727.00
8	SIGNAL CABLE, NEW OR RECONSTRCUTED INTERSECTION, F&I	21.00	PI	$ 6,112.39	$ 128,360.19	$ 13,254.51	$ 278,344.71
9	PULL & SPLICE BOX F&I 13"X24" COVER SIZE	138.00	EA	$ 1,593.90	$ 219,958.20	$ 1,809.44	$ 249,702.72
10	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL - PEDESTAL SERVICE POLE	1.00	EA	$ 1,001.00	$ 1,001.00	$ 1,088.64	$ 1,088.64
11	ALUMINUM SIGNALS POLE, REMOVE	9.00	EA	$ 966.00	$ 8,694.00	$ 357.44	$ 3,216.96
12	STEEL MAST ARM ASSEMBLY, F&I, SINGLE ARM 30'	3.00	EA	$ 77,910.34	$ 233,731.02	$ 80,896.80	$ 242,690.40
13	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40'	3.00	EA	$ 87,790.34	$ 263,371.02	$ 96,336.00	$ 289,008.00
14	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50'	1.00	EA	$ 89,476.00	$ 89,476.00	$ 102,240.00	$ 102,240.00
15	STEEL MAST ARM ASSEMBLY, REMOVE, DEEP FOUNDATION, BOLT ON ATTACHEMENT	2.00	EA	$ 29,101.00	$ 58,202.00	$ 15,210.00	$ 30,420.00
16	STEEL MAST ARM ASSEMBLY, REMOVE, REMOVE ARM AND ATTACHMENTS, POLE REMAINS	21.00	EA	$ 6,908.10	$ 145,070.10	$ 8,065.23	$ 169,369.83
17	VEHICULAR TRAFFIC SIGNLA, F&I, ALUMINUM, 3 SECTION, 1 WAY	90.00	AS	$ 1,880.09	$ 169,208.10	$ 2,316.22	$ 208,459.80
18	VEHICULAR TRAFFIC SIGNLA, F&I, ALUMINUM, 4 SECTION, 1 WAY	7.00	AS	$ 2,400.58	$ 16,804.06	$ 2,706.38	$ 18,944.66
19	VEHICLE TRAFFIC SIGNAL , REMOVE-POLE TO REMAIN	3.00	AS	$ 229.67	$ 689.01	$ 286.56	$ 859.68
20	VEHICULAR TRAFFIC SIGNAL, RELOCATE INCLUDES REMOVAL AND REINSTALL	7.00	AS	$ 1,071.00	$ 7,497.00	$ 1,424.16	$ 9,969.12
21	VEHICULAR SIGNAL AUX, REPAIR/REPLACE/RETROFIT F&I BACKPLATE, FLEXIABLE REQUIRED	74.00	EA	$ 754.69	$ 55,847.06	$ 813.41	$ 60,192.34
22	PEDESTRIAN SIGNAL, F&I LED COUNTDOWN, 1 WAY	85.00	AS	$ 1,142.31	$ 97,096.35	$ 1,378.83	$ 117,200.55
23	PEDESTRIAN SIGNAL, F&I LED COUNTDOWN, 2 WAY	5.00	AS	$ 2,140.80	$ 10,704.00	$ 2,495.52	$ 12,477.60
24	PEDESTRIAN SIGNAL, REMOVE RED SIGNAL POLE/PI	64.00	AS	$ 181.13	$ 11,592.32	$ 242.78	$ 15,537.92
25	LOOP DETECTOR, INDUCTIVE, F&I, TYPE 5, 2 CHANNI	1.00	AS	$ 598.00	$ 598.00	$ 482.40	$ 482.40
26	LOOP ASSEMBLY, F&I, TYPE F	1.00	AS	$ 2,347.00	$ 2,347.00	$ 2,332.80	$ 2,332.80
27	TRAFFIC CONTROLLER, MODIFY	22.00	AS	$ 3,018.78	$ 66,413.16	$ 3,752.51	$ 82,555.22
28	SIGNAL PANEL, F&I, GROUND MOUNT, UP TO 12 SF	62.00	EA	$ 333.28	$ 20,663.36	$ 449.42	$ 27,864.04
29	SIGN PANEL, F&I, OVERHEAD MOOUNT, UP TO 12SF	41.00	EA	$ 1,062.61	$ 43,567.01	$ 1,262.11	$ 51,746.51
30	SIGN PANEL, RELOCATE, UP TO 12SF	17.00	EA	$ 193.18	$ 3,284.06	$ 231.33	$ 3,932.61
31	SIGN PANEL, REMOVE UP TO 12SF	34.00	EA	$ 90.59	$ 3,080.06	$ 108.00	$ 3,672.00
32	PEDESTAL VEHICULAR SIGN POLE	19.00	EA	$ 3,139.53	$ 59,651.07	$ 12,819.41	$ 243,568.79
33	LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDDATION	4.00	EA	$ 1,086.75	$ 4,347.00	$ 1,221.48	$ 4,885.92
34	LUMINAIR & BRACKET ARM- ALUMINUM, F&I	4.00	EA	$ 4,105.50	$ 16,422.00	$ 4,663.80	$ 18,655.20
35	SIDEWALK EXPANSION AREAS MATERIAL COSTS (INCLUDES PEDESTALS & ASS. 2X2 TILES, PLANTERS	1.00	LS	$ 267,627.00	$ 267,627.00	$ 1,965,600.00	$ 1,965,600.00
36	SIGNING AND PAVEMENT MARKINGS	1.00	LS	$ 172,869.00	$ 172,869.00	$ 315,309.60	$ 315,309.60
37	TTCP	1.00	LS	$ 363,686.00	$ 363,686.00	$ 720,000.00	$ 720,000.00
38	AS BUILTS	1.00	EA	$ 12,409.00	$ 12,409.00	$ 23,019.84	$ 23,019.84
39	PARKING PAY SATIONS	38.00	EA	$ 10,011.72	$ 380,445.36	$ 13,010.53	$ 494,400.14
	BASE BID (ITEMS 1-20):				$ 4,333,083.10		$ 9,057,839.68
	BID PROPOSAL FORMS:				Y		Y
	PREQUALIFIED (HORIZONTAL):				Y		Y
	CONFLICT OF INTEREST:				Y		Y
	EX OFFENDERS FORMS:				Y		Y
	INSURANCE LIABILITY:				Y		Y
	SECURITY BOND:				Y		Y
	JSEB PARTICIPATION (15%):				N		YES AND NO, JSEB WILL NEED TO DETERMINE
	ADDENDUMS (4) :				N		SUB MITTED 1-3

ADAM AND FORSYTH 2-WAY MOBILITY
SECTION 30

SCOPE OF WORK

30.1 Scope The work covered by these plans and specifications consists of furnishing all labor, materials and equipment; and performing all operations necessary for the construction of **ADAM AND FORSYTH 2-WAY MOBILITY** , as specified in the Contract Documents.

Work consists of furnishing all labor, materials, and equipment and performing all operations necessary for the construction of the improvement project listed below.

The bid will include work consisting of converting Adams and Forsyth Streets to two-way operations within the project limits as prescribed in the provided plans. This scope includes milling, resurfacing, signing and pavement marking installations, utility alterations, hardscape/landscaping improvements, and signalization installations. The work includes, but not limited to pavement repair, cleaning and inspection of existing drainage pipe, site preparation and clearing, utility adjustments as needed, grassing, dewatering, maintenance of traffic, erosion control and pollution abatement, and any/all other related work in accordance with the contract drawings and these specifications.

30.2 Location This project is located within the limits of the City of Jacksonville, Florida. The project is located within the Adams and Forsyth Street right-of-way. Additionally, the job site shall include all City property, rights-of-way, and easements delineated on the contract drawings.

30.3 Intent It is the intent of these Contract Documents to construct the **ADAM AND FORSYTH 2-WAY MOBILITY** project as shown on the plans and including but not limited to:

1. Site Preparation
2. Maintenance of Traffic
3. Drainage Construction
4. Concrete Construction
5. Utility Adjustments

It is not the intent of these Contract Documents to minutely define the mode and fabric of construction of this project, but rather to set forth reasonable and rational criteria for the construction thereof.