SUBJECT: CLYDE STREET SIDEWALK IMPROVEMENTS

BID #: JCF-0006-21 **OPEN DATE:** 2020-10-07

GENERAL GOVERNMENT AWARDS COMMITTEE

KIND AND BASIS OF CONTRACT: CONSTRUCTION FIXED-JSEB SET-ASIDE

AGENCY: PUBLIC WORKS

BASIS OF AWARD: TOTAL BASE BID, PLUS SELECTED ALTERNATES (IF ANY)-LOWEST RESPONSIVE, RESPONSIBLE BIDDER

NUMBER OF BIDS INVITED: (7) **NUMBER RECEIVED:** (7) **OTHER** (0)

SUMMARY OF BIDS AND RECOMMENDED ACTIONS:
Recommend approval of award to ONAS Corporation, as the lowest responsive, responsible bidder in the total base bid amount of $396,185.50- Part A (city portion); Part B in the amount of $52,400.00 will be awarded by JEA in a separate agreement, for a total award amount not-to-exceed $448,580.50.

This award is to be funded by account(s): 001353-565050-3-10103-361101- $49,427.00; 001353-565050-3-10103-343903- $1,540.00; 001353-565051-2-32111-384020- $256,900.36; 001353-565051-1-32111-384020- $140,713.14, to be executed by formal contract through Office of General Counsel.

Attachments: Recommendation Memo, Bid Tabulation Sheet, JSEB Letter, Basis of Award, Scope of Work

ANALYST: Marilyn Laidler
MARILYN LAIDLER

RESPECTFULLY SUBMITTED _____
GREGORY PEASE, CHIEF
PROCUREMENT DIVISION

CONCURRENCE BY: Robin G. Smith P.E., Chief, Engineering & Construction Management

---

(ALL AWARD ACTIONS SUBJECT TO LAWFULLY APPROPRIATED FUNDS)
ACTION OF GGAC COMMITTEE ON RECOMMENDATIONS ABOVE

MEMBERS APPROVING _____ MEMBERS DISAPPROVING _____ DATE: _____

_____ _____ OTHER: _____

_____ _____

_____ _____

ACTION OF AWARDING AUTHORITY DATE _____

APPROVED _____ DISAPPROVED _____

OTHER _____

SIGNATURE OF AUTHENTICATION _____

City of Jacksonville, Florida

Lenny Curry, Mayor

Department of Public Works
214 N. Hogan St., 10th floor
Jacksonville, FL 32202
(904) 255-8786
www.coj.net

ONE CITY ONE JACKSONVILLE.

December 9, 2020

TO: Gregory W. Pease
Chief of Procurement

THRU: John P. Pappas, P.E.
Director

FROM: Robin G. Smith, P. E.
Chief, Engineering & Construction Management

SUBJECT: RECOMMENDATION TO AWARD

RE: Clyde Street Sidewalk Improvements
Bid No.: JCF-0006-21
Bid Date: October 7, 2020
Award Amount: $396,180.50

The Department of Public Works has tabulated and reviewed the seven (7) bids received on the referenced project for accuracy and compliance with the contract documents. While our tabulation of the bids turned up minor corrections in the bids, no errors were significant enough to change the lowest bidder. The apparent low bid by ONAS Corporation has also been reviewed by the EBO Office who has determined that the bidder is in compliance with the set-aside JSEB requirements established for this project. Part A is to be funded by the City in the amount of $396,180.50 and Part B for $52,400.00 is to be funded by JEA in a separate agreement. In addition, Public Works has confirmed through www.myfloridalicense.com the appropriate licenses for this contractor and listed subcontractors, if applicable.

We therefore recommend that award of the Total Base Bid for Clyde Street Sidewalk Improvements Project be awarded to ONAS Corporation, 2050 University Blvd. N., Jacksonville, Florida 32211, in accordance with the attached bid documents for Part A in the amount of $396,180.50, which is being funded by the City, and Part B in the amount of $52,400.00 to be awarded by JEA in a separate agreement for a total of $448,580.50.

Funding for this project should be as follows:

ACCOUNTS:				TOTAL	
001353	001353	001353	001353	JEA	
PWSD Fair Share Expndtrs – Rd & St Fac	PWSD Fair Share Expndtrs - Rd & St. Fac	PWCP Public Works Capt I Proj - Other Trans Svcs	PWCP Various Capt'l Proj - Other Gen Gov Svcs		
565050	565050	565051	565051		
3	3	2	1		
10103-361101	10103-343903	32111-384020	32111-384020		
$49,427.00	$1,540.00	$256,900.36	$140,713.14	$52,400.00	$448,580.50

RGS/lw

Attachments

cc: Lori West, Engineering and Construction Management
Michael Derbaum, P.E. Engineering and Construction Management

96

TITLE: CLYDE STREET SIDEWALK IMPROVEMENTS

BID NO. JCF-0006-21 (PW)

OPEN DATE: OCTOBER 7, 2020 @ 2:00PM

BUYER: MARILYN LAIDLER

No. Invited: (7) No. Received (7) No Bids: (0)

				ERS CORP		PARS CONSTRUCTION SERVICES, LLC.		HAGER CONSTRUCTION COMPANY	
ITEM	DESCRIPTION OF WORK	UNIT	EST.QTY	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
	COJ PART A								
1	SITE PREPARATION (INCLUDING CLEARING, TREE REMOVAL, GRUBBING AND DEMOLITION)	LS	1	$ 67,000.00	$ 67,000.00	$ 107,990.31	$ 107,990.31	$ 102,985.00	$ 102,985.00
2	MOBILIZATION	LS	1	$ 24,000.00	$ 24,000.00	$ 63,517.30	$ 63,517.30	$ 63,590.00	$ 63,590.00
3	MAINTENANCE OF TRAFFIC	LS	1	$ 6,000.00	$ 6,000.00	$ 18,062.00	$ 18,062.00	$ 35,690.00	$ 35,690.00
4	EROSION CONTROL AND POLLUTION ABATEMENT	LS	1	$ 3,500.00	$ 3,500.00	$ 12,540.00	$ 12,540.00	$ 6,525.00	$ 6,525.00
5	TREE REMOVAL (6" - 18" DIA.) (CONTINGENCY)	EA	2	$ 800.00	$ 1,600.00	$ 2,186.80	$ 4,373.60	$ 1,175.00	$ 2,350.00
6	TREE REMOVAL (>18" DIA.) (CONTINGENCY)	EA	2	$ 1,500.00	$ 3,000.00	$ 2,860.00	$ 5,720.00	$ 2,345.00	$ 4,690.00
7	FENCING REPLACEMENT, CHAIN LINK, IN-KIND (CONTINGENCY)	LF	400	$ 20.00	$ 8,000.00	$ 29.70	$ 11,880.00	$ 19.00	$ 7,600.00
8	FENCING REPLACEMENT, WOOD, IN-KIND (CONTINGENCY)	LF	150	$ 25.00	$ 3,750.00	$ 16.50	$ 2,475.00	$ 23.00	$ 3,450.00
9	REGULAR EXCAVATION	CY	237.7	$ 345.00	$ 82,006.50	$ 34.10	$ 8,105.57	$ 85.00	$ 20,204.50
10	EMBANKMENT	CY	451.8	$ 360.00	$ 162,648.00	$ 24.20	$ 10,933.56	$ 88.00	$ 39,758.40
11	OVER EXCAVATION (CONTINGENCY)	CY	150	$ 12.00	$ 1,800.00	$ 16.50	$ 2,475.00	$ 5.00	$ 750.00
12	A-3 SAND (CONTINGENCY)	CY	200	$ 12.00	$ 2,400.00	$ 36.30	$ 7,260.00	$ 9.00	$ 1,800.00
13	CONCRETE SIDEWALK (4")	SY	1462	$ 50.00	$ 73,100.00	$ 34.10	$ 49,854.20	$ 96.00	$ 140,352.00
14	ADA MATS	SF	210	$ 22.50	$ 4,725.00	$ 31.90	$ 6,699.00	$ 62.00	$ 13,020.00

TITLE:	CLYDE STREET SIDEWALK IMPROVEMENTS			MAER HOMES, LLC DBA MAER CONSTRUCTION		CGC, INC.		BAKER CONSULTING & ENGINEERING LLC	
BID NO.	JCF-0006-21 (PW)								
OPEN DATE:	OCTOBER 7, 2020 @ 2:00PM								
ITEM	DESCRIPTION OF WORK	UNIT	EST.QTY	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
				COJ PART A					
1	SITE PREPARATION (INCLUDING CLEARING, TREE REMOVAL, GRUBBING AND DEMOLITION)	LS	1	$ 25,946.72	$ 25,946.72	$ 157,919.00	$ 157,919.00	$ 43,497.88	$ 43,497.88
2	MOBILIZATION	LS	1	$ 45,000.00	$ 45,000.00	$ 215,815.40	$ 215,815.40	$ 37,019.47	$ 37,019.47
3	MAINTENANCE OF TRAFFIC	LS	1	$ 8,500.00	$ 8,500.00	$ 70,620.00	$ 70,620.00	$ 62,933.10	$ 62,933.10
4	EROSION CONTROL AND POLLUTION ABATEMENT	LS	1	$ 12,500.00	$ 12,500.00	$ 13,800.00	$ 13,800.00	$ 18,509.74	$ 18,509.74
5	TREE REMOVAL (6" - 18" DIA.) (CONTINGENCY)	EA	2	$ 3,500.00	$ 7,000.00	$ 1,000.00	$ 2,000.00	$ 2,250.00	$ 4,500.00
6	TREE REMOVAL (>18" DIA.) (CONTINGENCY)	EA	2	$ 5,000.00	$ 10,000.00	$ 1,600.00	$ 3,200.00	$ 4,250.00	$ 8,500.00
7	FENCING REPLACEMENT, CHAIN LINK, IN-KIND (CONTINGENCY)	LF	400	$ 30.00	$ 12,000.00	$ 36.00	$ 14,400.00	$ 27.00	$ 10,800.00
8	FENCING REPLACEMENT, WOOD, IN-KIND (CONTINGENCY)	LF	150	$ 35.00	$ 5,250.00	$ 33.00	$ 4,950.00	$ 40.00	$ 6,000.00
9	REGULAR EXCAVATION	CY	237.7	$ 25.00	$ 5,942.50	$ 24.00	$ 5,704.80	$ 9.00	$ 2,139.30
10	EMBANKMENT	CY	451.8	$ 30.00	$ 13,554.00	$ 48.00	$ 21,686.40	$ 13.00	$ 5,873.40
11	OVER EXCAVATION (CONTINGENCY)	CY	150	$ 20.00	$ 3,000.00	$ 25.00	$ 3,750.00	$ 8.00	$ 1,200.00
12	A-3 SAND (CONTINGENCY)	CY	200	$ 25.00	$ 5,000.00	$ 33.00	$ 6,600.00	$ 23.00	$ 4,600.00
13	CONCRETE SIDEWALK (4")	SY	1462	$ 50.00	$ 73,100.00	$ 47.70	$ 69,737.40	$ 48.00	$ 70,176.00
14	ADA MATS	SF	210	$ 35.00	$ 7,350.00	$ 37.50	$ 7,875.00	$ 26.00	$ 5,460.00

TITLE:	CLYDE STREET SIDEWALK IMPROVEMENTS			ONAS CORPORATION					
BID NO.	JCF-0006-21 (PW)								
OPEN DATE:	OCTOBER 7, 2020 @ 2:00PM								
ITEM	DESCRIPTION OF WORK	UNIT	EST.QTY	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
	COJ PART A								
1	SITE PREPARATION (INCLUDING CLEARING, TREE REMOVAL, GRUBBING AND DEMOLITION)	LS	1	$ 35,000.00	$ 35,000.00		$ -		$ -
2	MOBILIZATION	LS	1	$ 15,000.00	$ 15,000.00		$ -		$ -
3	MAINTENANCE OF TRAFFIC	LS	1	$ 15,000.00	$ 15,000.00		$ -		$ -
4	EROSION CONTROL AND POLLUTION ABATEMENT	LS	1	$ 8,000.00	$ 8,000.00		$ -		$ -
5	TREE REMOVAL (6" - 18" DIA.) (CONTINGENCY)	EA	2	$ 100.00	$ 200.00		$ -		$ -
6	TREE REMOVAL (>18" DIA.) (CONTINGENCY)	EA	2	$ 300.00	$ 600.00		$ -		$ -
7	FENCING REPLACEMENT, CHAIN LINK, IN-KIND (CONTINGENCY)	LF	400	$ 15.00	$ 6,000.00		$ -		$ -
8	FENCING REPLACEMENT, WOOD, IN-KIND (CONTINGENCY)	LF	150	$ 15.00	$ 2,250.00		$ -		$ -
9	REGULAR EXCAVATION	CY	237.7	$ 25.00	$ 5,942.50		$ -		$ -
10	EMBANKMENT	CY	451.8	$ 35.00	$ 15,813.00		$ -		$ -
11	OVER EXCAVATION (CONTINGENCY)	CY	150	$ 15.00	$ 2,250.00		$ -		$ -
12	A-3 SAND (CONTINGENCY)	CY	200	$ 15.00	$ 3,000.00		$ -		$ -
13	CONCRETE SIDEWALK (4")	SY	1462	$ 45.00	$ 65,790.00		$ -		$ -
14	ADA MATS	SF	210	$ 30.00	$ 6,300.00		$ -		$ -

TITLE:	CLYDE STREET SIDEWALK IMPROVEMENTS			ERS CORP		PARS CONSTRUCTION SERVICES, LLC.		HAGER CONSTRUCTION COMPANY	
BID NO.	JCF-0006-21 (PW)								
15	CONCRETE DRIVEWAY (5")	SY	300	$ 50.00	$ 15,000.00	$ 42.90	$ 12,870.00	$ 78.00	$ 23,400.00
16	CASE X PAVEMENT REPAIR	SY	193	$ 57.00	$ 11,001.00	$ 137.50	$ 26,537.50	$ 230.00	$ 44,390.00
17	INLETS, DT BOT, TYPE C, <10' W/EYEBOLT & CHAIN	EA	15	$ 930.00	$ 13,950.00	$ 3,137.20	$ 47,058.00	$ 3,125.00	$ 46,875.00
18	INLETS, DT BOT, TYPE E, <10' W/EYEBOLT & CHAIN	EA	2	$ 1,288.00	$ 2,576.00	$ 3,847.80	$ 7,695.60	$ 4,270.00	$ 8,540.00
19	PIPE CULVERT, OPTIONAL MATERIAL, ROUND 18" S/CD	LF	1387	$ 17.82	$ 24,716.34	$ 36.30	$ 50,348.10	$ 93.00	$ 128,991.00
20	PIPE CULVERT, OPTIONAL MATERIAL, OTHER 18" S/CD	LF	150	$ 30.82	$ 4,623.00	$ 73.70	$ 11,055.00	$ 105.00	$ 15,750.00
21	CONNECT PIPE CULVERT TO EXISTING INLET	EA	1	$ 1,200.00	$ 1,200.00	$ 1,078.00	$ 1,078.00	$ 1,125.00	$ 1,125.00
22	SINGLE POST SIGN, RELOCATE, UP TO 12 SF	EA	9	$ 200.00	$ 1,800.00	$ 462.00	$ 4,158.00	$ 145.00	$ 1,305.00
23	TRAFFIC STRIPE THERMOPLASTIC (12" WHITE)	LF	391	$ 18.00	$ 7,038.00	$ 3.85	$ 1,505.35	$ 17.00	$ 6,647.00
24	TRAFFIC STRIPE THERMOPLASTIC (24" WHITE)	LF	77	$ 20.00	$ 1,540.00	$ 7.15	$ 550.55	$ 23.00	$ 1,771.00
25	SOD (BAHIA)	SY	2740	$ 5.00	$ 13,700.00	$ 7.55	$ 20,687.00	$ 7.25	$ 19,865.00
26	AS BUILTS PRODUCTION	LS	1	$ 12,000.00	$ 12,000.00	$ 10,920.80	$ 10,920.80	$ 8,100.00	$ 8,100.00
			COJ PART A TOTAL	$	552,673.84	$	506,349.44	$	749,523.90
			JEA PART B						
27	6" PVC FORCE MAIN	LF	50	$ 204.00	$ 10,200.00	$ 132.30	$ 6,615.00	$ 98.00	$ 4,900.00
28	6" X 6" DIMJ TAPPING SLEEVE & VALVE	EA	2	$ 2,995.00	$ 5,990.00	$ 5,082.00	$ 10,164.00	$ 5,875.00	$ 11,750.00
29	6" DIMJ 90 BEND	EA	3	$ 1,743.00	$ 5,229.00	$ 892.50	$ 2,677.50	$ 980.00	$ 2,940.00
30	8" PVC WATER MAIN	LF	246	$ 89.00	$ 21,894.00	$ 124.95	$ 30,737.70	$ 65.00	$ 15,990.00
31	8" X 8" DIMJ TAPPING SLEEVE & VALVE	EA	2	$ 3,753.00	$ 7,506.00	$ 9,080.40	$ 18,160.80	$ 6,758.00	$ 13,516.00

TITLE:	CLYDE STREET SIDEWALK IMPROVEMENTS			MAER HOMES, LLC DBA MAER CONSTRUCTION		CGC, INC.		BAKER CONSULTING & ENGINEERING LLC	
BID NO.	JCF-0006-21 (PW)								
15	CONCRETE DRIVEWAY (5")	SY	300	$ 70.00	$ 21,000.00	$ 57.50	$ 17,250.00	$ 60.00	$ 18,000.00
16	CASE X PAVEMENT REPAIR	SY	193	$ 100.00	$ 19,300.00	$ 100.00	$ 19,300.00	$ 75.00	$ 14,475.00
17	INLETS, DT BOT, TYPE C, <10' W/EYEBOLT & CHAIN	EA	15	$ 2,500.00	$ 37,500.00	$ 3,324.00	$ 49,860.00	$ 4,000.00	$ 60,000.00
18	INLETS, DT BOT, TYPE E, <10' W/EYEBOLT & CHAIN	EA	2	$ 3,500.00	$ 7,000.00	$ 3,857.00	$ 7,714.00	$ 4,800.00	$ 9,600.00
19	PIPE CULVERT, OPTIONAL MATERIAL, ROUND 18" S/CD	LF	1387	$ 55.00	$ 76,285.00	$ 53.00	$ 73,511.00	$ 62.00	$ 85,994.00
20	PIPE CULVERT, OPTIONAL MATERIAL, OTHER 18" S/CD	LF	150	$ 67.00	$ 10,050.00	$ 74.00	$ 11,100.00	$ 85.00	$ 12,750.00
21	CONNECT PIPE CULVERT TO EXISTING INLET	EA	1	$ 2,400.00	$ 2,400.00	$ 2,814.00	$ 2,814.00	$ 650.00	$ 650.00
22	SINGLE POST SIGN, RELOCATE, UP TO 12 SF	EA	9	$ 550.00	$ 4,950.00	$ 200.00	$ 1,800.00	$ 375.00	$ 3,375.00
23	TRAFFIC STRIPE THERMOPLASTIC (12" WHITE)	LF	391	$ 7.00	$ 2,737.00	$ 4.00	$ 1,564.00	$ 6.00	$ 2,346.00
24	TRAFFIC STRIPE THERMOPLASTIC (24" WHITE)	LF	77	$ 10.00	$ 770.00	$ 7.00	$ 539.00	$ 8.00	$ 616.00
25	SOD (BAHIA)	SY	2740	$ 5.00	$ 13,700.00	$ 4.00	$ 10,960.00	$ 11.00	$ 30,140.00
26	AS BUILTS PRODUCTION	LS	1	$ 4,500.00	$ 4,500.00	$ 3,000.00	$ 3,000.00	$ 13,000.00	$ 13,000.00
	COJ PART A TOTAL			**$**	**434,335.22**	**$**	**797,470.00**	**$**	**532,154.89**
	JEA PART B								
27	6" PVC FORCE MAIN	LF	50	$ 65.00	$ 3,250.00	$ 70.00	$ 3,500.00	$ 50.00	$ 2,500.00
28	6" X 6" DIMJ TAPPING SLEEVE & VALVE	EA	2	$ 5,500.00	$ 11,000.00	$ 5,912.00	$ 11,824.00	$ 5,500.00	$ 11,000.00
29	6" DIMJ 90 BEND	EA	3	$ 3,500.00	$ 10,500.00	$ 699.00	$ 2,097.00	$ 500.00	$ 1,500.00
30	8" PVC WATER MAIN	LF	246	$ 55.00	$ 13,530.00	$ 39.00	$ 9,594.00	$ 28.00	$ 6,888.00
31	8" X 8" DIMJ TAPPING SLEEVE & VALVE	EA	2	$ 7,200.00	$ 14,400.00	$ 6,456.00	$ 12,912.00	$ 6,000.00	$ 12,000.00

TITLE:	CLYDE STREET SIDEWALK IMPROVEMENTS			ONAS CORPORATION					
BID NO.	JCF-0006-21 (PW)								
15	CONCRETE DRIVEWAY (5")	SY	300	$ 55.00	$ 16,500.00		$ -		$ -
16	CASE X PAVEMENT REPAIR	SY	193	$ 135.00	$ 26,055.00		$ -		$ -
17	INLETS, DT BOT, TYPE C, <10' W/EYEBOLT & CHAIN	EA	15	$ 2,000.00	$ 30,000.00		$ -		$ -
18	INLETS, DT BOT, TYPE E, <10' W/EYEBOLT & CHAIN	EA	2	$ 2,100.00	$ 4,200.00		$ -		$ -
19	PIPE CULVERT, OPTIONAL MATERIAL, ROUND 18" S/CD	LF	1387	$ 60.00	$ 83,220.00		$ -		$ -
20	PIPE CULVERT, OPTIONAL MATERIAL, OTHER 18" S/CD	LF	150	$ 70.00	$ 10,500.00		$ -		$ -
21	CONNECT PIPE CULVERT TO EXISTING INLET	EA	1	$ 500.00	$ 500.00		$ -		$ -
22	SINGLE POST SIGN, RELOCATE, UP TO 12 SF	EA	9	$ 100.00	$ 900.00		$ -		$ -
23	TRAFFIC STRIPE THERMOPLASTIC (12" WHITE)	LF	391	$ 20.00	$ 7,820.00		$ -		$ -
24	TRAFFIC STRIPE THERMOPLASTIC (24" WHITE)	LF	77	$ 80.00	$ 6,160.00		$ -		$ -
25	SOD (BAHIA)	SY	2740	$ 7.00	$ 19,180.00		$ -		$ -
26	AS BUILTS PRODUCTION	LS	1	$ 10,000.00	$ 10,000.00		$ -		$ -
			COJ PART A TOTAL	$	396,180.50	$	-	$	-
			JEA PART B						
27	6" PVC FORCE MAIN	LF	50	$ 30.00	$ 1,500.00		$ -		$ -
28	6" X 6" DIMJ TAPPING SLEEVE & VALVE	EA	2	$ 2,400.00	$ 4,800.00		$ -		$ -
29	6" DIMJ 90 BEND	EA	3	$ 600.00	$ 1,800.00		$ -		$ -
30	8" PVC WATER MAIN	LF	246	$ 50.00	$ 12,300.00		$ -		$ -
31	8" X 8" DIMJ TAPPING SLEEVE & VALVE	EA	2	$ 2,600.00	$ 5,200.00		$ -		$ -

TITLE:	CLYDE STREET SIDEWALK IMPROVEMENTS			ERS CORP		PARS CONSTRUCTION SERVICES, LLC.		HAGER CONSTRUCTION COMPANY	
BID NO.	JCF-0006-21 (PW)								
32	6" PVC WATER CASE B RELOCATION	EA	3	$ 7,437.00	$ 22,311.00	$ 9,088.80	$ 27,266.40	$ 11,520.00	$ 34,560.00
33	4" PVC WATER CASE B RELOCATION (CONTINGENCY)	EA	1	$ 4,083.00	$ 4,083.00	$ 5,213.25	$ 5,213.25	$ 5,897.00	$ 5,897.00
34	2" PVC WATER CASE B RELOCATION	EA	3	$ 1,220.00	$ 3,660.00	$ 2,329.95	$ 6,989.85	$ 2,856.00	$ 8,568.00
35	WATER VALVE ADJUSTMENT	EA	6	$ 65.00	$ 390.00	$ 1,284.15	$ 7,704.90	$ 2,175.00	$ 13,050.00
36	WATER METER RELOCATION	EA	1	$ 1,210.00	$ 1,210.00	$ 526.05	$ 526.05	$ 2,356.00	$ 2,356.00
	JEA PART B TOTAL			$	82,473.00	$	116,055.45	$	113,527.00
	TOTAL BID (PART A +B) (ITEM NOS. 1- 36)			$	635,146.84	$	622,404.89	$	863,050.90
				CORRECTED TOTAL		**CORRECTED TOTAL**			
	CONFLICT OF INTEREST:			YES		YES		YES	
	LICENSED SUBS:			YES		YES		YES	
	ADDENDUM (S) ACKNOWLEDGED: (1)			YES		YES		YES	

TITLE:	CLYDE STREET SIDEWALK IMPROVEMENTS			MAER HOMES, LLC DBA MAER CONSTRUCTION		CGC, INC.		BAKER CONSULTING & ENGINEERING LLC	
BID NO.	JCF-0006-21 (PW)								
32	8" PVC WATER CASE B RELOCATION	EA	3	$ 7,500.00	$ 22,500.00	$ 4,218.00	$ 12,654.00	$ 6,500.00	$ 19,500.00
33	4" PVC WATER CASE B RELOCATION (CONTINGENCY)	EA	1	$ 2,500.00	$ 2,500.00	$ 3,178.00	$ 3,178.00	$ 4,500.00	$ 4,500.00
34	2" PVC WATER CASE B RELOCATION	EA	3	$ 1,250.00	$ 3,750.00	$ 1,746.00	$ 5,238.00	$ 2,500.00	$ 7,500.00
35	WATER VALVE ADJUSTMENT	EA	6	$ 350.00	$ 2,100.00	$ 831.00	$ 4,986.00	$ 200.00	$ 1,200.00
36	WATER METER RELOCATION	EA	1	$ 1,250.00	$ 1,250.00	$ 1,294.00	$ 1,294.00	$ 1,050.00	$ 1,050.00
	JEA PART B TOTAL			$	84,780.00	$	67,277.00	$	67,638.00
	TOTAL BID (PART A +B) (ITEM NOS. 1- 36)			$	519,115.22	$	864,747.00	$	599,792.89
								CORRECTED TOTAL	
	CONFLICT OF INTEREST:			YES		YES		YES	
	LICENSED SUBS:			SELF-PERFORM		YES		YES	
	ADDENDUM (S) ACKNOWLEDGED: (1)			YES		YES		YES	

TITLE:	CLYDE STREET SIDEWALK IMPROVEMENTS			ONAS CORPORATION					
BID NO.	JCF-0006-21 (PW)								
32	8" PVC WATER CASE B RELOCATION	EA	3	$ 5,000.00	$ 15,000.00		$ -		$ -
33	4" PVC WATER CASE B RELOCATION (CONTINGENCY)	EA	1	$ 3,000.00	$ 3,000.00		$ -		$ -
34	2" PVC WATER CASE B RELOCATION	EA	3	$ 2,500.00	$ 7,500.00		$ -		$ -
35	WATER VALVE ADJUSTMENT	EA	6	$ 150.00	$ 900.00		$ -		$ -
36	WATER METER RELOCATION	EA	1	$ 400.00	$ 400.00		$ -		$ -
				JEA PART B TOTAL	$ 52,400.00		$ -		$ -
				TOTAL BID (PART A +B) (ITEM NOS. 1- 36)	$ 448,580.50		$ -		$ -
	CONFLICT OF INTEREST:			YES					
	LICENSED SUBS:			NONE LISTED					
	ADDENDUM (S) ACKNOWLEDGED: (1)			YES					

Department of Finance and Administration
Procurement Division

CITY OF JACKSONVILLE

October 13, 2020

To: Gregory A. Pease, Chief
Procurement Division

From: Aileen Cruz, Business Analyst AC
Jacksonville Small & Emerging Business Office (JSEB) & Contract Compliance Office

Re: **JCF-0006-21 – Clyde Street Sidewalk Improvements**

The Jacksonville Small & Emerging Business (JSEB) Office has reviewed the lowest bidder/proposer for compliance with the Jacksonville Small and Emerging Business (JSEB) program. Based upon the review, and the areas of certification, the lowest bidder/proposer is **ONAS Corporation**, with a bid of **$448,580.50** which meets the goal of utilizing **100%** JSEB.

Our review efforts are documented and available upon request. Please let us know if you have any questions or concerns. I can be reached at (904) 255-8828.

cc: Marilyn Laidler
Rose Nettles

214 N. Hogan Street, Suite 800 | Jacksonville, FL 32202 | Phone: 904.255.8840 | Fax: 904.255.8842 | www.jseb.coj.net

Bid Item No.	Item Description	Unit	Est Qty	Unit Cost	Total Cost
	JEA PART B				
27	6" PVC Force Main	LF	50		
28	6"x6" DIMJ Tapping Sleeve & Valve	EA	2		
29	6" DIMJ 90 Bend	EA	3		
30	8" PVC Water Main	LF	246		
31	8"x8" DIMJ Tapping Sleeve & Valve	EA	2		
32	8" PVC Water Case B Relocation	EA	3		
33	4" PVC Water Case B Relocation (Contingency)	EA	1		
34	2" PVC Water Case B Relocation	EA	3		
35	Water Valve Adjustment	EA	6		
36	Water Meter Relocation	EA	1		
				JEA PART B TOTAL:	
				TOTAL BID (PART A + B) (ITEM NOS. 1-36):	

B. **BASIS OF AWARD**

The project may be awarded to the lowest responsive, responsible Bidder contingent on the availability of funds within the project's approved budget. The Total Base Bid plus selected Alternate(s), if any, will be used to determine the lowest bidder. If selected, Alternate(s) will be awarded in the order listed (i.e. - 1,2,3…). The CITY has the right to reject any or all bids.

C. **REVISIONS OF BID PROPOSAL FORM**

Request for revision of the Bid Proposal Form must be made to the ENGINEER at least ten (10) days prior to date of opening of Bids. Revision of the Bid Proposal by the Bidder will void the Bid.

D. **CONTRACT EXPIRATION DATE**

The Contract expiration date shall be established as follows:

The notice to proceed date plus ten (10) calendar days for mobilization, plus the construction time established in the Proposal, plus time extensions pursuant to valid change orders (which shall establish the construction completion date), plus 120 days to assure a contract exists beyond the scheduled construction completion date in order to comply with Executive Order Number 2013-05.

E. **BID CHANGES**

No changes in the amount of Bids appearing on the outside of Bids will be considered. Only the amounts shown on bidding documents inside the

CLYDE STREET SIDEWALK IMPROVEMENTS
SECTION 30

SCOPE OF WORK

30.1 Scope The work covered by these plans and specifications consists of furnishing all labor, materials and equipment, and performing all operations necessary for the construction of the CLYDE STREET SIDEWALK IMPROVEMENTS project, including but not limited to, clearing, tree removal, earthwork, concrete sidewalk construction, stormwater inlet and piping construction, asphalt roadway replacement, concrete driveway replacement, sodding, pavement marking installation, water and force main relocation, and temporary surface water control in accordance with the Contract Drawings and Specifications.

30.2 Location This project is located within the limits of the City of Jacksonville, Florida along Clyde Street between SR 115 (Lem Turner Road) and Carbondale Drive E as illustrated in the location map on Page 13-8 of the Division II Forms.

30.3 Intent It is the intent of these Contract Documents to construct the CLYDE STREET SIDEWALK IMPROVEMENTS project as shown on the plans and including but not limited to:

1. Maintenance of Traffic
2. Earthwork
3. Sidewalk Construction
4. Drainage Construction
5. Driveway Construction
6. Utility Construction
7. Pavement Replacement
8. Pavement Markings
9. Sodding

It is not the intent of these Contract Documents to minutely define the mode and fabric of construction of this project, but rather to set forth reasonable and rational criteria for the construction thereof.