8

SUBJECT: WOOLERY DRIVE PHASE 2 AT MILL CREEK DRAINAGE IMPROVEMENT PROJECTS

BID #: JCS-0150-22 **OPEN DATE:** 9/21/2022

GENERAL GOVERNMENT AWARDS COMMITTEE

KIND AND BASIS OF CONTRACT: CONSTRUCTION CONTRACT – FROM DATE OF AWARD THROUGH COMPLETION

AGENCY: PUBLIC WORKS

BASIS OF AWARD: ALL OR NONE TO THE LOWEST RESPONSIVE, RESPONSIBLE BIDDER

NUMBER OF BIDS INVITED: 27 **NUMBER RECEIVED:** 2 **OTHER: 0**

SUMMARY OF BIDS AND RECOMMENDED ACTIONS:
Recommend approval to reject all bids. Bid Specifications and Requirements will be sent for rebid in the near future.

ATTACHMENTS: Recommendation Memo, Bid Tabulation, Scope of Work, Rejection Letters

ANALYST: _____ **RESPECTFULLY SUBMITTED:** _____
JACLYN STAMOS DUSTIN FREEMAN, CHIEF
PROCUREMENT DIVISION

CONCURRENCE BY: ROBIN SMITH, CHIEF, ENGINEERING AND CONTRUCTION MANAGEMENT DIVISION

(ALL AWARD ACTIONS SUBJECT TO LAWFULLY APPROPRIATED FUNDS)
ACTION OF GGAC COMMITTEE ON RECOMMENDATIONS ABOVE

MEMBERS APPROVING _____ MEMBERS DISAPPROVING _____ DATE: _____

_____ _____ OTHER: _____

_____ _____

_____ _____

ACTION OF AWARDING AUTHORITY DATE _____

APPROVED _____ DISAPPROVED _____

OTHER _____

SIGNATURE OF AUTHENTICATION _____

City of Jacksonville, Florida

Lenny Curry, Mayor

Department of Public Works
214 N. Hogan St., 10th floor
Jacksonville, FL 32202
(904) 255-8786
www.coj.net

ONE CITY ONE JACKSONVILLE

October 3, 2022

TO: Dustin Freeman
Acting Chief of Procurement

THRU: Steven D. Long, Jr., P.E.
Acting Director

FROM: Robin G. Smith, P. E.
Chief, Engineering & Construction Managements

SUBJECT: RECOMMENDATION TO REJECT ALL BIDS

RE: Woolery Drive Phase 2 at Mill Creek Drainage Improvement Project
Bid No.: ~~CF-0058-22~~ JCS-0150-22
Bid Date: September 21, 2022
Award Amount: N/A

The Department of Public Works has reviewed the two (2) bids received on the referenced project for accuracy and compliance with the contract documents. The bid by CGC, Inc. in the amount of $1,374,471.00 exceeds the available budget of $1,138,883.84 in project 010122 by more than 10%.

We therefore recommend that the bid for ~~CF-0058-22~~ JCS-0150-22 be rejected at this time and to request approval to rebid the project at a later date.

RGS/lw

Attachments

cc: Lori West, Engineering and Construction Management
John Baxter, P.E., Engineering and Construction Management

TITLE: WOOLERY DRIVE PHASE 2 AT MILL CREEK DRAINGAGE IMPROVEMENT PORJECTS

BID NO.: JCS-0150-22

OPEN DATE: SEPTEMBER 21, 2022 @ 2 P.M.

ANALYST: JACLYN STAMOS

No. Invited: (27) No. Received (2) No Bids: (0)

Recorded By: MELISSA PEIRCE Announcer: JOHN HERNANDEZ

ITEM	DESCRIPTION	EST. QTY	UNIT	HAGER CONSTRCUTION UNIT PRICE	HAGER CONSTRCUTION TOTAL COST	CGC, INC UNIT PRICE	CGC, INC EXTENDED TOTAL
	WOOLERY PHASE 2 AT MILL CREEK DRAINAGE IMPROVEMENTS - PART A						
1	MOBILIZATION, includes one project sign.	1.00	LS				
2	SITE PREPARATION	1.00	LS				
3	MAINTENANCE OF TRAFFIC	1.00	LS				
4	EROSION CONTROL AND POLLUTION ABATEMENT	1.00	LS				
5	REGULAR EXCAVATION AND FILL	1.00	LS				
6	HAULING AND DISPOSAL OF UNSUITABLE MATERIALS (CONTINGENCY)	150.00	CY				
7	OVEREXCAVATION(CONTINGENCY)	150.00	CY				
8	A-3 SAND BACKFILL (CONTINGENCY)	150.00	CY				
9	PAVEMENT REPAIR, CASE X,	85.00	SY				
10	DEWATERING	1.00	LS				
11	CURB AND GUTTER, (CITY STD. MIAMI)	64.00	LF				
12	CONCRETE SIDEWALK,4",FDOT SECTION 522	48.00	SY				
13	CONCRETE SPILLWAY	7.00	SY				
14	City STANDARD CONCRETE DITCH PAVEMENT	233.00	SY				
15	RUBBLE RIP-RAP	245.00	SY				
16	CITY STANDARD CURB INLET RISER	2.00	EA				
17	REPAIR EXIST, HEADWALL	1.00	EA				
18	15 INCH CORRUGATED METAL PIPE DRAINLINE	8.00	LF				
19	MITERED END SECTION (15 INCH CMP)	1.00	EA				
20	DITCH REGRADING	315.00	LF				
21	PRECAST BOX CULVERT, (5 FT X 10 FT)	96.00	LF				
22	PRECAST BOX CULVERT END SECTION	2.00	EA				
23	CLEAN EXISTING DOUBLE 4 FT X 12 FT BOX CULVERT	1.00	LS				
24	FENCE (CITY STANDARD, CHAIN LINK, 6' HEIGHT)	380.00	LF				
25	10 FT DOUBLE SWING CHAIN LINK GATE, (6 FT TALL)	2.00	EA				
26	TRAFFIC STRIP SOLID THERMOPLASTIC (YELLOW) 6 INCHE	256.00	LF				
27	RETROREFLECTIVE PAVEMENT MARKERS	10.00	EA				
28	GRASSING, COJ SPECIFICATION 145	2,550.00	SY				
	GRAND TOTAL FOR PART A:						

	JEA (WATER MAIN) - PART B						
29	REMOVE EXIST. 8" WM PIPE BELOW GRADE (JEA SPEC. 801 III.2.4)	40.00	LF				
30	FURNISH AND INSTALL 8" PVC (DR 18) WM PIPE (JEA SPEC. 801 XII.1)	40.00	LF				
31	FURNISH AND INSTALL 8" DI MJ 45 DEG. BEND (JEA SPEC.	4.00	EA				
32	FURNISH AND INSTALL 8" DI MJ PLUG TAPPED 2" (JEA SPE	1.00	EA				
33	FURNISH AND INSTALL 8" MECHANICAL PIPE BELL RESTR	6.00	EA				
34	2" TEMPORARY SAMPLE TAP (JEA SPEC. 801. XII.14	1.00	EA				
35	FURNISH AND INSTALL 8" DI MJ SLEEVE IN EXIST. PIPELIN	2.00	EA				
36	SUPPLEMENTAL WORK AUTHORIZATION (USE REQUIRES	1.00	LS				
	GRAND TOTAL FOR PART B:						
	GRAND TOTAL FOR PART A & B:						
	CONFLICT OF INTEREST:			Y		Y	
	PREQUALIFIED (HORIZONTAL):			Y		Y	
	JSEB COMPANY:			Y		Y	

EDGEWOOD CIRCLE DRAINAGE IMPROVEMENTS
AND
LORETTO ROAD DRAINAGE IMPROVEMENTS

SECTION 30
SCOPE OF WORK

30.1 Scope The work covered by these plans and specifications consists of furnishing all labor, materials and equipment; and performing all operations necessary for the construction of **EDGEWOOD CIRCLE DRAINAGE IMPROVEMENTS** and **LORETTO ROAD DRAINAGE IMPROVEMENTS**, as specified in the Contract Documents.

30.2 Locations

The **EDGEWOOD CIRCLE DRAINAGE IMPROVEMENTS** project is located within the limits of the City of Jacksonville, Florida. The construction area includes the southwestern Edgewood Circle loop and the connections to Edgewood Ave. S. Additionally, the job site shall include all City property, right-of-ways, and easements delineated on the contract drawings.

The **LORETTO ROAD DRAINAGE IMPROVEMENTS** project is located within the limits of the City of Jacksonville, Florida. The construction area includes Loretto Road from the Freedom Christian Fellowship driveway approximately 540 feet east of Acosta Road to just east of Lazy Willow Lane. Additionally, the job site shall include all City property, right-of-ways, and easements delineated on the contract drawings.

30.3 Intent It is the intent of these Contract Documents to construct the **EDGEWOOD CIRCLE DRAINAGE IMPROVEMENTS** and **LORETTO ROAD DRAINAGE IMPROVEMENTS** project as shown on the plans and including but not limited to:

1. Site Preparation, Including Clearing & Grubbing
2. Earthwork
3. Roadway Construction
4. Concrete Construction
5. Drainage Rehabilitation
6. Erosion Control & Pollution Abatement
7. Maintenance of Traffic
8. Utility Adjustments
9. Grassing

It is not the intent of these Contract Documents to minutely define the mode and fabric of construction of this project, but rather to set forth reasonable and rational criteria for the construction thereof.


Edgewood Circle
Drainage
Improvement
Project
Loretto Road
Drainage
Improvement
Project

PROCUREMENT DIVISION

NOTIFICATION OF RECOMMENDED BID REJECTION

Date: 13 October 2022

Via Email: cgaskin@cgccivil.com

Bidder's Name: CGC, Inc.

Address: 7036 W 12th St, Jacksonville, FL 32220

Contact Name: Richard Gaskin, Jr.

Bid No: JSC-0150-22

Title: Woolery Drive Phase 2 At Mill Creek Drainage Improvement Project

Date Opened: 21 September 2022

REASON FOR RECOMMENDED BID REJECTION:.

The City Reserves the right to reject all bids.

If you wish to protest the recommended rejection of this bid, please respond in accordance with the City of Jacksonville's bid protest procedures and email a copy to the City Purchasing Analyst associated with the protested bid.

NOTE: This intended action is only a recommendation to the appropriate Awarding Authority. The authority recommending award for this bid is the General Government Awards Committee scheduled for Thursday, 20 October 2022 at 1:00 p.m.

Purchasing Analyst's Signature: _____

Jaclyn L. Stamos, Purchasing Analyst

214 N. Hogan St., Suite 800 | Jacksonville, FL 32202 | Phone: 904.255-8815 | Fax: 904.255-8837

Stamos, Jaclyn

From: Stamos, Jaclyn
Sent: Thursday, October 13, 2022 11:28 AM
To: Cannon Gaskin
Subject: JCS-0150-22 Woolery Drive Phase 2 Bid Rejection
Attachments: cgc,inc bid rejection.pdf

Good morning,
Please find bid rejection notification. This email serves as official notice.

v/r
Jaclyn L Stamos
Purchasing Analyst
Procurement Division
City of Jacksonville
214 N. Hogan Street, Suite 800
Jacksonville, FL 32202
(P) 904-255-8844
Email: jstamos@coj.net

PROCUREMENT DIVISION

NOTIFICATION OF RECOMMENDED BID REJECTION

Date: 13 October 2022

Via Email: kim@hagerconstructioncompany.com

Bidder's Name: Hagar Construction Company

Address: 1404 Kings Rd, Jacksonville, FL 32209

Contact Name: John Hager

Bid No: JSC-0150-22

Title: Woolery Drive Phase 2 At Mill Creek Drainage Improvement Project

Date Opened: 21 September 2022

REASON FOR RECOMMENDED BID REJECTION:.

The City Reserves the right to reject all bids.

If you wish to protest the recommended rejection of this bid, please respond in accordance with the City of Jacksonville's bid protest procedures and email a copy to the City Purchasing Analyst associated with the protested bid.

NOTE: This intended action is only a recommendation to the appropriate Awarding Authority. The authority recommending award for this bid is the General Government Awards Committee scheduled for Thursday, 20 October 2022 at 1:00 p.m.

Purchasing Analyst's Signature: _____

Jaclyn L. Stamos, Purchasing Analyst

214 N. Hogan St., Suite 800 | Jacksonville, FL 32202 | Phone: 904.255-8815 | Fax: 904.255-8837

Stamos, Jaclyn

From: Stamos, Jaclyn
Sent: Thursday, October 13, 2022 11:29 AM
To: kim@hagerconstructioncompany.com
Subject: JCS-0150-22 Woolery Drive Phase 2 Bid Rejection
Attachments: hagar bid rejection.pdf

Good morning,
Please find bid rejection notification. This email serves as official notice.

v/r
Jaclyn L Stamos
Purchasing Analyst
Procurement Division
City of Jacksonville
214 N. Hogan Street, Suite 800
Jacksonville, FL 32202
(P) 904-255-8844
Email: jstamos@coj.net