SUBJECT: CITYWIDE PEDESTRIAN SAFETY IMPROVEMENT PROGRAM - CDBG

BID #: ESC-0254-21

OPEN DATE: 8/26/2020

COMPETITIVE SEALED PROPOSAL EVALUATION COMMITTEE

KIND AND BASIS OF CONTRACT: EVALUATED BID – OCTOBER 1, 2020 THROUGH SEPTEMBER 30, 2021 WITH THREE (3) ONE (1) YEAR RENEWAL OPTIONS

AGENCY: RIGHT OF WAY & STORMWATER MANAGEMENT DIVISION

BASIS OF AWARD: HIGHEST SCORE BASED ON EVALUATION CRITERIA

NUMBER OF BIDS INVITED: (10) **NUMBER RECEIVED:** (4) **OTHER:** (0)

SUMMARY OF BIDS AND RECOMMENDED ACTIONS:

Subject RFP was opened on 8/26/20. Recommend approval to reject ONAS Corporation for not attending the Mandatory Pre-Bid Meeting.

Recommend approval of award to the highest-ranking firm, C.A.P. Contracting, Inc. Total estimated initial award amount not-to-exceed $750,000.00. Period of service will be from October 1, 2020 through September 30, 2021 with three (3) one (1) year renewal options.

Funding for this award will be encumbered on a per project basis from FY21 budget, executed by formal contract through the Office of General Counsel, and processed via Purchase Order(s).

This award is subject to appropriation by the City in the fiscal year beginning October 1, 2020. No funds have been appropriated to date. The City has no obligation for payment and work hereunder is not authorized unless funds are appropriated for work herein. A written notification will be provided in the event the funds are appropriated.

ATTACHMENTS: Recommendation Memo, Bid Tabulation, Evaluation, Rejection Letter, Term of Agreement

ANALYST: _____
DAVID KLAGES

RESPECTFULLY SUBMITTED: _____
GREGORY PEASE, CHIEF
PROCUREMENT DIVISION

CONCURRENCE BY: STEVEN D. LONG, JR., P.E., CHIEF, RIGHT OF WAY AND STORMWATER MAINT. DIVISION

(ALL AWARD ACTIONS SUBJECT TO LAWFULLY APPROPRIATED FUNDS)
ACTION OF GGAC COMMITTEE ON RECOMMENDATIONS ABOVE

MEMBERS APPROVING _____ MEMBERS DISAPPROVING _____ DATE: _____

_____ _____ OTHER: _____

_____ _____

_____ _____

_____ _____

_____ _____

ACTION OF AWARDING AUTHORITY DATE _____

APPROVED _____ DISAPPROVED _____

OTHER _____

SIGNATURE OF AUTHENTICATION _____

City of Jacksonville, Florida

Department of Public Works
Ed Ball Building
214 N. Hogan St., 10th floor
Jacksonville, FL 32202
(904) 255-8786
www.coj.net

ONE CITY. ONE JACKSONVILLE

September 09, 2020

MEMORANDUM

TO: Greg Pease, Chief,
Procurement Division

THRU: John P. Pappas P.E., Director of Public Works

FROM: Steven D. Long Jr., P.E. Chief
Right of Way and Stormwater Maintenance Division

RE: RECOMMENDATION TO AWARD
Citywide Pedestrian Safety Improvement Program - CDBG

BID No.: ESC-0254-21
Award Amount: $750,000

The Right of Way and Stormwater Maintenance Division of the Department of Public Works together with the Housing and Community Development Division of the Neighborhoods Department has received and reviewed the four submitted bids for the above-referenced project for compliance with the contract documents.

The bids were evaluated in accordance with Federal Guidelines. The bid submitted by ONAS Corporation, was not considered due to the fact contractor did not prove attendance of the required pre bid conference, and is therefore rejected. It was determined that the bid submitted by C.A.P. Contracting, Inc., scored the highest, 81.5 out of 100, in the evaluation process and submitted the lowest bid price.

We therefore recommend that the Citywide Pedestrian Safety Improvement Program – CDBG contract, be awarded to C.A.P. Contracting, Inc., 1115 Edgewood Avenue West, Jacksonville, FL, 32208, for the period of October 1, 2020 through September 30, 2021 with three (3) one (1) year renewal options. The not-to-exceed limit is $750,000.00. Funding will be encumbered on a per project basis through the issuance of Purchase Orders. Funding to be provided from Fiscal Year 2021 Budget.

A copy of the bid tabulation is attached. If additional information is needed, please contact Joel Troupe at 255-4291.

BID TABULATION
SUMMARY

		C.A.P. Contracting	Hager Construction Company	Jax Utilities Management Company
Title:	Citywide Pedestrian Safety Improvement Program - CDBG			
Bid No:	ESC-0254-21			
Open Date:	August 26, 2020			
Analyst:	David Klages			
No. Invited:	(10) **No. Received:** (4) **Other:** (0)			
Recorded By:	Renata Barnett			
TOTAL BASE BID (Items 1 - 127):		$361,325.00	$421,390.00	$492,822.00
Bid Form:		Yes	Yes	Yes
Bid Proposal Form (Items 1 - 127):		Yes	Yes	Yes
Conflict of Interest Certificate:		Yes	Yes	Yes
Insurance Agent Acknowledgement Form:		Yes	Yes	Yes
Bid Bond:		Yes	Yes	Yes
Addenda 1 & 2:		Yes	Yes	Yes

BID TABULATION

Title:	Citywide Pedestrian Safety Improvement Program - CDBG
Bid No:	ESC-0254-21
Open Date:	August 26, 2020
Analyst:	David Klages
No. Invited:	(10) No. Received: (4) Other: (0)
Recorded By:	Renata Barnett

				C.A.P. Contracting		Hager Construction Company		Jax Utilities Management Company	
Item #	Description	Unit	Est. Qty.	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price
1	4" CONCRETE SIDEWALK	SY	1,755	$50.00	$87,750.00	$58.00	$101,790.00	$40.00	$70,200.00
2	5" CONCRETE SIDEWALK	SY	300	$52.00	$15,600.00	$62.00	$18,600.00	$42.00	$12,600.00
3	6" CONCRETE SIDEWALK	SY	100	$54.00	$5,400.00	$67.00	$6,700.00	$51.00	$5,100.00
4	5' WIDE SIMULATED TILE WALK (4" THICK)	SY	50	$55.00	$2,750.00	$75.00	$3,750.00	$44.00	$2,200.00
5	5' WIDE SIMULATED TILE WALK (5" THICK)	SY	50	$57.00	$2,850.00	$85.00	$4,250.00	$46.00	$2,300.00
6	5' WIDE SIMULATED TILE WALK (6" THICK)	SY	50	$60.00	$3,000.00	$90.00	$4,500.00	$56.00	$2,800.00
7	TREE REMOVAL (6" TO 12" DBH)	EA	15	$100.00	$1,500.00	$315.00	$4,725.00	$500.00	$7,500.00
8	TREE REMOVAL (> 12" TO 18" DBH)	EA	5	$130.00	$650.00	$475.00	$2,375.00	$1,490.00	$7,450.00
9	TREE REMOVAL (> 18" TO 24" DBH)	EA	5	$200.00	$1,000.00	$600.00	$3,000.00	$1,840.00	$9,200.00
10	TREE REMOVAL (> 24" TO 36" DBH)	EA	3	$500.00	$1,500.00	$600.00	$1,800.00	$2,900.00	$8,700.00
11	TREE REMOVAL (>36" TO 48" DBH)	EA	2	$550.00	$1,100.00	$600.00	$1,200.00	$3,910.00	$7,820.00
12	TREE REMOVAL (>48" DBH)	EA	2	$600.00	$1,200.00	$750.00	$1,500.00	$5,700.00	$11,400.00
13	EXISTING STUMP REMOVAL (6" TO 12" DIA.)	EA	5	$120.00	$600.00	$355.00	$1,775.00	$400.00	$2,000.00
14	EXISTING STUMP REMOVAL (>12" TO 24" DIA.)	EA	5	$125.00	$625.00	$475.00	$2,375.00	$1,100.00	$5,500.00
15	EXISTING STUMP REMOVAL (>24" TO 36" DIA.)	EA	3	$130.00	$390.00	$755.00	$2,265.00	$1,900.00	$5,700.00
16	EXISTING STUMP REMOVAL (>36" DIA.)	EA	2	$200.00	$400.00	$900.00	$1,800.00	$2,500.00	$5,000.00
17	PIPE REMOVAL (15" or less)	LF	75	$15.00	$1,125.00	$5.00	$375.00	$10.00	$750.00
18	PIPE REMOVAL (18" AND 24")	LF	75	$20.00	$1,500.00	$6.00	$450.00	$10.00	$750.00
19	PIPE REMOVAL (30" AND 36")	LF	25	$30.00	$750.00	$7.00	$175.00	$15.00	$375.00
20	PIPE REMOVAL (42" AND 48")	LF	25	$40.00	$1,000.00	$8.00	$200.00	$20.00	$500.00
21	PIPE REMOVAL (54" AND LARGER)	LF	25	$50.00	$1,250.00	$9.00	$225.00	$40.00	$1,000.00
22	HEADWALL REMOVAL	EA	7	$300.00	$2,100.00	$975.00	$6,825.00	$350.00	$2,450.00
23	INLET STRUCTURE REMOVAL	EA	7	$300.00	$2,100.00	$1,125.00	$7,875.00	$250.00	$1,750.00
24	CLEARING AND GRUBBING	SY	500	$10.00	$5,000.00	$7.00	$3,500.00	$11.00	$5,500.00
25	CONCRETE COPING WALL, 6" THICK (OVER 0' TO 1', HIGH)	LF	250	$20.00	$5,000.00	$35.00	$8,750.00	$24.00	$6,000.00
26	CONCRETE COPING WALL, 6" THICK (OVER 1' TO 2', HIGH)	LF	25	$25.00	$625.00	$35.00	$875.00	$32.00	$800.00
27	CONCRETE TURN-DOWN, 4" THICK (0" TO 12" DEEP)	LF	250	$20.00	$5,000.00	$28.00	$7,000.00	$17.00	$4,250.00
28	CONCRETE TURN-DOWN, 4" THICK (OVER 12" TO 18" DEEP)	LF	25	$25.00	$625.00	$28.00	$700.00	$19.00	$475.00
29	PIPE, PVC, SCH. 40, 6" DRAIN	LF	20	$10.00	$200.00	$26.00	$520.00	$19.00	$380.00
30	ROADWAY SHOULDER GRADING (0' TO 2' WIDE)	LF	750	$5.00	$3,750.00	$6.00	$4,500.00	$7.00	$5,250.00
31	ROADWAY SHOULDER GRADING (>2' TO 4' WIDE)	LF	100	$7.00	$700.00	$8.00	$800.00	$10.00	$1,000.00
32	ROADWAY SHOULDER GRADING (>4' TO 6' WIDE)	LF	100	$10.00	$1,000.00	$10.00	$1,000.00	$15.00	$1,500.00
33	DITCH REGRADING (0' TO 2' DEEP)	LF	250	$5.00	$1,250.00	$14.00	$3,500.00	$9.00	$2,250.00
34	DITCH REGRADING (>2' TO 4' DEEP)	LF	150	$7.00	$1,050.00	$22.00	$3,300.00	$11.00	$1,650.00
35	DITCH REGRADING (>4' TO 6' DEEP)	LF	75	$10.00	$750.00	$36.00	$2,700.00	$14.00	$1,050.00
36	TILE SIDEWALK REMOVAL	SY	50	$15.00	$750.00	$4.00	$200.00	$12.00	$600.00
37	ASPHALT PAVEMENT REMOVAL	SY	500	$15.00	$7,500.00	$4.00	$2,000.00	$15.00	$7,500.00
38	CONCRETE REMOVAL (0" TO 6" THICK)	SY	200	$10.00	$2,000.00	$4.00	$800.00	$15.00	$3,000.00
39	CURB AND GUTTER REMOVAL	LF	75	$15.00	$1,125.00	$7.00	$525.00	$12.00	$900.00
40	CURB REMOVAL FOR HANDICAP RAMP CONSTRUCTION	LF	150	$15.00	$2,250.00	$12.00	$1,800.00	$12.00	$1,800.00
41	EXISTING SIDEWALK REMOVAL & HANDICAP RAMP INSTALLATION	SY	50	$120.00	$6,000.00	$102.00	$5,100.00	$120.00	$6,000.00
42	CITY STANDARD CURB AND GUTTER	LF	150	$22.00	$3,300.00	$26.50	$3,975.00	$35.00	$5,250.00
43	ASPHALT REPAIR, CITY STANDARD (TYPE S-1 OR TYPE III)	SY	50	$75.00	$3,750.00	$88.00	$4,400.00	$59.00	$2,950.00
44	STORM SEWER CURB INLET, 2' TO 6' DEPTH (D-201)	EA	1	$2,200.00	$2,200.00	$5,800.00	$5,800.00	$3,800.00	$3,800.00

BID TABULATION

Title:	Citywide Pedestrian Safety Improvement Program - CDBG
Bid No:	ESC-0254-21
Open Date:	August 26, 2020
Analyst:	David Klages
No. Invited:	(10) No. Received: (4) Other: (0)
Recorded By:	Renata Barnett

Item #	Description	Unit	Est. Qty.	C.A.P. Contracting Unit Price	C.A.P. Contracting Extended Price	Hager Construction Company Unit Price	Hager Construction Company Extended Price	Jax Utilities Management Company Unit Price	Jax Utilities Management Company Extended Price
45	STORM SEWER CURB INLET, 48" ID, >2' TO 6' DEPTH (D-203)	EA	1	$2,300.00	$2,300.00	$6,125.00	$6,125.00	$4,600.00	$4,600.00
46	CITY STD. TYPE "B" INLET, 3' X 3', >2' TO 6' DEPTH (D-205)	EA	1	$2,500.00	$2,500.00	$3,600.00	$3,600.00	$5,241.00	$5,241.00
47	CITY STD. TYPE "B" INLET, 4' X 4', > 2' TO 6' DEPTH (D-205)	EA	1	$3,000.00	$3,000.00	$3,600.00	$3,600.00	$5,700.00	$5,700.00
48	CITY STD. TYPE "C" INLET, >2' TO 6' DEPTH (D-207)	EA	2	$3,200.00	$6,400.00	$3,580.00	$7,160.00	$2,110.00	$4,220.00
49	CITY STD. TYPE "E" INLET, >2' TO 6' DEPTH (D-208)	EA	1	$3,500.00	$3,500.00	$4,100.00	$4,100.00	$2,900.00	$2,900.00
50	CITY STD. TYPE "J-1" MANHOLE/INLET, > 2' TO 6' DEPTH (D-101)	EA	1	$5,000.00	$5,000.00	$8,875.00	$8,875.00	$4,660.00	$4,660.00
51	CITY STD. TYPE "J-2" MANHOLE, 4' X 4', 2' TO 6' DEPTH (D-102)	EA	1	$6,000.00	$6,000.00	$12,000.00	$12,000.00	$5,640.00	$5,640.00
52	15" RCP, 0' TO 6' DEPTH	LF	20	$40.00	$800.00	$61.00	$1,220.00	$65.00	$1,300.00
53	12" X 18" ERCP, 0' TO 6' DEPTH	LF	10	$50.00	$500.00	$71.00	$710.00	$82.00	$820.00
54	18" RCP, 0' TO 6' DEPTH	LF	20	$65.00	$1,300.00	$64.00	$1,280.00	$71.00	$1,420.00
55	14" X 23" ERCP, 0' TO 6" DEPTH	LF	10	$55.00	$550.00	$74.00	$740.00	$85.00	$850.00
56	24" RCP, 0' TO 6' DEPTH	LF	20	$62.00	$1,240.00	$76.00	$1,520.00	$80.00	$1,600.00
57	19" X 30" ERCP, 0' TO 6' DEPTH	LF	10	$70.00	$700.00	$81.00	$810.00	$99.00	$990.00
58	30" RCP, 0' TO 6' DEPTH	LF	15	$80.00	$1,200.00	$84.00	$1,260.00	$91.00	$1,365.00
59	24" X 38" ERCP, 0' TO 6' DEPTH	LF	10	$95.00	$950.00	$90.00	$900.00	$115.00	$1,150.00
60	36" RCP, 0' TO 6' DEPTH	LF	10	$120.00	$1,200.00	$102.00	$1,020.00	$117.00	$1,170.00
61	29" X 45" ERCP, 0' TO 6' DEPTH	LF	10	$145.00	$1,450.00	$125.00	$1,250.00	$166.00	$1,660.00
62	15" CMP, 0' TO 6' DEPTH	LF	20	$45.00	$900.00	$65.00	$1,300.00	$61.00	$1,220.00
63	18" X 11" CMP, 0' TO 6' DEPTH	LF	10	$50.00	$500.00	$64.00	$640.00	$75.00	$750.00
64	18" CMP, 0' TO 6' DEPTH	LF	20	$60.00	$1,200.00	$64.00	$1,280.00	$72.00	$1,440.00
65	22" X 13" CMP, 0' TO 6' DEPTH	LF	10	$70.00	$700.00	$68.00	$680.00	$84.00	$840.00
66	24" CMP, 0' TO 6' DEPTH	LF	20	$78.00	$1,560.00	$64.00	$1,280.00	$76.00	$1,520.00
67	29" X 18" CMP, 0' TO 6' DEPTH	LF	10	$85.00	$850.00	$75.00	$750.00	$86.00	$860.00
68	30" CMP, 0' TO 6' DEPTH	LF	20	$90.00	$1,800.00	$64.00	$1,280.00	$88.00	$1,760.00
69	36" X 22" CMP, 0' TO 6' DEPTH	LF	10	$115.00	$1,150.00	$64.00	$640.00	$96.00	$960.00
70	42" X 29" CMP, 0' TO 6' DEPTH	LF	10	$160.00	$1,600.00	$64.00	$640.00	$120.00	$1,200.00
71	CAST IN-PLACE, REINFORCED CONCRETE FOR MISC., WALL, PARAPET	CY	10	$330.00	$3,300.00	$750.00	$7,500.00	$2,950.00	$29,500.00
72	PRECAST STRAIGHT ENDWALL FOR 15" OR 12" X 18" PIPE (D-408)	EA	1	$600.00	$600.00	$3,000.00	$3,000.00	$1,650.00	$1,650.00
73	PRECAST STRAIGHT ENDWALL FOR 18" OR 14" X 23" PIPE (D-408)	EA	1	$700.00	$700.00	$3,000.00	$3,000.00	$2,129.00	$2,129.00
74	PRECAST STRAIGHT ENDWALL FOR 24" OR 19" X 30" PIPE (D-408)	EA	1	$800.00	$800.00	$3,300.00	$3,300.00	$2,940.00	$2,940.00
75	PRECAST STRAIGHT ENDWALL FOR 30" OR 24" X 38" PIPE (D-408)	EA	1	$1,800.00	$1,800.00	$3,300.00	$3,300.00	$4,409.00	$4,409.00
76	PRECAST STRAIGHT ENDWALL FOR 36" OR 29" X 45" PIPE (D-408)	EA	1	$2,000.00	$2,000.00	$3,350.00	$3,350.00	$5,854.00	$5,854.00
77	MITR'D. END- SECTION FOR 15" RCP OR CMP D/W CULVERTS (D-429)	EA	2	$2,200.00	$4,400.00	$1,825.00	$3,650.00	$949.00	$1,898.00
78	MITR'D. END- SECTION FOR 18" RCP OR CMP D/W CULVERTS (D-429)	EA	2	$2,400.00	$4,800.00	$1,980.00	$3,960.00	$1,092.00	$2,184.00
79	MITR'D END- SECTION FOR 12 X 18" E RCP OR 13" X 17" CMPA (D-430)	EA	1	$2,600.00	$2,600.00	$2,280.00	$2,280.00	$1,200.00	$1,200.00
80	MITR'D. END- SECTION FOR 14" X23" E RCP OR 15" X 21" CMPA (D-430)	EA	1	$2,800.00	$2,800.00	$2,375.00	$2,375.00	$1,800.00	$1,800.00
81	MITR'D. END-SECTION FOR 19" X 30" ERCP OR 20" X 28" CMPA (D-430)	EA	1	$3,000.00	$3,000.00	$2,688.00	$2,688.00	$2,600.00	$2,600.00
82	STD. MITR'D. END-SECTION FOR 24" RCP OR CMP (D-431)	EA	2	$3,400.00	$6,800.00	$2,577.00	$5,154.00	$1,439.00	$2,878.00
83	STD. MITR'D. END-SECTION FOR 30" RCP OR CMP (D-431)	EA	2	$3,750.00	$7,500.00	$2,875.00	$5,750.00	$1,910.00	$3,820.00
84	EROSION CONTROL, HAY BALES	EA	50	$10.00	$500.00	$7.50	$375.00	$10.00	$500.00
85	EROSION CONTROL, SILT BARRIER/FABRIC	LF	50	$4.00	$200.00	$5.00	$250.00	$3.90	$195.00
86	GRASSING, SOD	SY	2,000	$15.00	$30,000.00	$3.15	$6,300.00	$6.00	$12,000.00
87	GRASSING, SEED AND MULCH	SY	1,500	$2.50	$3,750.00	$1.25	$1,875.00	$2.00	$3,000.00
88	FILL, "A-3" SAND OR BETTER	CY	300	$15.00	$4,500.00	$6.00	$1,800.00	$29.00	$8,700.00

BID TABULATION

Title:	Citywide Pedestrian Safety Improvement Program - CDBG
Bid No:	ESC-0254-21
Open Date:	August 26, 2020
Analyst:	David Klages
No. Invited:	(10) No. Received: (4) Other: (0)
Recorded By:	Renata Barnett

Item #	Description	Unit	Est. Qty.	C.A.P. Contracting Unit Price	C.A.P. Contracting Extended Price	Hager Construction Company Unit Price	Hager Construction Company Extended Price	Jax Utilities Management Company Unit Price	Jax Utilities Management Company Extended Price
89	FENCE RELOCATION	LF	50	$20.00	$1,000.00	$10.00	$500.00	$37.00	$1,850.00
90	NEW 4' CHAIN LINK FENCE	LF	50	$25.00	$1,250.00	$19.00	$950.00	$31.00	$1,550.00
91	NEW 6' CHAIN LINK FENCE	LF	50	$30.00	$1,500.00	$19.00	$950.00	$48.00	$2,400.00
92	BUSH RELOCATION	EA	10	$55.00	$550.00	$55.00	$550.00	$75.00	$750.00
93	PALM TREE RELOCATION	EA	2	$500.00	$1,000.00	$1,250.00	$2,500.00	$190.00	$380.00
94	SIGN RELOCATION (PER POST)	EA	58	$20.00	$1,160.00	$125.00	$7,250.00	$110.00	$6,380.00
95	MAILBOX RELOCATION (USING EXIST. POST)	EA	3	$50.00	$150.00	$125.00	$375.00	$70.00	$210.00
96	MANHOLE ADJUSTMENT (OVER 10" DIA.)	EA	2	$200.00	$400.00	$650.00	$1,300.00	$390.00	$780.00
97	METER BOX ADJUSTMENT	EA	5	$150.00	$750.00	$125.00	$625.00	$290.00	$1,450.00
98	VALVE BOX ADJUSTMENT	EA	2	$175.00	$350.00	$125.00	$250.00	$170.00	$340.00
99	INLET TOP ADJUSTMENT, UP TO 1 FOOT	EA	1	$300.00	$300.00	$650.00	$650.00	$650.00	$650.00
100	INLET TOP ADJUSTMENT, FROM 1 FOOT TO 2 FEET	EA	1	$450.00	$450.00	$850.00	$850.00	$829.00	$829.00
101	MANHOLE FRAME AND COVER, CITY STANDARD	EA	1	$450.00	$450.00	$980.00	$980.00	$580.00	$580.00
102	INLET FRAME AND GRATE, CITY STANDARD	EA	1	$500.00	$500.00	$888.00	$888.00	$992.00	$992.00
103	CONCRETE TRENCH DRAIN (4' to 6' SIDEWALK)	EA	1	$1,250.00	$1,250.00	$675.00	$675.00	$890.00	$890.00
104	3.5' H STEEL PIPE GUARDRAIL	LF	20	$200.00	$4,000.00	$20.00	$400.00	$80.00	$1,600.00
105	3.5' H ALUMINUM PIPE GUARDRAIL	LF	20	$200.00	$4,000.00	$221.00	$4,420.00	$120.00	$2,400.00
105A	SAW CUT EXISTING CONCRETE STRUCTURE FOR 18" or less PIPE "TIE-IN"	EA	1	$500.00	$500.00	$725.00	$725.00	$1,210.00	$1,210.00
106	SAW CUT EXISTING CONCRETE STRUCTURE FOR 24" to 30" PIPE "TIE-IN"	EA	1	$750.00	$750.00	$875.00	$875.00	$1,900.00	$1,900.00
107	SAW CUT EXISTING CONCRETE STRUCTURE FOR 36" to 42" PIPE "TIE-IN"	EA	1	$850.00	$850.00	$1,125.00	$1,125.00	$2,800.00	$2,800.00
108	IRRIGATION PIPE, 1/2" to 1" SCHEDULE 40 PVC	LF	20	$20.00	$400.00	$14.00	$280.00	$15.00	$300.00
109	SPRINKLER HEAD RELOCATION	EA	15	$20.00	$300.00	$65.00	$975.00	$225.00	$3,375.00
110	TRENCH PROTECTION	LF	10	$50.00	$500.00	$100.00	$1,000.00	$80.00	$800.00
111	PROJECT SIGNS	EA	6	$200.00	$1,200.00	$600.00	$3,600.00	$560.00	$3,360.00
112	DETECTABLE WARNINGS ON WALKING SURFACES	SF	15	$30.00	$450.00	$26.00	$390.00	$30.00	$450.00
113	6" LIMEROCK + STABILIZING	SY	10	$85.00	$850.00	$36.00	$360.00	$26.00	$260.00
114	4" CONCRETE DITCH PAVEMENT	SY	20	$75.00	$1,500.00	$73.00	$1,460.00	$75.00	$1,500.00
115	LIMEROCK COMPACTED IN PLACE	CY	10	$45.00	$450.00	$16.00	$160.00	$150.00	$1,500.00
116	ASPHALT TYPE S-1	TON	5	$250.00	$1,250.00	$130.00	$650.00	$360.00	$1,800.00
117	ASPHALT TYPE S-3	TON	5	$250.00	$1,250.00	$145.00	$725.00	$380.00	$1,900.00
118	VARIABLE MESSAGE BOARD (PER DAY)	EA	2	$50.00	$100.00	$335.00	$670.00	$95.00	$190.00
119	POLICEMAN HOURS (per each including administrative fees)	HR	20	$50.00	$1,000.00	$72.00	$1,440.00	$70.00	$1,400.00
120	MAINTENANCE OF TRAFFIC P.O. UP TO $10,000 IN VALUE	LS	1	$600.00	$600.00	$500.00	$500.00	$3,200.00	$3,200.00
121	MAINTENANCE OF TRAFFIC P.O. VALUE FROM $10,001 TO $20,000	LS	1	$700.00	$700.00	$1,000.00	$1,000.00	$3,440.00	$3,440.00
122	MAINTENANCE OF TRAFFIC P.O. VALUE FROM $20,001 TO $30,000	LS	1	$800.00	$800.00	$1,500.00	$1,500.00	$4,330.00	$4,330.00
123	MAINTENANCE OF TRAFFIC P.O. VALUE FROM $30,001 TO $50,000	LS	1	$1,200.00	$1,200.00	$2,000.00	$2,000.00	$5,833.00	$5,833.00
124	MAINTENANCE OF TRAFFIC P.O. VALUE FROM $50,001 TO $75,000	LS	1	$1,500.00	$1,500.00	$2,500.00	$2,500.00	$8,561.00	$8,561.00
125	MAINTENANCE OF TRAFFIC P.O. VALUE FROM $75,001 TO $100,000	LS	1	$1,750.00	$1,750.00	$3,000.00	$3,000.00	$9,429.00	$9,429.00
126	MAINTENANCE OF TRAFFIC P.O. VALUE FROM $100,001 TO $125,000	LS	1	$2,500.00	$2,500.00	$3,500.00	$3,500.00	$16,100.00	$16,100.00
127	MAINTENANCE OF TRAFFIC P.O. VALUE FROM $125,001 TO $150,000	LS	1	$3,000.00	$3,000.00	$4,000.00	$4,000.00	$17,110.00	$17,110.00
	TOTAL BASE BID (ITEMS 1 - 127):			$361,325.00		$421,390.00		$492,822.00	

EVALUATION SCORING MATRIX

TITLE: CITYWIDE PEDESTRIAN SAFETY IMPROVEMENT PROGRAM - CDBG
RFP NO: ESC-0254-21
OPEN DATE: AUGUST 26, 2020
ANALYST: DAVID KLAGES
NO. INVITED: (10) **RECEIVED:** (4) **OTHER:** (0)
RECORDED BY: RENATA BARNETT

Contractors/Reviewers	Price	Section 3 Economic Opportunities Plan (EOP)	Section 3 Contracting and Employment Opportunities (Table A) - Category 1	Section 3 Contracting and Employment Opportunities (Table A) - Category 2	Section 3 Contracting and Employment Opportunities (Table A) - Category 3	Section 3 Preference for Training & Employment (Table B) - Category 1	Section 3 Preference for Training & Employment (Table B) - Category 2	Section 3 Preference for Training & Employment (Table B) - Category 3	JSEB Program	Experience & Performance	Total	Rank
C.A.P. Contracting												
Lewan Brunson	50.00	5.00	5.00	0.00	2.00	3.00	1.00	1.00	2.00	10.00	79.00	
Joel Troupe	50.00	5.00	5.00	0.00	2.00	7.00	2.00	1.00	2.00	10.00	84.00	1
Average	**50.00**	**5.00**	**5.00**	**0.00**	**2.00**	**5.00**	**1.50**	**1.00**	**2.00**	**10.00**	**81.50**	
Hager Construction Company												
Lewan Brunson	42.87	5.00	5.00	2.00	2.00	2.00	0.00	1.00	2.00	10.00	71.87	
Joel Troupe	42.87	5.00	0.00	0.00	0.00	2.00	0.00	1.00	2.00	10.00	62.87	2
Average	**42.87**	**5.00**	**2.50**	**1.00**	**1.00**	**2.00**	**0.00**	**1.00**	**2.00**	**10.00**	**67.37**	
Jax Utilities Management Company												
Lewan Brunson	36.66	5.00	5.00	2.00	2.00	0.00	0.00	0.00	2.00	10.00	62.66	
Joel Troupe	36.66	5.00	0.00	0.00	2.00	0.00	0.00	0.00	0.00	10.00	53.66	3
Average	**36.66**	**5.00**	**2.50**	**1.00**	**2.00**	**0.00**	**0.00**	**0.00**	**1.00**	**10.00**	**58.16**	

EVALUATION SCORE SHEET

TITLE: CITYWIDE PEDESTRIAN SAFETY IMPROVEMENT PROGRAM - CDBG
RFP NO: ESC-0254-21
OPEN DATE: AUGUST 26, 2020
ANALYST: DAVID KLAGES
NO. INVITED: (10) **RECEIVED:** (4) **OTHER:** (0)
RECORDED BY: RENATA BARNETT

Evaluation Criteria	Maximum Points	C.A.P. Contracting	Hager Construction Company	Jax Utilities Management Company
Price	50	50.00	42.87	36.66
Section 3 Economic Opportunities Plan (EOP)	5	5.00	5.00	5.00
Section 3 Contracting and Employment Opportunities (Table A) - Category 1	5	5.00	5.00	5.00
Section 3 Contracting and Employment Opportunities (Table A) - Category 2	2	0.00	2.00	2.00
Section 3 Contracting and Employment Opportunities (Table A) - Category 3	10	2.00	2.00	2.00
Section 3 Preference for Training & Employment (Table B) - Category 1	10	3.00	2.00	0.00
Section 3 Preference for Training & Employment (Table B) - Category 2	2	1.00	0.00	0.00
Section 3 Preference for Training & Employment (Table B) - Category 3	4	1.00	1.00	0.00
JSEB Program	2	2.00	2.00	2.00
Experience & Performance	10	10.00	10.00	10.00
	TOTAL POINTS:	79.00	71.87	62.66

Sub-Committee Member Name: Lewan Brunson

Signature:

Date: 9/3/20

EVALUATION SCORE SHEET

TITLE: CITYWIDE PEDESTRIAN SAFETY IMPROVEMENT PROGRAM - CDBG
RFP NO: ESC-0254-21
OPEN DATE: AUGUST 26, 2020
ANALYST: DAVID KLAGES
NO. INVITED: (10) **RECEIVED:** (4) **OTHER:** (0)
RECORDED BY: RENATA BARNETT

Evaluation Criteria	Maximum Points	C.A.P. Contracting	Hager Construction Company	Jax Utilities Management Company
Price	50	50.00	42.87	36.66
Section 3 Economic Opportunities Plan (EOP)	5	5	5	5
Section 3 Contracting and Employment Opportunities (Table A) - Category 1	5	5	0	0
Section 3 Contracting and Employment Opportunities (Table A) - Category 2	2	0	0	0
Section 3 Contracting and Employment Opportunities (Table A) - Category 3	10	2	0	2
Section 3 Preference for Training & Employment (Table B) - Category 1	10	7	2	0
Section 3 Preference for Training & Employment (Table B) - Category 2	2	2	0	0
Section 3 Preference for Training & Employment (Table B) - Category 3	4	1	1	0
JSEB Program	2	2	2	0
Experience & Performance	10	10	10	10
	TOTAL POINTS:	84	62.87	53.66

Sub-Committee Member Name: JOEL TROUPE **Signature:** Joel Troupe **Date:** 9/2/20

PROCUREMENT DIVISION

NOTIFICATION OF RECOMMENDED BID REJECTION

DATE: SEPTEMBER 8, 2020

VIA EMAIL: BANDELE@ONASCORPORATION.COM

BIDDER'S NAME: ONAS CORPORATION

ADDRESS: 2050 UNIVERSITY BLVD. N., JACKSONVILLE, FL 32211

CONTACT NAME: BANDELE ONASNYA

BID NO: ESC-0254-21

TITLE: CITYWIDE PEDESTRIAN SAFETY IMPROVEMENT PROGRAM - CDBG

DATE OPENED: AUGUST 26, 2020

REASON FOR RECOMMENDED BID REJECTION: FOR BEING NON-RESPONSIVE; SPECIFICALLY, FOR NOT ATTENDING THE MANDATORY PRE-BID MEETING AND FOR NOT VERIFYING THAT YOU ATTENDED THE MEETING.

IF YOU WISH TO PROTEST THE RECOMMENDED REJECTION OF THIS BID, PLEASE RESPOND IN ACCORDANCE WITH THE CITY OF JACKSONVILLE'S BID PROTEST PROCEDURES. THIS ACTION IS SCHEDULED FOR THE GENERAL GOVERNMENT AWARDS COMMITTEE MEETING ON **THURSDAY, SEPTEMBER 17, 2020 AT 1:00 PM**. DIRECT ALL PROTEST TO THE RESPECTIVE BUYER, EMAIL ADDRESS DKLAGES@COJ.NET.

BUYER'S SIGNATURE: _____
DAVID KLAGES, PURCHASING ANALYST

REQUEST FOR PROPOSAL

CITYWIDE PEDESTRIAN SAFETY IMPROVEMENT PROGRAM - CDBG
ESC-0254-21
For
City of Jacksonville, Florida

SECTION 1
(Specific Information Regarding this RFP)

1.1 Introduction.

The City of Jacksonville (Buyer) intends to hire an individual or firm ("**Contractor**") to provide the services described in Section 1.2 of this Request for Proposal ("**RFP**"). Persons interested in submitting a response to this RFP (a "**Response**") should carefully review this RFP for instructions on how to respond and for the applicable contractual terms. This RFP is divided into the following sections:

Section 1	Specific Information Regarding This RFP
Section 2	General Instructions
Section 3	General Terms and Conditions of Agreement
Section 4	Description of Services (if referenced in Section 1.2 below)
Section 5	Exhibits

Attachment A	Response Format
Attachment B	Evaluation Matrix
Attachment C	Equal Business Opportunity Program Requirements
Attachment D	Sample Contract
Attachment E	Disqualified/Probationary Vendors List
Attachment F	Federal Funding Provisions (under Section 1.7 below)
Attachment G	Indemnification
Attachment H	Insurance Requirements
Attachment I	Protest Procedures
Attachment J	Executive Order No. 2013-05 Change Orders
Attachment K	Full and Fair Consideration of Ex-Offenders for Awarded Bidder (with Form 4A)

Form 1 -	Insurance Agent Acknowledgement
Form 3 -	No Bid Survey

Appendix "A"	Section 20

In the event of conflicting provisions, the following sections of this RFP will have priority in the order listed: Attachment F, Section 1, Section 4, Section 2, Section 3, the Attachments, and the Forms.

1.2 Scope of Services.

The services sought under this RFP are generally described as follows:

The work consists of furnishing all labor, materials and equipment and performing all operations necessary for the construction and repair of concrete sidewalks and appurtenant work including; but not limited to, drainage modifications, shoulder grading, utility adjustments and fence modifications as may be required for the installation of sidewalk at designated locations in accordance with the contract documents.

Please see Section 4 for a full description of the services and deliverables required under this RFP.

1.3 Term of Agreement.

The intent of this contract is that the Contractor provides **CITYWIDE PEDESTRIAN SAFETY IMPROVEMENT PROGRAM - CDBG** services during the period of Fiscal Year 2021 (October 1, 2020 through September 30, 2021). The Contractor shall begin work within ten (10) calendar days, including Sundays and holidays, after issuance of a Blanket Order or Purchase Order from the City. No Blanket Orders or Purchase Orders will be issued under this

Contract after September 30, 2021 unless the Contract is renewed. The active Contract will expire 120 days thereafter. All work started under a Blanket Order or Purchase Order shall be completed by the expiration date. By mutual agreement of both parties, provided funds are available, the Contract may be extended three (3) times for a period of one (1) year each. Each extension amendment of the contract will be amended prior to September 30th of the current contract fiscal year. Based upon the agreement of all parties, the Contract Unit Prices may be adjusted at the time of renewal based on the stated Consumer Price Index (CPI) for All Urban Consumers – South Region All Items, (Series CUURO300SAO), over the preceding twelve (12) months from the date of Contract Award. The adjusted Contract Unit Prices will be calculated using the current Contract Unit Prices and adjusting them by the amount of the stated CPI. The subsequent optional renewals, if both the CITY and the CONTRACTOR agree, may also include a Contract Unit Price adjustment based on the CPI for the preceding twelve months from the award date of the second contract. Contract Unit Prices will be adjusted by applying the CPI to the previously adjusted Contract Unit Prices for the first renewal option.

1.4 Minimum Requirements for Contractors.

Contractors must satisfy the following mandatory minimum requirements in order to have their Responses evaluated. By submitting a Response, Contractor warrants and represents that it satisfies these requirements. Failure to meet these requirements will result in the Response not being evaluated and being rejected as non-responsive:

1. Contractor shall provide proof of all current business licenses required by local, state, and federal law as applicable.
2. Bidders must be on the approved Pre-Qualified Bidders List with the City of Jacksonville Housing and Community Development Division under the **Horizontal Construction** category prior to bid opening.
3. Bidders must possess a Local Business Tax Certificate, if applicable.

1.5 Equal Business Opportunity Program.

It is an official policy of the City of Jacksonville to encourage the maximum participation of Jacksonville Small and Emerging Businesses (JSEBs) in its contract awards based upon availability. To participate as a JSEB on Buyer projects, a company must be certified as a JSEB with the City's Equal Business Opportunity Office.

This RFP and the resulting Contract are subject to requirements of the "Encouragement Plan," which is fully described on Attachment C to this RFP.

Contractors may contact Buyer's Equal Business Opportunity Office at 904-255-8840 or find the JSEB directory on Buyer's website. Please contact the Contact Person identified in Section 1.12 if you are uncertain of Buyer's website address or if you experience problems accessing it.

1.6 Documents Available for Inspection.

During preparation of a response to this RFP, the following material is available for review by Contractors: City Standard Specifications City Standard Details. Copies of documents will be furnished to the extent permitted by law.

1.7 Federal Funds.

This Project will be funded partly or in total by the Federal Government. Therefore, Bidders must comply with Title VI of the Civil Rights Act of 1964 (24 CFR, Parts 1 & 2); Title VIII of the Civil Rights Act of 1968 (24 CFR, Part 115); Federal Labor Standards Provisions (HUD 4010); the Davis-Bacon Act; the Anti-Kickback Act; and the Contract Work Hours and Safety Standards Act. Bidders are advised to refer to the Federal Regulations of these specifications for more information.

Bidders must comply with Section 3 requirements included in Attachment F of this RFP.

1.8 Mandatory Pre-Bid Meeting.

There is a Mandatory Pre-Bid Meeting scheduled for this RFP. The meeting will be held on **Monday, August 17, 2020 at 10:00 a.m.** The meeting will be held via the Zoom remote meeting application. Login instructions for the meeting are as follows: