(15)

SUBJECT: LAKESHORE DRAINAGE IMPROVEMENT DSR

BID #: CP-0041-21 **OPEN DATE:** 2020-01-13

GENERAL GOVERNMENT AWARDS COMMITTEE

KIND AND BASIS OF CONTRACT: CONSTRUCTION PARTICIPATION

AGENCY: PUBLIC WORKS

BASIS OF AWARD: TOTAL BASE BID, PLUS SELECTED ALTERNATES (IF ANY)-LOWEST RESPONSIVE, RESPONSIBLE BIDDER

NUMBER OF BIDS INVITED: (5) **NUMBER RECEIVED:** (8) **OTHER** (0)

SUMMARY OF BIDS AND RECOMMENDED ACTIONS:
Recommend approval of award to ERS Corp, as the lowest responsive, responsible bidder in the total base bid amount of $602,010.00 Part A (city portion); Part B in the amount of $16,000.00 will be awarded by JEA in a separate agreement, total award amount not-to-exceed $618,610.00.

This award is to be funded by account(s): 001235-565050-1-44102-381920 to be executed by formal contract through Office of General Counsel.

Attachments: Recommendation Memo, Bid Tabulation Sheet, JSEB Letter, Basis of Award, Scope of Work

ANALYST: Marilyn Laidler
MARILYN LAIDLER

RESPECTFULLY SUBMITTED Gregory Pease
GREGORY PEASE, CHIEF
PROCUREMENT DIVISION

CONCURRENCE BY: Robin G. Smith, P.E., Chief, Engineering & Construction Management

(ALL AWARD ACTIONS SUBJECT TO LAWFULLY APPROPRIATED FUNDS)
ACTION OF GGAC COMMITTEE ON RECOMMENDATIONS ABOVE

MEMBERS APPROVING _____ MEMBERS DISAPPROVING _____ DATE: _____

_____ _____ OTHER: _____

_____ _____

_____ _____

ACTION OF AWARDING AUTHORITY DATE _____

APPROVED _____ DISAPPROVED _____

OTHER _____

SIGNATURE OF AUTHENTICATION _____

City of Jacksonville, Florida

Lenny Curry, Mayor

Department of Public Works
214 N. Hogan St., 10th floor
Jacksonville, FL 32202
(904) 255-8786
www.coj.net

ONE CITY ONE JACKSONVILLE

January 27, 2021

TO: Gregory W. Pease
Chief of Procurement

THRU: John P. Pappas, P.E.
Director

FROM: Robin G. Smith, P. E.
Chief, Engineering & Construction Management

SUBJECT: RECOMMENDATION TO AWARD

RE: Lakeshore Drainage Improvement DSR
Bid No.: CP-0041-21
Bid Date: January 13, 2021
Award Amount: $602,010.00

The Department of Public Works has tabulated and reviewed the eight (8) bids received on the referenced project for accuracy and compliance with the contract documents. While our tabulation of the bids turned up minor corrections in the bids, no errors were significant enough to change the lowest bidder. The apparent low bid by ERS Corp has also been reviewed by the EBO Office who has determined that the bidder is in compliance with the 20% JSEB requirements established for this project. Part A is to be funded by the City in the amount of $602,010.00 and Part B for $16,600.00 is to be funded by JEA in a separate agreement. In addition, Public Works has confirmed through www.myfloridalicense.com the appropriate licenses for this contractor and listed subcontractors, if applicable.

We therefore recommend that award of the Total Base Bid for Lakeshore Drainage Improvement DSR be awarded to ERS Corp, 760 Talleyrand Avenue, Jacksonville, Florida 32202, in accordance with the attached bid documents for Part A in the amount of $602,010.00, which is being funded by the City, and Part B in the amount of $16,600.00 to be awarded by JEA in a separate agreement for a total of $618,610.00.

Funding for this project should be as follows:

ACCOUNTS:		TOTAL
001235	JEA	
PWEN DSR Capital Imp- flood Control Stormwater Mgmt		
565050		
1		
44102-381920		
~~$221,581.10~~ $602,010.00	$16,600.00	$618,610.00

RGS/lw

Attachments

cc: Lori West, Engineering and Construction Management
John Baxter, P.E. Engineering and Construction Management

Laidler, Marilyn

From: West, Lori
Sent: Monday, February 1, 2021 9:12 AM
To: Laidler, Marilyn
Subject: Lakeshore Drainage CP-0041-21

The entire award of $602,010.00 will be funded by project 001235. We forgot to change the amount of the save as document on the award.

Lori A. West
Engineering Contract Manager
City of Jacksonville |Engineering and Construction Management Division
214 N. Hogan Street, 10th Floor
Jacksonville, FL 32202
Phone: 904-255-8759
Fax: 904-357-5923

TITLE: LAKE SHORE DRAINAGE IMPROVEMENT DSR PROJECT

BID NO. CP-0041-21 (PW)

OPEN DATE: JANUARY 13, 2021 @ 2:00PM

BUYER: MARILYN LAIDLER

No. Invited: (5) No. Received (8) No Bids: (0)

ITEM	DESCRIPTION OF WORK	UNIT	EST.QTY	PARS CONSTRUCTION SERVICES, LLC		KIRBY DEVELOPMENT, INC		CAPPS LAND MANAGEMENT & MATERIAL, LLC	
				UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
1	MOBILIZATION, INCLUDES ONE PROJECT SIGN	LS	1	$ 60,082.95	$ 60,082.95	$ 19,330.73	$ 19,330.73	$ 75,000.00	$ 75,000.00
2	SITE PREPARATION	LS	1	$ 60,082.95	$ 60,082.95	$ 97,140.30	$ 97,140.30	$ 7,500.00	$ 7,500.00
3	MAINTENANCE OF TRAFFIC	LS	1	$ 8,925.00	$ 8,925.00	$ 40,914.45	$ 40,914.45	$ 7,500.00	$ 7,500.00
4	EROSION CONTROL AND POLLUTION ABATEMENT	LS	1	$ 5,670.00	$ 5,670.00	$ 2,392.50	$ 2,392.50	$ 5,000.00	$ 5,000.00
5	REGULAR EXCAVATION AND FILL	LS	1	$ 47,481.00	$ 47,481.00	$ 26,217.35	$ 26,217.35	$ 13,000.00	$ 13,000.00
6	DEWATERING	LS	1	$ 56,700.00	$ 56,700.00	$ 73,717.07	$ 73,717.07	$ 27,000.00	$ 27,000.00
7	OVER EXCAVATION (CONTINGENCY)	CY	250	$ 72.45	$ 18,112.50	$ 11.81	$ 2,952.50	$ 4.00	$ 1,000.00
8	A-3 SAND BACKFILL (CONTINGENCY)	CY	250	$ 46.20	$ 11,550.00	$ 26.60	$ 6,650.00	$ 11.25	$ 2,812.50
9	HAULING AND DISPOSAL OF UNSUITABLE MATERIALS (CONTINGENCY)	CY	250	$ 60.90	$ 15,225.00	$ 14.57	$ 3,642.50	$ 7.00	$ 1,750.00
10	MILLING, 2.0 INCH AVERAGE	SY	30	$ 257.25	$ 7,717.50	$ 15.23	$ 456.90	$ 91.00	$ 2,730.00
11	ASPHALTIC CONCRETE TYPE SP-12.5 MM (2.0 INCH)	SY	145	$ 23.10	$ 3,349.50	$ 23.76	$ 3,445.20	$ 35.00	$ 5,075.00
12	BASE, 8 INCHES COMPACTED LIMEROCK	SY	115	$ 34.65	$ 3,984.75	$ 21.26	$ 2,444.90	$ 18.00	$ 2,070.00
13	STABILIZATION, 12 INCHES	SY	115	$ 5.78	$ 664.70	$ 13.39	$ 1,539.85	$ 15.00	$ 1,725.00
14	PRE-CAST BOX CULVERT, 3.5 FT X 10 FT	LF	348	$ 942.90	$ 328,129.20	$ 1,175.17	$ 408,959.16	$ 1,475.00	$ 513,300.00
15	PRE-CAST BOX CULVERT, 4 FT X 12 FT	LF	25	$ 1,345.05	$ 33,626.25	$ 2,788.59	$ 69,714.75	$ 1,700.00	$ 42,500.00
16	TYPE C INLET RISER ON BOX CULVERT	EA	3	$ 1,260.00	$ 3,780.00	$ 2,745.62	$ 8,236.86	$ 810.00	$ 2,430.00
17	PRE-CAST MES (3.5 FT X 10 FT BOX CULVERT)	EA	1	$ 5,775.00	$ 5,775.00	$ 12,892.77	$ 12,892.77	$ 7,500.00	$ 7,500.00
18	CAST-IN-PLACE TOE SLAB & CUT-OFF WALL (3.5 FT X 10 FT MES)	LS	1	$ 9,027.90	$ 9,027.90	$ 6,088.51	$ 6,088.51	$ 2,500.00	$ 2,500.00
19	CAST-IN-PLACE HEADWALL TOE SLAB, CUT-OFF WALL, AND WINGWALLS (4.0 FT X 12 FT BOX CULVERT)	LS	1	$ 59,272.50	$ 59,272.50	$ 16,931.05	$ 16,931.05	$ 15,000.00	$ 15,000.00

TITLE: LAKE SHORE DRAINAGE IMPROVEMENT DSR PROJECT

BID NO. CP-0041-21 (PW)

OPEN DATE: JANUARY 13, 2021 @ 2:00PM

ITEM	DESCRIPTION OF WORK	UNIT	EST.QTY	J.D. HINSON COMPANY		J.B. COXWELL CONTRACTING, INC.		ERS CORP	
				UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
1	MOBILIZATION, INCLUDES ONE PROJECT SIGN	LS	1	$ 85,962.50	$ 85,962.50	$ 285,000.00	$ 285,000.00	$ 40,000.00	$ 40,000.00
2	SITE PREPARATION	LS	1	$ 29,202.81	$ 29,202.81	$ 20,115.00	$ 20,115.00	$ 50,000.00	$ 50,000.00
3	MAINTENANCE OF TRAFFIC	LS	1	$ 31,870.81	$ 31,870.81	$ 105,000.00	$ 105,000.00	$ 6,000.00	$ 6,000.00
4	EROSION CONTROL AND POLLUTION ABATEMENT	LS	1	$ 8,222.50	$ 8,222.50	$ 10,500.00	$ 10,500.00	$ 5,000.00	$ 5,000.00
5	REGULAR EXCAVATION AND FILL	LS	1	$ 46,966.00	$ 46,966.00	$ 46,500.00	$ 46,500.00	$ 97,000.00	$ 97,000.00
6	DEWATERING	LS	1	$ 33,062.50	$ 33,062.50	$ 40,000.00	$ 40,000.00	$ 5,000.00	$ 5,000.00
7	OVER EXCAVATION (CONTINGENCY)	CY	250	$ 13.23	$ 3,307.50	$ 6.00	$ 1,500.00	$ 12.00	$ 3,000.00
8	A-3 SAND BACKFILL (CONTINGENCY)	CY	250	$ 13.23	$ 3,307.50	$ 25.00	$ 6,250.00	$ 12.00	$ 3,000.00
9	HAULING AND DISPOSAL OF UNSUITABLE MATERIALS (CONTINGENCY)	CY	250	$ 13.23	$ 3,307.50	$ 15.00	$ 3,750.00	$ 12.00	$ 3,000.00
10	MILLING, 2.0 INCH AVERAGE	SY	30	$ 63.25	$ 1,897.50	$ 200.00	$ 6,000.00	$ 36.00	$ 1,080.00
11	ASPHALTIC CONCRETE TYPE SP-12.5 MM (2.0 INCH)	SY	145	$ 39.97	$ 5,795.65	$ 70.00	$ 10,150.00	$ 42.00	$ 6,090.00
12	BASE, 8 INCHES COMPACTED LIMEROCK	SY	115	$ 24.96	$ 2,870.40	$ 20.00	$ 2,300.00	$ 42.00	$ 4,830.00
13	STABILIZATION, 12 INCHES	SY	115	$ 22.00	$ 2,530.00	$ 15.00	$ 1,725.00	$ 35.00	$ 4,025.00
14	PRE-CAST BOX CULVERT, 3.5 FT X 10 FT	LF	348	$ 1,321.51	$ 459,885.48	$ 1,325.00	$ 461,100.00	$ 735.00	$ 255,780.00
15	PRE-CAST BOX CULVERT, 4 FT X 12 FT	LF	25	$ 2,265.01	$ 56,625.25	$ 1,800.00	$ 45,000.00	$ 1,900.00	$ 47,500.00
16	TYPE C INLET RISER ON BOX CULVERT	EA	3	$ 4,040.24	$ 12,120.72	$ 2,550.00	$ 7,650.00	$ 5,700.00	$ 17,100.00
17	PRE-CAST MES (3.5 FT X 10 FT BOX CULVERT)	EA	1	$ 16,236.99	$ 16,236.99	$ 5,500.00	$ 5,500.00	$ 1,500.00	$ 1,500.00
18	CAST-IN-PLACE TOE SLAB & CUT-OFF WALL (3.5 FT X 10 FT MES)	LS	1	$ 18,515.00	$ 18,515.00	$ 12,500.00	$ 12,500.00	$ 8,500.00	$ 8,500.00
19	CAST-IN-PLACE HEADWALL TOE SLAB, CUT-OFF WALL, AND WINGWALLS (4.0 FT X 12 FT BOX CULVERT)	LS	1	$ 33,327.00	$ 33,327.00	$ 21,500.00	$ 21,500.00	$ 16,800.00	$ 16,800.00

TITLE: LAKE SHORE DRAINAGE IMPROVEMENT DSR PROJECT

BID NO. CP-0041-21 (PW)

OPEN DATE: JANUARY 13, 2021 @ 2:00PM

ITEM	DESCRIPTION OF WORK	UNIT	EST.QTY	CGC INC UNIT COST	CGC INC TOTAL COST	ONAS CORPORATION UNIT COST	ONAS CORPORATION TOTAL COST	UNIT COST	TOTAL COST
1	MOBILIZATION, INCLUDES ONE PROJECT SIGN	LS	1	$ 29,839.00	$ 29,839.00	$ 77,770.00	$ 77,770.00		$ -
2	SITE PREPARATION	LS	1	$ 104,426.00	$ 104,426.00	$ 46,300.00	$ 46,300.00		$ -
3	MAINTENANCE OF TRAFFIC	LS	1	$ 27,000.00	$ 27,000.00	$ 37,530.00	$ 37,530.00		$ -
4	EROSION CONTROL AND POLLUTION ABATEMENT	LS	1	$ 8,760.00	$ 8,760.00	$ 14,440.00	$ 14,440.00		$ -
5	REGULAR EXCAVATION AND FILL	LS	1	$ 106,979.00	$ 106,979.00	$ 27,120.00	$ 27,120.00		$ -
6	DEWATERING	LS	1	$ 21,000.00	$ 21,000.00	$ 50,350.00	$ 50,350.00		$ -
7	OVER EXCAVATION (CONTINGENCY)	CY	250	$ 14.00	$ 3,500.00	$ 20.00	$ 5,000.00		$ -
8	A-3 SAND BACKFILL (CONTINGENCY)	CY	250	$ 15.00	$ 3,750.00	$ 20.00	$ 5,000.00		$ -
9	HAULING AND DISPOSAL OF UNSUITABLE MATERIALS (CONTINGENCY)	CY	250	$ 4.00	$ 1,000.00	$ 20.00	$ 5,000.00		$ -
10	MILLING, 2.0 INCH AVERAGE	SY	30	$ 50.00	$ 1,500.00	$ 300.00	$ 9,000.00		$ -
11	ASPHALTIC CONCRETE TYPE SP-12.5 MM (2.0 INCH)	SY	145	$ 50.00	$ 7,250.00	$ 49.00	$ 7,105.00		$ -
12	BASE, 8 INCHES COMPACTED LIMEROCK	SY	115	$ 20.00	$ 2,300.00	$ 39.00	$ 4,485.00		$ -
13	STABILIZATION, 12 INCHES	SY	115	$ 10.00	$ 1,150.00	$ 24.00	$ 2,760.00		$ -
14	PRE-CAST BOX CULVERT, 3.5 FT X 10 FT	LF	348	$ 987.00	$ 343,476.00	$ 1,590.00	$ 553,320.00		$ -
15	PRE-CAST BOX CULVERT, 4 FT X 12 FT	LF	25	$ 1,683.00	$ 42,075.00	$ 2,580.00	$ 64,500.00		$ -
16	TYPE C INLET RISER ON BOX CULVERT	EA	3	$ 1,969.00	$ 5,907.00	$ 1,360.00	$ 4,080.00		$ -
17	PRE-CAST MES (3.5 FT X 10 FT BOX CULVERT)	EA	1	$ 8,000.00	$ 8,000.00	$ 5,280.00	$ 5,280.00		$ -
18	CAST-IN-PLACE TOE SLAB & CUT-OFF WALL (3.5 FT X 10 FT MES)	LS	1	$ 13,100.00	$ 13,100.00	$ 8,100.00	$ 8,100.00		$ -
19	CAST-IN-PLACE HEADWALL TOE SLAB, CUT-OFF WALL, AND WINGWALLS (4.0 FT X 12 FT BOX CULVERT)	LS	1	$ 17,528.00	$ 17,528.00	$ 25,580.00	$ 25,580.00		$ -

TITLE:	LAKE SHORE DRAINAGE IMPROVEMENT DSR PROJECT			PARS CONSTRUCTION SERVICES, LLC		KIRBY DEVELOPMENT, INC		CAPPS LAND MANAGEMENT & MATERIAL, LLC	
BID NO.	CP-0041-21 (PW)								
OPEN DATE:	JANUARY 13, 2021@ 2:00PM								
20	CONNECT EXISTING 14 INCH X 23 INCH ERCP TO BOX CULVERT	EA	1	$ 1,890.00	$ 1,890.00	$ 4,841.01	$ 4,841.01	$ 500.00	$ 500.00
21	CONNECT PROPOSED 29 INCH X 45 INCH ERCP TO EXIST CONFLICT MANHOLE	EA	1	$ 1,890.00	$ 1,890.00	$ 8,821.11	$ 8,821.11	$ 1,000.00	$ 1,000.00
21A	CONNECT PROPOSED 29 INCH X 45 INCH ERCP TO BOX CULVERT	EA	1	$ 1,890.00	$ 1,890.00	$ 4,649.69	$ 4,649.69	$ 1,000.00	$ 1,000.00
21B	29 INCH X 45 INCH ERCP	LF	18	$ 239.40	$ 4,309.20	$ 489.89	$ 8,818.02	$ 150.00	$ 2,700.00
22	CONCRETE DITCH PAVEMENT, 6 INCHES	SY	45	$ 582.75	$ 26,223.75	$ 94.50	$ 4,252.50	$ 75.00	$ 3,375.00
23	TRAFFIC STRIPE SOLID THERMOPLASTIC, WHITE, 6 INCHES	LF	40	$ 19.95	$ 798.00	$ 6.00	$ 240.00	$ 10.00	$ 400.00
24	TRAFFIC STRIPE SOLID THERMOPLASTIC, YELLOW, 6 INCHES	LF	40	$ 34.65	$ 1,386.00	$ 6.00	$ 240.00	$ 10.00	$ 400.00
25	TRAFFIC STRIPE SOLID THERMOPLASTIC, WHITE, 24 INCHES	LF	40	$ 78.75	$ 3,150.00	$ 12.75	$ 510.00	$ 12.00	$ 480.00
26	GRASSING, TURF SEEDING OR SODDING, COJ SPEC 145	SY	1350	$ 5.83	$ 7,870.50	$ 7.28	$ 9,828.00	$ 3.00	$ 4,050.00
27	AS-BUILTS	EA	1	$ 8,295.00	$ 8,295.00	$ 8,739.37	$ 8,739.37	$ 2,490.00	$ 2,490.00
	TOTAL BASE BID (ITEM NOS. 1-27)			**$ 796,859.15**		**$ 854,607.05**		**$ 751,787.50**	
	PART- A JEA (WATER MAIN)								
28	8 INCH DI WM PIPE (PUSH-ON JOINTS), 801.XIII.1	LF	30	$ 91.35	$ 2,740.50	$ 134.63	$ 4,038.90	$ 195.00	$ 5,850.00
29	8 INCH 90 DEG BEND DI MJ, 801.XIII.2	EA	4	$ 705.60	$ 2,822.40	$ 716.02	$ 2,864.08	$ 180.00	$ 720.00
30	8 INCH DI MJ PLUG TAPPED 2 INCH, 801.XIII.2	EA	1	$ 446.25	$ 446.25	$ 410.93	$ 410.93	$ 125.50	$ 125.50
31	8 INCH MECHANICAL JOINT RESTRAINTS, 801.XIII.6	EA	12	$ 211.05	$ 2,532.60	$ 318.95	$ 3,827.40	$ 100.00	$ 1,200.00
32	TEMPORARY SAMPLE TAPS, 801.XIII.12	EA	2	$ 676.20	$ 1,352.40	$ 1,430.46	$ 2,860.92	$ 128.00	$ 256.00
	TOTAL BASE BID -PART A (ITEMS NOS 28-32)			**$ 9,894.15**		**$ 14,002.23**		**$ 8,151.50**	
	TOTAL (BASE BID + PART A)			**$ 806,753.30**		**$ 868,609.28**		**$ 759,939.00**	
				CORRECTED TOTAL					
	CONFLICT OF INTEREST:			YES		YES		YES	
	BID BOND:			YES		YES		YES	
	JSEB PARTICIPATION:			YES		YES		YES	
	LICENSED SUBS:			YES		SELF-PERFORM		SELF-PEFORM	
	ADDENDUM (S) ACKNOWLEDGED: (1,2,3)			YES		YES		YES	

TITLE:	LAKE SHORE DRAINAGE IMPROVEMENT DSR PROJECT			J.D. HINSON COMPANY		J.B. COXWELL CONTRACTING, INC.		ERS CORP	
BID NO.	CP-0041-21 (PW)								
OPEN DATE:	JANUARY 13, 2021@ 2:00PM								
20	CONNECT EXISTING 14 INCH X 23 INCH ERCP TO BOX CULVERT	EA	1	$ 5,250.33	$ 5,250.33	$ 2,010.00	$ 2,010.00	$ 1,200.00	$ 1,200.00
21	CONNECT PROPOSED 29 INCH X 45 INCH ERCP TO EXIST CONFLICT MANHOLE	EA	1	$ 3,281.45	$ 3,281.45	$ 2,000.00	$ 2,000.00	$ 1,200.00	$ 1,200.00
21A	CONNECT PROPOSED 29 INCH X 45 INCH ERCP TO BOX CULVERT	EA	1	$ 5,250.33	$ 5,250.33	$ 1,270.00	$ 1,270.00	$ 1,200.00	$ 1,200.00
21B	29 INCH X 45 INCH ERCP	LF	18	$ 661.25	$ 11,902.50	$ 300.00	$ 5,400.00	$ 75.00	$ 1,350.00
22	CONCRETE DITCH PAVEMENT, 6 INCHES	SY	45	$ 205.72	$ 9,257.40	$ 31.00	$ 1,395.00	$ 165.00	$ 7,425.00
23	TRAFFIC STRIPE SOLID THERMOPLASTIC, WHITE, 6 INCHES	LF	40	$ 0.95	$ 38.00	$ 18.00	$ 720.00	$ 12.00	$ 480.00
24	TRAFFIC STRIPE SOLID THERMOPLASTIC, YELLOW, 6 INCHES	LF	40	$ 0.95	$ 38.00	$ 18.00	$ 720.00	$ 12.00	$ 480.00
25	TRAFFIC STRIPE SOLID THERMOPLASTIC, WHITE, 24 INCHES	LF	40	$ 8.86	$ 354.40	$ 26.00	$ 1,040.00	$ 18.00	$ 720.00
26	GRASSING, TURF SEEDING OR SODDING, COJ SPEC 145	SY	1350	$ 12.65	$ 17,077.50	$ 8.50	$ 11,475.00	$ 5.00	$ 6,750.00
27	AS-BUILTS	EA	1	$ 4,628.75	$ 4,628.75	$ 15,500.00	$ 15,500.00	$ 6,000.00	$ 6,000.00
	TOTAL BASE BID (ITEM NOS. 1-27)			**$ 912,092.27**		**$ 1,133,570.00**		**$ 602,010.00**	
	PART- A JEA (WATER MAIN)								
28	8 INCH DI WM PIPE (PUSH-ON JOINTS), 801.XIII.1	LF	30	$ 322.88	$ 9,686.40	$ 100.00	$ 3,000.00	$ 280.00	$ 8,400.00
29	8 INCH 90 DEG BEND DI MJ, 801.XIII.2	EA	4	$ 1,538.90	$ 6,155.60	$ 575.00	$ 2,300.00	$ 400.00	$ 1,600.00
30	8 INCH DI MJ PLUG TAPPED 2 INCH, 801.XIII.2	EA	1	$ 601.45	$ 601.45	$ 455.00	$ 455.00	$ 400.00	$ 400.00
31	8 INCH MECHANICAL JOINT RESTRAINTS, 801.XIII.6	EA	12	$ 273.95	$ 3,287.40	$ 450.00	$ 5,400.00	$ 475.00	$ 5,700.00
32	TEMPORARY SAMPLE TAPS, 801.XIII.12	EA	2	$ 826.10	$ 1,652.20	$ 250.00	$ 500.00	$ 250.00	$ 500.00
	TOTAL BASE BID -PART A (ITEMS NOS 28-32)			**$ 21,383.05**		**$ 11,655.00**		**$ 16,600.00**	
	TOTAL (BASE BID + PART A)			**$ 933,475.32**		**$ 1,145,225.00**		**$ 618,610.00**	
	CONFLICT OF INTEREST:			YES		YES		YES	
	BID BOND:			YES		YES		YES	
	JSEB PARTICIPATION:			YES		YES		JSEB VENDOR	
	LICENSED SUBS:			SELF-PEFORM		SELF-PERFORM		YES	
	ADDENDUM (S) ACKNOWLEDGED: (1,2,3)			YES		YES		YES	

TITLE:	LAKE SHORE DRAINAGE IMPROVEMENT DSR PROJECT			CGC INC		ONAS CORPORATION			
BID NO.	CP-0041-21 (PW)								
OPEN DATE:	JANUARY 13, 2021@ 2:00PM								
20	CONNECT EXISTING 14 INCH X 23 INCH ERCP TO BOX CULVERT	EA	1	$ 2,000.00	$ 2,000.00	$ 1,420.00	$ 1,420.00		$ -
21	CONNECT PROPOSED 29 INCH X 45 INCH ERCP TO EXIST CONFLICT MANHOLE	EA	1	$ 3,000.00	$ 3,000.00	$ 9,110.00	$ 9,110.00		$ -
21A	CONNECT PROPOSED 29 INCH X 45 INCH ERCP TO BOX CULVERT	EA	1	$ 2,500.00	$ 2,500.00	$ 3,050.00	$ 3,050.00		$ -
21B	29 INCH X 45 INCH ERCP	LF	18	$ 252.00	$ 4,536.00	$ 350.00	$ 6,300.00		$ -
22	CONCRETE DITCH PAVEMENT, 6 INCHES	SY	45	$ 142.00	$ 6,390.00	$ 300.00	$ 13,500.00		$ -
23	TRAFFIC STRIPE SOLID THERMOPLASTIC, WHITE, 6 INCHES	LF	40	$ 2.00	$ 80.00	$ 14.00	$ 560.00		$ -
24	TRAFFIC STRIPE SOLID THERMOPLASTIC, YELLOW, 6 INCHES	LF	40	$ 2.00	$ 80.00	$ 15.00	$ 600.00		$ -
25	TRAFFIC STRIPE SOLID THERMOPLASTIC, WHITE, 24 INCHES	LF	40	$ 10.00	$ 400.00	$ 20.00	$ 800.00		$ -
26	GRASSING, TURF SEEDING OR SODDING, COJ SPEC 145	SY	1350	$ 3.50	$ 4,725.00	$ 9.00	$ 12,150.00		$ -
27	AS-BUILTS	EA	1	$ 3,000.00	$ 3,000.00	$ 2,500.00	$ 2,500.00		$ -
	TOTAL BASE BID (ITEM NOS. 1-27)			**$ 775,251.00**		**$ 1,002,710.00**		**$ -**	
	PART- A JEA (WATER MAIN)								
28	8 INCH DI WM PIPE (PUSH-ON JOINTS), 801.XIII.1	LF	30	$ 198.00	$ 5,940.00	$ 400.00	$ 12,000.00		$ -
29	8 INCH 90 DEG BEND DI MJ, 801.XIII.2	EA	4	$ 1,018.00	$ 4,072.00	$ 900.00	$ 3,600.00		$ -
30	8 INCH DI MJ PLUG TAPPED 2 INCH, 801.XIII.2	EA	1	$ 790.00	$ 790.00	$ 450.00	$ 450.00		$ -
31	8 INCH MECHANICAL JOINT RESTRAINTS, 801.XIII.6	EA	12	$ 354.00	$ 4,248.00	$ 250.00	$ 3,000.00		$ -
32	TEMPORARY SAMPLE TAPS, 801.XIII.12	EA	2	$ 990.00	$ 1,980.00	$ 350.00	$ 700.00		$ -
	TOTAL BASE BID -PART A (ITEMS NOS 28-32)			**$ 17,030.00**		**$ 19,750.00**		**$ -**	
	TOTAL (BASE BID + PART A)			**$ 792,281.00**		**$ 1,022,460.00**		**$ -**	
	CONFLICT OF INTEREST:			YES		YES			
	BID BOND:			YES		YES			
	JSEB PARTICIPATION:			JSEB VENDOR		JSEB VENDOR			
	LICENSED SUBS:			SELF-PERFORM		YES			
	ADDENDUM (S) ACKNOWLEDGED: (1,2,3)			YES		YES			

Department of Finance and Administration
Procurement Division

CITY OF JACKSONVILLE

January 15, 2021

To: Gregory A. Pease, Chief
Procurement Division

From: Aileen Cruz, Business Analyst AC
Jacksonville Small & Emerging Business Office (JSEB) & Contract Compliance Office

Re: **CP-0041-21 - Lake Shore Drainage Improvement DSR Project**

The Jacksonville Small & Emerging Business (JSEB) Office has reviewed the low bidder/proposer for compliance with the Jacksonville Small and Emerging Business (JSEB) program. Based upon the review, and the areas of certification, the lowest bidder/proposer is **ERS, Corp.** with a bid of **$618,610.00** (base bid + part A) and the 20% JSEB goal. Based upon review of the JSEB schedule of work, the letters of intent, and the areas of certification, the lowest bidders/proposers, meet the goal by utilizing 100% JSEB.

Our review efforts are documented and available upon request. Please let us know if you have any questions or concerns. I can be reached at (904) 255-8828.

cc: Marilyn Laidler
Dinah Coleman Mason

214 N. Hogan Street, Suite 800 | Jacksonville, FL 32202 | Phone: 904.255.8840 | Fax: 904.255.8842 | www.jseb.coj.net

BASE BID - PART A

JEA (WATER MAIN) - PART A

Bid Item No.	Item Description	Unit	Est Qty	Unit Cost	Total Cost
28	8 INCH DI WM PIPE (PUSH-ON JOINTS), 801.XIII.1	LS	30		
29	8 INCH 90 DEG BEND DI MJ, 801.XIII.2	EA	4		
30	8 INCH DI MJ PLUG TAPPED 2 INCH, 801.XIII.2	EA	1		
31	8 INCH MECHANICAL JOINT RESTRAINTS,801.XIII.6	EA	12		
32	TEMPORARY SAMPLE TAPS, 801.XIII.12	EA	2		
TOTAL BASE BID - PART A (ITEM NOS. 28-32:					

Enter on Page (3-1)

B. **BASIS OF AWARD**

The project may be awarded to the lowest responsive, responsible Bidder contingent on the availability of funds within the project's approved budget. The Total Base Bid plus selected Alternate(s), if any, will be used to determine the lowest bidder. If selected, Alternate(s) will be awarded in the order listed (i.e. - 1,2,3…). The CITY has the right to reject any or all bids.

C. **REVISIONS OF BID PROPOSAL FORM**

Request for revision of the Bid Proposal Form must be made to the ENGINEER at least ten (10) days prior to date of opening of Bids. Revision of the Bid Proposal by the Bidder will void the Bid.

D. **CONTRACT EXPIRATION DATE**

The Contract expiration date shall be established as follows:

The notice to proceed date plus ten (10) calendar days for mobilization, plus the construction time established in the Proposal, plus time extensions pursuant to valid change orders (which shall establish the construction completion date), plus 120 days to assure a contract exists beyond the scheduled construction completion date in order to comply with Executive Order Number 2013-05.

E. **BID CHANGES**

No changes in the amount of Bids appearing on the outside of Bids will be considered. Only the amounts shown on bidding documents inside the envelope will be considered. All changes, corrections and erasures must be initialed by the person signing the bid.

F. **CONSTRUCTION COMPLETION**

LAKE SHORE DRAINAGE IMPROVEMENT DSR PROJECT
SECTION 30

SCOPE OF WORK

30.1 Scope The work covered by these plans and specifications consists of furnishing all labor, materials and equipment; and performing all operations necessary for the construction of LAKE SHORE DRAINAGE IMPROVEMENT DSR PROJECT, as specified in the Contract Documents.

30.2 Location This project is located within the limits of the City of Jacksonville, Florida. The construction area is located on LAKE SHORE BLVD, near 5394 POPPY DRIVE AND 5395 POPPY DRIVE.

30.3 Intent It is the intent of these Contract Documents to construct the LAKE SHORE DRAINAGE IMPROVEMENT DSR PROJECT as shown on the plans and including but not limited to:

1. Installation of Erosion Control items.
2. Maintenance of Traffic.
3. JEA items.
4. Site preparation, including material and existing drainage items removal.
5. Installation of new box culverts and inlets, grassed swales and pavement repair.
6. Install grassing, COJ spec 145 in all disturbed areas.
7. As-Builts.

It is not the intent of these Contract Documents to minutely define the mode and fabric of construction of this project, but rather to set forth reasonable and rational criteria for the construction thereof.