SUBJECT: TRAFFIC SIGNAL UNIT PRICE CONSTRUCTION COUNTYWIDE

BID #: CP-0123-21 **OPEN DATE:** 2021-07-28

GENERAL GOVERNMENT AWARDS COMMITTEE

KIND AND BASIS OF CONTRACT: CONSTRUCTION PARTICIPATION

AGENCY: TRAFFIC ENGINEERING

BASIS OF AWARD: TOTAL BASE BID- LOWEST RESPONSIVE, RESPONSIBLE BIDDER

NUMBER OF BIDS INVITED: (4) **NUMBER RECEIVED:** (2) **OTHER** (1)

SUMMARY OF BIDS AND RECOMMENDED ACTIONS:
Recommend approval to reject all bids, due to both companies not meeting the required 20% JSEB participation goal, therefore specifications will be revised, and project will be re-bid at a later date.

Attachments: Recommendation Memo, Bid Tabulation Sheet, Bid Rejection/Email confirmation, JSEB Letter, Basis of Award, Scope of Work

ANALYST: MARILYN LAIDLER **RESPECTFULLY SUBMITTED** GREGORY PEASE, CHIEF PROCUREMENT DIVISION

CONCURRENCE BY: Christopher W. LeDew, P.W., Chief, Traffic Engineering Division

---

(ALL AWARD ACTIONS SUBJECT TO LAWFULLY APPROPRIATED FUNDS)
ACTION OF GGAC COMMITTEE ON RECOMMENDATIONS ABOVE

MEMBERS APPROVING _____ MEMBERS DISAPPROVING _____ DATE: _____

_____ _____ OTHER: _____

_____ _____

_____ _____

ACTION OF AWARDING AUTHORITY DATE _____

APPROVED _____ DISAPPROVED _____

OTHER _____

SIGNATURE OF AUTHENTICATION _____

ONE CITY. ONE JACKSONVILLE.

City of Jacksonville, Florida

Lenny Curry, Mayor

Department of Public Works
Traffic Engineering Division
1007 Superior Street
Jacksonville, FL 32254
(904) 255-7533
www.coj.net

MEMORANDUM **August 27 2021**

TO: **Gregory W. Pease**
Chief of Procurement

THRU: **John P. Pappas, P.E., Director**

FROM: **Christopher W. LeDew, P.W., Chief**

SUBJECT: **Traffic Signal Unit Price Construction Countywide**

Bid No.:	**CP-0123-21**
Bid Open Date:	**July 28, 2021**
Recommendation:	**REJECT ALL BIDS**
Internal Services Account No:	**PWTE011**

Procurement received two (2) bids for the subject project. Neither bidder/proposer, James Hinson Electrical Contracting, Inc. nor Traffic Control Devices, LLC met the goal of 20% JSEB Participation as stated in the bid documents. It is therefore, recommended by Traffic Engineering that both bids be rejected. It is further recommended these specifications be re-bid for immediate use at the start of fiscal year 2021/2022.

Your concurrence in this matter would be greatly appreciated.

Attachments

88

TITLE: TRAFFIC SIGNAL UNIT PRICE CONSTRUCTION - COUNTY-WIDE

BID NO: CP-0123-21

OPEN DATE: 07/28/21

ANALYST: MARILYN LAIDLER

NO. INVITED: (4) No. Received: (2) No Bids: (1)

RECORDED BY: MELISSA PIERCE ANOUNCER: JOHN HERNANDEZ

						JAMES HINSON ELECTRICAL CONTRACTING, INC.		TRAFFIC CONTROL DEVICES, LLC
	ITEM #	DESCRIPTION	Qty	UOM	Unit Cost ($)	Extended Cost ($)	Unit Cost ($)	Extended Cost ($)
1	0339-1	MISCELLANEOUS ASPHALT PAVEMENT	TN	1		$ -		$ -
2	0519- 78	BOLLARDS	EA	2		$ -		$ -
3	0520- 1- 7	CONCRETE CURB & GUTTER, TYPE E	LF	240		$ -		$ -
4	0520- 1- 10	CONCRETE CURB & GUTTER, TYPE F	LF	240		$ -		$ -
5	0520- 3-	VALLEY GUTTER- CONCRETE	LF	50		$ -		$ -
6	0520- 5- 41	TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE	LF	240		$ -		$ -
7	0520- 5- 42	TRAFFIC SEPARATOR CONCRETE- TYPE IV, 6' WIDE	LF	240		$ -		$ -
8	0520- 70-	CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	SY	100		$ -		$ -
9	0522- 1-	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	SY	75		$ -		$ -
10	0522- 2-	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	SY	50		$ -		$ -
11	0527- 2-	DETECTABLE WARNINGS	SF	96		$ -		$ -
12	0536- 1- 1	GUARDRAIL -ROADWAY	LF	125		$ -		$ -
13	0570- 1- 2	PERFORMANCE TURF, SOD	SY	1,000		$ -		$ -
14	06300-2-15	CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT	LF	100		$ -		$ -
15	0630-2-11	CONDUIT, FURNISH & INSTALL, OPEN TRENCH	LF	10,000		$ -		$ -
16	0630-2-12	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	LF	5,000		$ -		$ -
17	0630-2-14	CONDUIT, FURNISH & INSTALL, ABOVEGROUND	LF	100		$ -		$ -
18	0632-7-1	SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	PI	10		$ -		$ -
19	0632-7-2	SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL	LF	1,000		$ -		$ -
20	0632-7-4	SIGNAL CABLE, ADJUST	PI	1		$ -		$ -
21	0632-7-6	SIGNAL CABLE, REMOVE- INTERSECTION	PI	1		$ -		$ -
22	0632-7-7	SIGNAL CABLE, REMOVE- OUTSIDE OF INTERSECTION	LF	100		$ -		$ -
23	0633-1-111	FIBER OPTIC CABLE, F&I, OVERHEAD,2-12 FIBERS	LF	1,000		$ -		$ -
24	0633-1-112	FIBER OPTIC CABLE, F&I, OVERHEAD,13-48 FIBERS	LF	500		$ -		$ -
25	0633-1-113	FIBER OPTIC CABLE, F&I, OVERHEAD,49-96 FIBERS	LF	1,000		$ -		$ -
26	0633-1-114	FIBER OPTIC CABLE, F&I, OVERHEAD,97-144 FIBERS	LF	500		$ -		$ -

TITLE: TRAFFIC SIGNAL UNIT PRICE CONSTRUCTION - COUNTY-WIDE

BID NO: CP-0123-21

OPEN DATE: 07/28/21

ANALYST: MARILYN LAIDLER

NO. INVITED: (4) No. Received: (2) No Bids: (1)

RECORDED BY: MELISSA PIERCE ANOUNCER: JOHN HERNANDEZ

						JAMES HINSON ELECTRICAL CONTRACTING, INC.		TRAFFIC CONTROL DEVICES, LLC
	ITEM #	DESCRIPTION	Qty	UOM	Unit Cost ($)	Extended Cost ($)	Unit Cost ($)	Extended Cost ($)
27	0633-1-121	FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS	LF	1,000		$ -		$ -
28	0633-1-122	FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS	LF	500		$ -		$ -
29	0633-1-123	FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS	LF	1,000		$ -		$ -
30	0633-1-124	FIBER OPTIC CABLE, F&I, UNDERGROUND, 97 - 144 FIBERS	LF	500		$ -		$ -
31	0633-1-1620	FIBER OPTIC CABLE, REMOVE, UNDERGROUND	LF	500		$ -		$ -
32	0633-1-410	FIBER OPTIC CABLE, RELOCATE, OVERHEAD	LF	100		$ -		$ -
33	0633-1-420	FIBER OPTIC CABLE, RELOCATE, UNDERGROUND	LF	100		$ -		$ -
34	0633-1-610	FIBER OPTIC CABLE, REMOVE, OVERHEAD	LF	500		$ -		$ -
35	0633-2-31	FIBER OPTIC CONNECTION, INSTALL, SPLICE	EA	100		$ -		$ -
36	0633-2-32	FIBER OPTIC CONNECTION, INSTALL, TERMINATION	EA	100		$ -		$ -
37	0633-3-11	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	EA	10		$ -		$ -
38	0633-3-12	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY	EA	10		$ -		$ -
39	0633-3-13	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY	EA	10		$ -		$ -
40	0633-3-15	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL	EA	10		$ -		$ -
41	0633-8-1	MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL	LF	500		$ -		$ -
42	0633-8-3	MULTI-CONDUCTOR COMMUNICATION CABLE, INSTALL	LF	1,000		$ -		$ -
43	0633-8-4	MULTI-CONDUCTOR COMMUNICATION CABLE, RELOCATE	LF	500		$ -		$ -
44	0633-8-6	MULTI-CONDUCTOR COMMUNICATION CABLE, REMOVE	LF	500		$ -		$ -
45	0634-4-141	SPAN WIRE ASSEMBLY, F&I, SINGLE POINT, PERPENDICULAR	LF	500		$ -		$ -
46	0634-4-142	SPAN WIRE ASSEMBLY, F&I, SINGLE POINT, DIAGONAL	LF	500		$ -		$ -
47	0634-4-151	SPAN WIRE ASSEMBLY, F&I, TWO POINT, PERPENDICULAR	LF	1,000		$ -		$ -
48	0634-4-152	SPAN WIRE ASSEMBLY, F&I, TWO POINT, DIAGONAL	LF	1,000		$ -		$ -
49	0634-4-153	SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX	LF	1,000		$ -		$ -
50	0634-4-154	SPAN WIRE ASSEMBLY, F&I, TWO POINT, OTHER TYPE	LF	1,000		$ -		$ -

TITLE: TRAFFIC SIGNAL UNIT PRICE CONSTRUCTION - COUNTY-WIDE

BID NO: CP-0123-21

OPEN DATE: 07/28/21

ANALYST: MARILYN LAIDLER

NO. INVITED: (4) No. Received: (2) No Bids: (1)

RECORDED BY: MELISSA PIERCE ANOUNCER: JOHN HERNANDEZ

						JAMES HINSON ELECTRICAL CONTRACTING, INC.		TRAFFIC CONTROL DEVICES, LLC
	ITEM #	DESCRIPTION	Qty	UOM	Unit Cost ($)	Extended Cost ($)	Unit Cost ($)	Extended Cost ($)
51	0634-4-600	SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN	PI	1		$ -		$ -
52	0634-5-1	FIBERGLASS INSULATOR, FURNISH & INSTALL	LF	10		$ -		$ -
53	0634-6-1	MESSENGER WIRE, FURNISH & INSTALL- REPLACE	LF	1,000		$ -		$ -
54	0635-2-11	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE, INCLUDES GRAVEL, ADJ CONDUIT AS NEEDED, DUCT SEAL	EA	100		$ -		$ -
55	0635-2-12	PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE, INCLUDES GRAVEL, ADJ CONDUIT AS NEEDED, DUCT	EA	50		$ -		$ -
56	0635-2-13	PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	EA	5		$ -		$ -
57	0635-2-31	PULL & SPLICE BOX, INSTALL, 13" X 24" COVER SIZE INCLUDES GRAVEL, ADJ COND AS NEEDED, DUCT SEAL	EA	100		$ -		$ -
58	0635-2-32	PULL & SPLICE BOX,INSTALL, 24" X 36" COVER SIZE INCLUDES GRAVEL, ADJ COND AS NEEDED DUCT SEAL	EA	50		$ -		$ -
	0635-2-33	PULL & SPLICE BOX,INSTALL, 30" X 60" COVER SIZE INCLUDES GRAVEL, ADJ COND AS NEEDED DUCT SEAL	EA	25				$ -
59	0635-3-11	JUNCTION BOX, FURNISH & INSTALL, AERIAL	EA	5		$ -		$ -
60	0638-1420	ELECTRICAL POWER SERVICE, RELOCATE, UNDERGROUND	AS	10		$ -		$ -
61	0639-1-113	ELECTRICAL POWER SERVICE, F&I, OVERHEAD, METER NOT REQUIRED	AS	10		$ -		$ -
62	0639-1-122	ELECTRICAL POWER SERVICE, F & I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	AS	10		$ -		$ -
63	0639-1-123	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED	AS	10		$ -		$ -
64	0639-2-1	ELECTRICAL SERVICE WIRE, F & I	LF	1,000		$ -		$ -
65	0639-2-4	ELECTRICAL SERVICE WIRE, RELOCATE	LF	1,000				$ -
66	0639-2-6	ELECTRICAL SERVICE WIRE, REMOVE	LF	1,000				$ -
67	0639-3-11	ELECTRICAL SERVICE DISCONNECT, F & I, POLE MOUNT	EA	5		$ -		$ -
68	0641-1-1	GUYING EXISTING CONCRETE STRAIN POLE	EA	5		$ -		$ -
69	0641-2-11	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL	EA	10		$ -		$ -
70	0641-2-12	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	EA	10		$ -		$ -

TITLE: TRAFFIC SIGNAL UNIT PRICE CONSTRUCTION - COUNTY-WIDE

BID NO: CP-0123-21

OPEN DATE: 07/28/21

ANALYST: MARILYN LAIDLER

NO. INVITED: (4) No. Received: (2) No Bids: (1)

RECORDED BY: MELISSA PIERCE ANOUNCER: JOHN HERNANDEZ

						JAMES HINSON ELECTRICAL CONTRACTING, INC.		TRAFFIC CONTROL DEVICES, LLC
	ITEM #	DESCRIPTION	Qty	UOM	Unit Cost ($)	Extended Cost ($)	Unit Cost ($)	Extended Cost ($)
71	0641-2-14	PRESTRESSED CONCRETE POLE, F&I, TYPE P-IV	EA	1		$ -		$ -
72	0641-2-15	PRESTRESSED CONCRETE POLE, F&I, TYPE P-V	EA	10		$ -		$ -
73	0641-2-16	PRESTRESSED CONCRETE POLE, F&I, TYPE P-VI	EA	10		$ -		$ -
74	0641-2-17	PRESTRESSED CONCRETE POLE, F&I, TYPE P-VII	EA	10		$ -		$ -
75	0641-2-18	PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII	EA	10		$ -		$ -
76	0641-2-30	PRESTRESSED CONCRETE POLE, INSTALL, COMPLETE POLE (36' TO 42')	EA	10		$ -		$ -
77	0641-2-31	PRESTRESSED CONCRETE POLE, INSTALL, PEDESTAL	EA	10		$ -		$ -
78	0641-2-60	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- PEDESTAL/SERVICE POLE	EA	10		$ -		$ -
79	0641-2-70	PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER	EA	10		$ -		$ -
80	0643-1-1	GUYING EXISTING WOODEN STRAIN POLE	EA	5		$ -		$ -
81	0643-130	FURNISH & INSTALL WOOD STRAIN SIGNAL POLE (30') INCLUDING GUYWIRES & ANCHORS	EA	5		$ -		$ -
82	0643-135	FURNISH & INSTALL WOOD STRAIN SIGNAL POLE (35') INCLUDING GUYWIRES & ANCHORS	EA	5		$ -		$ -
83	0643-330	INSTALL WOOD STRAIN SIGNAL POLE (30') INCLUDING GUYWIRES & ANCHORS	EA	5		$ -		$ -
84	0643-335	INSTALL WOOD STRAIN SIGNAL POLE (35') INCLUDING GUYWIRES & ANCHORS	EA	5		$ -		$ -
85	0643-600	WOOD STRAIN POLE , REMOVE	EA	5		$ -		$ -
86	0646- 1- 11	ALUMINUM SIGNALS POLE, PEDESTAL, WITH FOUNDATION	EA	10		$ -		$ -
87	0646- 1- 12	ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST	EA	5		$ -		$ -
88	0646-2-112	ALUMINUM POLE, F&I, 12' , WITH FOUNDATION	EA	5		$ -		$ -
89	0646-2-115	ALUMINUM POLE, F&I, 15', WITH FOUNDATION	EA	5		$ -		$ -
90	0649- 1- 63	STEEL STRAIN POLE, REMOVE, SHALLOW FOUNDATION REMOVAL, BOLT ON ATTACHMENT	EA	5		$ -		$ -

TITLE: TRAFFIC SIGNAL UNIT PRICE CONSTRUCTION - COUNTY-WIDE

BID NO: CP-0123-21

OPEN DATE: 07/28/21

ANALYST: MARILYN LAIDLER

NO. INVITED: (4) No. Received: (2) No Bids: (1)

RECORDED BY: MELISSA PIERCE ANOUNCER: JOHN HERNANDEZ

						JAMES HINSON ELECTRICAL CONTRACTING, INC.		TRAFFIC CONTROL DEVICES, LLC
	ITEM #	DESCRIPTION	Qty	UOM	Unit Cost ($)	Extended Cost ($)	Unit Cost ($)	Extended Cost ($)
91	0649-21-1	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 30'	EA	5		$ -		$ -
92	0649-21-10	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60'	EA	5		$ -		$ -
93	0649-21-11	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-30'	EA	5		$ -		$ -
94	0649-21-12	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-40'	EA	5		$ -		$ -
95	0649-21-13	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-50'	EA	5		$ -		$ -
96	0649-21-14	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-60'	EA	5		$ -		$ -
97	0649-21-15	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70'	EA	5		$ -		$ -
98	0649-21-16	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-30'	EA	5		$ -		$ -
99	0649-21-17	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-40'	EA	5		$ -		$ -
100	0649-21-18	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-50'	EA	5		$ -		$ -
102	0649-21-19	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-60'	EA	5		$ -		$ -
103	0649-21-2	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 30'- 30'	EA	5		$ -		$ -
104	0649-21-20	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-70'	EA	5		$ -		$ -
105	0649-21-21	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78'	EA	5		$ -		$ -
106	0649-21-22	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-30'	EA	5		$ -		$ -
107	0649-21-23	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-40'	EA	5		$ -		$ -
108	0649-21-24	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-50'	EA	5		$ -		$ -
109	0649-21-25	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-60'	EA	5		$ -		$ -
110	0649-21-26	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-70'	EA	5		$ -		$ -
112	0649-21-27	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-78'	EA	5		$ -		$ -

TITLE: TRAFFIC SIGNAL UNIT PRICE CONSTRUCTION - COUNTY-WIDE

BID NO: CP-0123-21

OPEN DATE: 07/28/21

ANALYST: MARILYN LAIDLER

NO. INVITED: (4) No. Received: (2) No Bids: (1)

RECORDED BY: MELISSA PIERCE ANOUNCER: JOHN HERNANDEZ

						JAMES HINSON ELECTRICAL CONTRACTING, INC.		TRAFFIC CONTROL DEVICES, LLC
	ITEM #	DESCRIPTION	Qty	UOM	Unit Cost ($)	Extended Cost ($)	Unit Cost ($)	Extended Cost ($)
114	0649-21-3	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40'	EA	5		$ -		$ -
116	0649-21-4	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 40'- 30'	EA	5		$ -		$ -
118	0649-21-5	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 40'- 40'	EA	5		$ -		$ -
120	0649-21-6	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50'	EA	5		$ -		$ -
122	0649-21-7	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 50'- 30'	EA	5		$ -		$ -
124	0649-21-8	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 50'- 40'		5		$ -		$ -
125	0649-21-9	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 50'- 50'	EA	5		$ -		$ -
126	0649-23-1	STEEL MAST ARM ASSEMBLY, INSTALL/RELOCATE TO EXISTING FOUNDATION	EA	5				$ -
127	0649-23-2	STEEL MAST ARM ASSEMBLY, INSTALL/RELOCATE TO NEW/CONTRACTOR PROVIDED FOUNDATION	EA	5		$ -		$ -
128	0649-25-10	STEEL MAST ARM ASSEMBLY, REPLACE ARM ON EXISTING POLE, 60'	EA	5		$ -		$ -
129	0649-26 -3	STEEL MAST ARM ASSEMBLY, REMOVE SHALLOW FOUNDAION-BOLT ON ATTACHEMENT	EA	5		$ -		$ -
130	0649-26 -5	STEEL MAST ARM ASSEMBLY, REMOVE DEEP FOUNDAION-BOLT ON ATTACHEMENT	EA	5		$ -		$ -
131	0649-26 -7	STEEL MAST ARM ASSEMBLY, REMOVE, REMOVE ARM AND ATTACHMENTS; POLE REMAINS	EA	5		$ -		$ -
132	0649-26-1	STEEL MAST ARM ASSEMBLY, REMOVE, POLE ONLY-ENTIRE FOUNDATION REMAINS	EA	5		$ -		$ -
133	0650 1 14	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	EA	50		$ -		$ -
134	0650 -1-11	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 1 SECTION, 1 WAY	EA	5		$ -		$ -
135	0650 -1-12	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 1 SECTION, 2-4 WAY	EA	5		$ -		$ -
136	0650-1-13	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 2 SECTION, 1-2 WAYS	EA	5		$ -		$ -
137	0650-1-15	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 2-4 WAYS	EA	10		$ -		$ -
138	0650-1-16	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY	EA	10		$ -		$ -

TITLE: TRAFFIC SIGNAL UNIT PRICE CONSTRUCTION - COUNTY-WIDE

BID NO: CP-0123-21

OPEN DATE: 07/28/21

ANALYST: MARILYN LAIDLER

NO. INVITED: (4) No. Received: (2) No Bids: (1)

RECORDED BY: MELISSA PIERCE ANOUNCER: JOHN HERNANDEZ

						JAMES HINSON ELECTRICAL CONTRACTING, INC.		TRAFFIC CONTROL DEVICES, LLC
	ITEM #	DESCRIPTION	Qty	UOM	Unit Cost ($)	Extended Cost ($)	Unit Cost ($)	Extended Cost ($)
139	0650-1-18	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY	EA	1		$ -		$ -
140	0650-1-19	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY	EA	10		$ -		$ -
141	0650-1-44	VEHICULAR TRAFFIC SIGNAL,FURNISH & INSTALL PROGRAMMABLE 3 SECTION, 1 WAY	AS	1		$ -		$ -
142	0650-1-46	VEHICULAR TRAFFIC SIGNAL,FURNISH & INSTALL PROGRAMMABLE 4 SECTION, 1 WAY	AS	1		$ -		$ -
143	0650-1-50	VEHICULAR TRAFFIC SIGNAL, INSTALL	AS	50		$ -		$ -
144	0650-1-51	VEHICULAR TRAFFIC SIGNAL, INSTALL ALUMINUM, 1 SECTION, 1 WAY	AS	1		$ -		$ -
145	0650-1-52	VEHICULAR TRAFFIC SIGNAL,INSTALL ALUMINUM, 1 SECTION, 2 WAY	AS	1		$ -		$ -
146	0650-1-54	VEHICULAR TRAFFIC SIGNAL, INSTALL ALUMINUM, 3 SECTION, 1 WAY	AS	50		$ -		$ -
147	0650-1-55	VEHICULAR TRAFFIC SIGNAL, INSTALL ALUMINUM, 3 SECTION, 2 WAYS	AS	1		$ -		$ -
148	0650-1-56	VEHICULAR TRAFFIC SIGNAL, INSTALL ALUMINUM, 4 SECTION, 1 WAY	AS	10		$ -		$ -
149	0650-1-58	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY	AS	1		$ -		$ -
150	0650-1-59	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY	AS	1		$ -		$ -
151	0650-1-60	VEHICULAR TRAFFIC SIGNAL REMOVE	AS	10		$ -		$ -
152	0650-1-70	VEHICULAR TRAFFIC SIGNAL RELOCATE-INCLUDES REMOVAL AND RELOCATION	AS	10		$ -		$ -
153	0650-1-80	VEHICULAR TRAFFIC SIGNAL ADJUST/MODIFY EXISTING SIGNAL	AS	5		$ -		$ -
154	0650-2-102	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT-FURNISH & INSTALL, BACKPLATE	EA	50		$ -		$ -
155	0653-1-11	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	AS	50		$ -		$ -
156	0653-1-12	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS	AS	50		$ -		$ -
157	0653-1-31	PEDESTRIAN SIGNAL, INSTALL LED COUNTDOWN, 1 WAY	AS	50		$ -		$ -
158	0653-1-32	PEDESTRIAN SIGNAL, INSTALL LED COUNTDOWN, 2 WAYS	AS	50		$ -		$ -

TITLE: TRAFFIC SIGNAL UNIT PRICE CONSTRUCTION - COUNTY-WIDE

BID NO: CP-0123-21

OPEN DATE: 07/28/21

ANALYST: MARILYN LAIDLER

NO. INVITED: (4) No. Received: (2) No Bids: (1)

RECORDED BY: MELISSA PIERCE ANOUNCER: JOHN HERNANDEZ

						JAMES HINSON ELECTRICAL CONTRACTING, INC.		TRAFFIC CONTROL DEVICES, LLC
	ITEM #	DESCRIPTION	Qty	UOM	Unit Cost ($)	Extended Cost ($)	Unit Cost ($)	Extended Cost ($)
159	0653-1-40	PEDESTRIAN SIGNAL, RELOCATE	AS	10		$ -		$ -
160	0653-1-60	PEDESTRIAN SIGNAL, REMOVE PED SIGNAL-POLE/PEDESTAL TO REMAIN	AS	100		$ -		$ -
161	0654-2-11	RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC POWERED, COMPLETE ASSEMBLY- SINGLE	AS	10		$ -		$ -
162	0654-2-12	RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL-AC POWERED, COMPLETE ASSEMBLY- BACK TO	AS	10		$ -		$ -
163	0654-2-21	RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR POWERED, COMPLETE ASSEMBLY- SINGLE	AS	10		$ -		$ -
164	0654-2-22	RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL-SOLAR POWERED, COMPLETE ASSEMBLY-	AS	10		$ -		$ -
165	0654-2-30	RECTANGULAR RAPID FLASHING BEACON, INSTALL COMPLETE ASSEMBLY	AS	10		$ -		$ -
166	0654-2-40	RECTANGULAR RAPID FLASHING BEACON, RELOCATE COMPLETE ASSEMBLY	AS	1		$ -		$ -
167	0654-2-500	RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL-MAST ARM MOUNTED COMPLETE ASSEMBLY-	AS	1		$ -		$ -
168	0654-3-10	MIDBLOCK CROSSWALK: PEDESTRIAN HYBRID BEACON ASSEMBLY, FURNISH & INSTALL COMPLETE ASSEMBLY	AS	1		$ -		$ -
169	0654-3-40	MIDBLOCK CROSSWALK: PEDESTRIAN HYBRID BEACON ASSEMBLY, RELOCATE	AS	1		$ -		$ -
170	0654-3-60	MIDBLOCK CROSSWALK: PEDESTRIAN HYBRID BEACON ASSEMBLY, REMOVE	AS	1		$ -		$ -
171	0660-1-300	LOOP DETECTOR INDUCTIVE, INSTALL	EA	10		$ -		$ -
172	0660-1-104	LOOP DETECTOR INDUCTIVE, INDUCTIVE TYPE 4, F&I	EA	10				$ -
173	0660-1-110	LOOP DETECTOR INDUCTIVE, INDUCTIVE TYPE 4, F&I	EA	10				$ -
174	0660-2-102	LOOP ASSEMBLY, F&I, TYPE B	AS	100		$ -		$ -
175	0660-2-103	LOOP ASSEMBLY, F&I, TYPE C	AS	1		$ -		$ -
176	0660-2-106	LOOP ASSEMBLY, F&I, TYPE F	AS	100		$ -		$ -
177	0660-3-11	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT	EA	5		$ -		$ -
178	0660-3-12	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT	EA	5		$ -		$ -

TITLE: TRAFFIC SIGNAL UNIT PRICE CONSTRUCTION - COUNTY-WIDE

BID NO: CP-0123-21

OPEN DATE: 07/28/21

ANALYST: MARILYN LAIDLER

NO. INVITED: (4) No. Received: (2) No Bids: (1)

RECORDED BY: MELISSA PIERCE ANOUNCER: JOHN HERNANDEZ

						JAMES HINSON ELECTRICAL CONTRACTING, INC.		TRAFFIC CONTROL DEVICES, LLC
	ITEM #	DESCRIPTION	Qty	UOM	Unit Cost ($)	Extended Cost ($)	Unit Cost ($)	Extended Cost ($)
179	0660-3-31	VEHICLE DETECTION SYSTEM- MICROWAVE, INSTALL- FDOT FURNISHED CABINET EQUIPMENT	EA	10		$ -		$ -
180	0660-3-32	VEHICLE DETECTION SYSTEM- MICROWAVE, INSTALL- FDOT FURNISHED, ABOVE GROUND EQUIPMENT	EA	10		$ -		$ -
181	0660-3-60	VEHICLE DETECTION SYSTEM - MICROWAVE, REMOVE, COMPLETE SYSTEM	EA	5		$ -		$ -
182	0660-4-0	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE	EA	1		$ -		$ -
183	0660-4-11	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT	EA	5		$ -		$ -
184	0660-4-12	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT	EA	5		$ -		$ -
185	0660-4-42	VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE ABOVE GROUND EQUIPMENT	EA	5		$ -		$ -
186	0660-6-121	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, CABINET EQUIPMENT	EA	10		$ -		$ -
187	0660-6-122	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT	EA	10		$ -		$ -
188	0660-6-600	VEHICLE DETECTION SYSTEM- AVI, REMOVE COMPLETE SYSTEM	EA	1		$ -		$ -
189	0663-1-120	SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, GPS, COMPLETE SYSTEM	EA	5		$ -		$ -
190	0663-1-400	SIGNAL PRIORITY & PREEMPTION SYSTEM, RELOCATE	EA	1		$ -		$ -
191	0663-1-600	SIGNAL PRIORITY & PREEMPTION SYSTEM, REMOVE	EA	1		$ -		$ -
192	0665-1-11	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	EA	100		$ -		$ -
193	0665-1-30	PEDESTRIAN DETECTOR, INSTALL, COJ FURNISHED	EA	100		$ -		$ -
194	0665-1-60	PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN	EA	100		$ -		$ -
195	0670-4-1	INTERSECTION CONTROL BEACON CONTROLLER ASSEMBLY, FURNISH & INSTALL	AS	1		$ -		$ -
196	0670-5-110	TRAFFIC CONTROLLER ASSEMBLY, F&I, WITH FOUNDATION, NEMA	AS	10		$ -		$ -
197	0670-5-111	TRAFFIC CONTROLLER ASSEMBLY, F&I, WITH FOUNDATION, NEMA, 1 PREEMPTION	AS	1		$ -		$ -
198	0670-5-112	TRAFFIC CONTROLLER ASSEMBLY, F&I, WITH FOUDATION, NEMA, 2 PREEMPTION	AS	10		$ -		$ -

TITLE: TRAFFIC SIGNAL UNIT PRICE CONSTRUCTION - COUNTY-WIDE

BID NO: CP-0123-21

OPEN DATE: 07/28/21

ANALYST: MARILYN LAIDLER

NO. INVITED: (4) No. Received: (2) No Bids: (1)

RECORDED BY: MELISSA PIERCE ANOUNCER: JOHN HERNANDEZ

						JAMES HINSON ELECTRICAL CONTRACTING, INC.		TRAFFIC CONTROL DEVICES, LLC
	ITEM #	DESCRIPTION	Qty	UOM	Unit Cost ($)	Extended Cost ($)	Unit Cost ($)	Extended Cost ($)
199	0670-5-310	TRAFFIC CONTROLLER ASSEMBLY, INSTALL WITHOUT FOUNDATION,NEMA	AS	5		$ -		$ -
200	0670-5-311	TRAFFIC CONTROLLER ASSEMBLY,INSTALL, NEMA, 1 PREEMPTION	AS	5		$ -		$ -
201	0670-5-320	TRAFFIC CONTROLLER ASSEMBLY, INSTALL WITHOUT FOUNDATION, MODEL 170	AS	5		$ -		$ -
202	0670-5-400	TRAFFIC CONTROLLER ASSEMBLY, MODIFY	AS	10		$ -		$ -
203	0670-5-600	TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET & FOUNDATION	AS	10		$ -		$ -
204	0682-1-113	ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION	EA	1		$ -		$ -
205	0682-1-133	ITS CCTV CAMERA, F&I, DOME ENCLOSURE - NON-PRESSURIZED, IP, HIGH DEFINITION	EA	1		$ -		$ -
206	0682-1-400	ITS CCTV CAMERA, RELOCATE	EA	1		$ -		$ -
207	0684-1-1	MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL	EA	50		$ -		$ -
208	0684-1-6	MANAGED FIELD ETHERNET SWITCH, REMOVE- CABINET TO REMAIN	EA	1		$ -		$ -
209	0684-2-1	DEVICE SERVER, FURNISH & INSTALL	EA	10		$ -		$ -
210	0684-2-3	DEVICE SERVER, INSTALL	EA	10		$ -		$ -
211	0684-6-11	WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL ETHERNET ACCESS POINT	EA	10		$ -		$ -
212	0684-6-12	WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL ETHERNET SUBSCRIBER UNIT	EA	10		$ -		$ -
213	0684-6-13	WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL SERIAL DATA UNIT	EA	10		$ -		$ -
214	0684-6-30	WIRELESS COMMUNICATION DEVICE, INSTALL	EA	10		$ -		$ -
215	0684-6-40	WIRELESS COMMUNICATION DEVICE, RELOCATE	EA	10		$ -		$ -
216	0684-6-60	WIRELESS COMMUNICATION DEVICE, REMOVE	EA	10		$ -		$ -
217	0685-106	SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	EA	50		$ -		$ -
218	0700- 12- 11	SIGN BEACON, F&I GROUND MOUNT- AC POWERED, ONE BEACON	AS	1		$ -		$ -

TITLE: TRAFFIC SIGNAL UNIT PRICE CONSTRUCTION - COUNTY-WIDE

BID NO: CP-0123-21

OPEN DATE: 07/28/21

ANALYST: MARILYN LAIDLER

NO. INVITED: (4) No. Received: (2) No Bids: (1)

RECORDED BY: MELISSA PIERCE ANOUNCER: JOHN HERNANDEZ

						JAMES HINSON ELECTRICAL CONTRACTING, INC.		TRAFFIC CONTROL DEVICES, LLC
	ITEM #	DESCRIPTION	Qty	UOM	Unit Cost ($)	Extended Cost ($)	Unit Cost ($)	Extended Cost ($)
219	0700- 12- 12	SIGN BEACON, F&I GROUND MOUNT- AC POWERED, TWO BEACONS	AS	1		$ -		$ -
220	0700- 12- 21	SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, ONE BEACON	AS	1		$ -		$ -
221	0700- 12- 22	SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, TWO BEACONS	AS	1		$ -		$ -
222	0700- 12- 31	SIGN BEACON, F&I OVERHEAD MOUNT, ONE BEACON	AS	1		$ -		$ -
223	0700- 12- 32	SIGN BEACON, F&I OVERHEAD MOUNT, TWO BEACONS	AS	1		$ -		$ -
224	0700- 12- 60	SIGN BEACON, REMOVE BEACON- SIGN TO REMAIN	AS	1		$ -		$ -
225	0700-11-111	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- AC POWERED, ELECTRONIC WARNING SIGN,	AS	1		$ -		$ -
226	0700-11-112	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- AC POWERED, ELECTRONIC WARNING	AS	1		$ -		$ -
227	0700-11-113	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- AC POWERED, ELECTRONIC WARNING SIGN,	AS	1		$ -		$ -
228	0700-11-121	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- AC POWERED, ELECTRONIC	AS	1		$ -		$ -
229	0700-11-122	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- AC POWERED, ELECTRONIC REGULATORY	AS	1		$ -		$ -
230	0700-11-123	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- AC POWERED, ELECTRONIC REGULATORY	AS	1		$ -		$ -
231	0700-11-600	ELECTRONIC DISPLAY SIGN, REMOVE- GROUND MOUNT	AS	5		$ -		$ -
232	0700-3-201	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	EA	10		$ -		$ -
233	0700-3-202	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF	EA	10		$ -		$ -
234	0700-3-203	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF	EA	5		$ -		$ -
235	0700-3-401	SIGN PANEL, INSTALL OVERHEAD MOUNT, UP TO 12 SF	EA	10		$ -		$ -
236	0700-3-402	SIGN PANEL, INSTALL OVERHEAD MOUNT, 12-20 SF	EA	10		$ -		$ -
237	0700-3-403	SIGN PANEL, INSTALL OVERHEAD MOUNT, 21-30 SF	EA	5		$ -		$ -
238	0700-3-501	SIGN PANEL, RELOCATE, UP TO 12 SF	EA	10		$ -		$ -

TITLE: TRAFFIC SIGNAL UNIT PRICE CONSTRUCTION - COUNTY-WIDE

BID NO: CP-0123-21

OPEN DATE: 07/28/21

ANALYST: MARILYN LAIDLER

NO. INVITED: (4) No. Received: (2) No Bids: (1)

RECORDED BY: MELISSA PIERCE ANOUNCER: JOHN HERNANDEZ

						JAMES HINSON ELECTRICAL CONTRACTING, INC.		TRAFFIC CONTROL DEVICES, LLC
	ITEM #	DESCRIPTION	Qty	UOM	Unit Cost ($)	Extended Cost ($)	Unit Cost ($)	Extended Cost ($)
239	0700-3-502	SIGN PANEL, RELOCATE, 12-20 SF	EA	10		$ -		$ -
240	0700-3-601	SIGN PANEL, REMOVE, UP TO 12 SF	EA	10		$ -		$ -
241	0700-3-602	SIGN PANEL, REMOVE, 12-20 SF	EA	10		$ -		$ -
242	0700-5-11	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	EA	1		$ -		$ -
243	0700-5-22	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	EA	10		$ -		$ -
244	0700-5-50	INTERNALLY ILLUMINATED SIGN, RELOCATE	EA	5		$ -		$ -
245	0700-5-60	INTERNALLY ILLUMINATED SIGN, REMOVE	EA	10		$ -		$ -
246	0715- 1- 12	LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	LF	500		$ -		$ -
247	0715- 1- 13	LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	LF	500		$ -		$ -
248	0715- 4-121	LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 40'	EA	5		$ -		$ -
249	0715- 4-600	LIGHT POLE COMPLETE, REMOVE	EA	5		$ -		$ -
250	0715- 5- 11	LUMINAIRE & BRACKET ARM, F&I, ALUMINUM	EA	5		$ -		$ -
251	0715- 5- 50	LUMINAIRE & BRACKET ARM, REMOVE	EA	1		$ -		$ -
252		MISCELANEOUS						$ -
253		FURNISH & INSTALL PIVOTAL HANGER ASSEMBLY ON EXISTING SIGNAL	EA	20		$ -		$ -
254		FURNISH & INSTALL PIVOTAL HANGER ASSEMBLY ON NEW INSTALLATION	EA	20		$ -		$ -
255		F&I DOWN GUY TO EXIST CONCRETE POLE INCL ANCHOR	EA	10		$ -		$ -
256		LEVEL REPAIR EXISTING CONTROLLER CABINET ASSEMBLY INCLUDING ANY CONCRETE & CONDUIT REPAIRS	EA	1		$ -		$ -
257		MODIFY EXISTING BASE, (WIDEN) TO FIT A CLASS 5 NAZTEC CABINET INCLUDING ADDING CONDUITS	EA	1		$ -		$ -
258		EXPLORATORY DIG FOR POLE PLACEMENT	PI	1		$ -		$ -

TITLE: TRAFFIC SIGNAL UNIT PRICE CONSTRUCTION - COUNTY-WIDE

BID NO: CP-0123-21

OPEN DATE: 07/28/21

ANALYST: MARILYN LAIDLER

NO. INVITED: (4) No. Received: (2) No Bids: (1)

RECORDED BY: MELISSA PIERCE ANOUNCER: JOHN HERNANDEZ

	ITEM #	DESCRIPTION	Qty	UOM	Unit Cost ($)	JAMES HINSON ELECTRICAL CONTRACTING, INC. Extended Cost ($)	Unit Cost ($)	TRAFFIC CONTROL DEVICES, LLC Extended Cost ($)
259		ADJUST LOW HANGING SIGNAL HEADS, INC TIGHTENING, SPANS, RAISE ATT POINTS, ADJ SIGNALS AND CABLE	PI	1		$ -		$ -
260		FURNISH & INSTALL DOWN GUYING EXISTING CONCRETE STRAIN POLE, RERAKING, EXCAVATING AND CONCRETE BASE	EA	2		$ -		$ -
261		F& I LOOP LEAD IN	LF	1,000		$ -		$ -
		CONSTRUCT MAST ARMS FOUNDATION INCL. ALL CONCRETE, STEEL & ANCHORS ITEMS 258-266						
262		42" X 10' - 14'	LF	1		$ -		$ -
263		42" X 14.1' - 21'	LF	1		$ -		$ -
264		42" X 21.1' - 28'	LF	1		$ -		$ -
265		48" X 10'-14'	LF	1		$ -		$ -
266		48" X 14'1" - 21'	LF	1		$ -		$ -
267		54" X 10'-14'	LF	1		$ -		$ -
268		54" X 14'1" - 21'	LF	1		$ -		$ -
269		60" X 10'-14'	LF	1		$ -		$ -
270		60" X 14'1" - 21'	LF	1		$ -		$ -
		TOTAL BID PRICE				$ -		$ -

	BID BOND		✓	✓	
	JSEB PARTICIPATION		None	TBD	
	FORM 4A		No	YES	
	LICENSED SUBS		Yes	TBD	
	Conflict of Interest:		✓	✓	
	Addendum (1, 2, 3, 4):		1, 2, 3, 4	1, 2, 3, 4	

Laidler, Marilyn

From:	Laidler, Marilyn
Sent:	Friday, August 27, 2021 3:11 PM
To:	Danny Hinson
Cc:	Freeman, Dustin; Pease, Gregory; Laidler, Marilyn
Subject:	CP-0123-21 Traffic Signal Unit Price Construction- Bid Rejection Letter
Attachments:	CP-0123-21 BID REJECTION LETTER JAMES D. HINSON.pdf

Hello
Attached is the bid rejection letter for the referenced project, this email will serve as notification of receipt.

Thank you

Marilyn Laidler, Asst. Manager Purchasing Services
Finance and Administration Department
Procurement Division
214 N. Hogan Street, Suite 800
904-255-8804- office
904-255-8837- fax
mlaidler@coj.net

ONE CITY ONE JACKSONVILLE!

****** Please note that under Florida's very broad public records law, email communications to and from city officials are subject to public disclosure. ******

ONE CITY. ONE JACKSONVILLE.

City of Jacksonville, Florida

Lenny Curry, Mayor

Procurement Division
Ed Ball Building
214 N. Hogan Street, Suite 800
Jacksonville, Florida 32202

NOTIFICATION OF RECOMMENDED BID REJECTION

August 27, 2021

James D. Hinson Electrical Contracting Company, Inc.
11609 Columbia Park Dr. W.
Jacksonville, FL 32258

BID# CP-0123-21 **DATE OPENED: 2021-07-28**

TITLE: TRAFFIC SIGNAL UNIT PRICE CONSTRUCTION COUNTYWIDE

REASON FOR RECOMMENDED REJECTION:
James D. Hinson Electrical Contracting Company, Inc., is being rejected due to company did not meet the required 20% JSEB participation goal.

IF YOU WISH TO PROTEST THE RECOMMENDED REJECTION OF THIS BID, PLEASE RESPOND IN ACCORDANCE WITH THE CITY OF JACKSONVILLE BID PROTEST PROCEDURES. THIS ACTION IS SCHEDULED FOR THE GENERAL GOVERNMENT AWARDS COMMITTEE MEETING ON THURSDAY, **09/02/21** AT 1:00 PM. DIRECT ALL PROTEST TO THE RESPECTIVE BUYER/ANALYST, FACSIMILE NUMBER (904) 255-8837.

BUYER'S SIGNATURE: Marilyn Rudd

Laidler, Marilyn

From: Laidler, Marilyn
Sent: Friday, August 27, 2021 3:11 PM
To: a.galbreath@tcd-usa.com; estimatingfl@tcd-uas.com
Cc: Freeman, Dustin; Pease, Gregory; Laidler, Marilyn
Subject: CP-0123-21 Traffic Signal Unit Price Construction- Bid Rejection
Attachments: CP-0123-21 BID REJECTION LTR TRAFFIC CONTROL DEVICES.pdf

Hello,
Please find the attached bid rejection letter for the referenced project this email will serve as notification of receipt.

Thanks

Marilyn Laidler, Asst. Manager Purchasing Services
Finance and Administration Department
Procurement Division
214 N. Hogan Street, Suite 800
904-255-8804- office
904-255-8837- fax
mlaidler@coj.net

ONE CITY ONE JACKSONVILLE!

*** Please note that under Florida's very broad public records law, email communications to and from city officials are subject to public disclosure. ***

Laidler, Marilyn

From: Microsoft Outlook
To: a.galbreath@tcd-usa.com
Sent: Friday, August 27, 2021 3:11 PM
Subject: Relayed: CP-0123-21 Traffic Signal Unit Price Construction- Bid Rejection

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

a.galbreath@tcd-usa.com (a.galbreath@tcd-usa.com)

Subject: CP-0123-21 Traffic Signal Unit Price Construction- Bid Rejection

ONE CITY. ONE JACKSONVILLE.

City of Jacksonville, Florida

Lenny Curry, Mayor

Procurement Division
Ed Ball Building
214 N. Hogan Street, Suite 800
Jacksonville, Florida 32202

NOTIFICATION OF RECOMMENDED BID REJECTION

August 27, 2021

Traffic Control Devices, LLC.
242 N. Westmonte Drive
Altamonte Springs, FL 32714

BID# CP-0123-21

DATE OPENED: 2021-07-28

TITLE: TRAFFIC SIGNAL UNIT PRICE CONSTRUCTION COUNTYWIDE

REASON FOR RECOMMENDED REJECTION:
Traffic Control Devices, LLC., is being rejected due to company did not meet the required 20% JSEB participation goal.

IF YOU WISH TO PROTEST THE RECOMMENDED REJECTION OF THIS BID, PLEASE RESPOND IN ACCORDANCE WITH THE CITY OF JACKSONVILLE BID PROTEST PROCEDURES. THIS ACTION IS SCHEDULED FOR THE GENERAL GOVERNMENT AWARDS COMMITTEE MEETING ON THURSDAY, **09/02/21** AT 1:00 PM. DIRECT ALL PROTEST TO THE RESPECTIVE BUYER/ANALYST, FACSIMILE NUMBER (904) 255-8837.

BUYER'S SIGNATURE: Marilyn Rauch

Department of Finance and Administration
Procurement Division

CITY OF JACKSONVILLE

August 23, 2021

To: Gregory A. Pease, Chief of Procurement
Procurement Division

From: Aileen Cruz, JSEB/EBO Business Analyst *dc*
Jacksonville Small & Emerging Business

Re: **CP-0123-21 - Traffic Signal Unit Price Construction - County-Wide**

The Equal Business Opportunity Office/Jacksonville Small & Emerging Business (JSEB) has reviewed the low bidder/proposer for compliance with the Jacksonville Small and Emerging Business (JSEB) program. Based upon the review, and the areas of certification, the lowest bidder/proposer is **James D. Hinson Electrical Contracting Company, Inc**, with a total bid of **$13,438,075.50.** Based upon review of the JSEB schedule of work, the letters of intent, and the areas of certification, the lowest bidders/proposers, **did not** meet the goal by utilizing 20% participation.

The Equal Business Opportunity Office/Jacksonville Small & Emerging Business (JSEB) has reviewed the second lowest bidder/proposer for compliance with the Jacksonville Small and Emerging Business (JSEB) program. Based upon the review, and the areas of certification, the second lowest bidder/proposer is **Traffic Control Devices, LLC**, with a total bid of **$16,802,660.25.** Based upon review of the JSEB schedule of work, the letters of intent, and the areas of certification, the second lowest bidders/proposers, **did not** meet the goal by utilizing 20% participation.

Our review efforts are documented and available upon request. Please let us know if you have any questions or concerns. I can be reached at (904) 255-8828.

cc: Marilyn Laidler
Dinah Coleman Mason

B. **BASIS OF AWARD**

The project may be awarded to the lowest responsive, responsible Bidder for the Total Base Bid contingent on the availability of funds within the project's approved budget. The City has the right to reject any or all bids if it is in the best interest of the City.

C. **REVISIONS OF BID PROPOSAL FORM**

Request for revision of the Bid Proposal Form must be made to the ENGINEER at least ten (10) days prior to date of opening of Bids. Revision of the Bid Proposal by the Bidder will void the Bid.

D. **CONTRACT EXPIRATION DATE**

The Contract expiration date shall be established 120 calendar days after the scheduled construction completion date in order to comply with Executive Order 2013-05.

E. **BID CHANGES**

No changes in the amount of Bids appearing on the outside of Bids will be considered. Only the amounts shown on bidding documents inside the envelope will be considered. All changes, corrections and erasures must be initialed by the person signing the bid.

F. **CONSTRUCTION COMPLETION**

The intent of this contract is that the Contractor provides {PROJECT NAME} service during the period of Fiscal years 2021 and 2022 (October 1, 2021 through September 30, 2022). The Contractor shall begin work within ten (10) calendar days, including Sundays and holidays, after issuance of a Blanket Order or Purchase Order from the City. No Blanket Orders or Purchase Orders will be issued under this Contract after September 30, 2022 unless the Contract is renewed. The active Contract will expire 120 days thereafter. All work started under a Blanket Order or Purchase Order shall be completed by the expiration date. By mutual agreement of both parties, provided funds are available, the Contract may be extended three (3) times for a period of one (1) years each. Each extension amendment of the contract will be amended prior to September 30th of the current contract fiscal year. Based upon the agreement of all parties, the Contract Unit Prices may be adjusted at the time of renewal based on the stated Consumer Price Index (CPI) for All Urban Consumers - South Region All Items, (Series CUURO300SAO), over the preceding twelve (12) months from the date of Contract Award. The adjusted Contract Unit Prices will be calculated using the current Contract Unit Prices and adjusting them by the amount of the stated CPI. The subsequent optional renewals, if both the CITY and the CONTRACTOR agree, may also include a Contract Unit Price adjustment based on the CPI for the preceding twelve months from the award date of the second contract. Contract Unit Prices will be adjusted by applying the CPI to the previously adjusted Contract Unit Prices for the first renewal option.

TRAFFIC SIGNAL UNIT PRICE CONSTRUCTION COUNTYWIDE
SECTION 30

SCOPE OF WORK

30.1 **Scope** The work covered by these specifications consists of furnishing all labor, materials, and equipment; and performing all operations necessary for the construction of Traffic Signal Unit Price Construction Countywide as specified in the Contract Documents. The work will consist of the construction of traffic control devices or the replacement of defective, obsolete or damaged traffic control devices. This is including but not limited to the installation of concrete signal poles, installation of span wire, mast arms, traffic signal head assemblies, control cabinets, vehicle detection loops, interconnect conduit and/or fiber optic cable including terminations, signal cables, electrical power services, and installation of overhead and shoulder mounted traffic control signs. The unit price description of each work effort will specify whether the work to be performed will be done with material or equipment that is supplied by the City of supplied by the contractor. All conduit, loop wire, signal cable and span wire will be provided by the contractor.

Specific project locations and designs will not be known at the time of letting, and will be determined during project development. The City will issue no more than three (3) work orders at a time, to each contractor. The City will issue work orders based on satisfactory completion and acceptance of work completed. The City and their staff will be responsible for providing a signal design package to the Contractor for each location through a work order. During the design phase of each work order the Contractor will attend field meetings with the designer, including a design kickoff meeting and utility coordination meeting. Upon completion of the design, the Contractor will be provided a traffic signal design package for each individual location which will include the applicable pay items and quantities, and plan drawing. The City reserves the right to select and distribute work to be performed.

30.2 **Location** This project is located within the limits of the City of Jacksonville, Florida and confined to the publicly owned right-of-way easements or properties associated with each project site. The sites or roadway segments are at various locations throughout the city. The City reserves the right to add or delete sites or roadways from the project as needed. It is anticipated that some sites or roadways will be along an identified corridor or within an area or zone; therefore, the Contractor may be able to work concurrently at several locations.

30.3 **Intent** It is the intent of these Contract Documents to establish in advance of issuing a purchase order, the Contract Unit Price for all items or work and materials which may be needed to construct traffic signals or other such work as required by the City; such items which will be described in a purchase order and will be used to determine compensation for all work covered by the purchase order. These