
010564
Boat Ramp at Beach Blvd and Pottsburg 
Creek

Furnishing all labor, materials, and equipment; and performing all operations necessary for the 
construction of the Boat Ramp at Beach Boulevard and Pottsburg Creek project. This project will 
include parking lot resurfacing, ramp replacement, retaining wall installation, and floating dock 
replacement.

002588 Bowden Road Bike Improvements
Furnishing all labor, materials, and equipment; and performing all operations necessary for the 
construction of the Bowden Road Bike Improvement project.   This project will add a bike lane on 
Bowden from Spring Park Rd to Tiger Hole Rd.

000882 First Coast High School Pool
Furnishing all labor, materials, and equipment; and performing all operations necessary for the 
construction of the First Coast High School pool project.   This project will include a new 
recreational pool, restrooms and lockers.

010377 Frye Ave. W. Drainage Improvements

Furnishing all labor, materials, and equipment; and performing all operations necessary for the 
construction of Free Avenue Drainage Improvements. The project will install a new stormwater 
system to replace the current failing infrastructure. The project limits are from  Frye Avenue, 
between 3704 and 3652, to the Williamson Creek outfall ditch.

001206 McCoy's Creek Greenway

Furnishing all labor, materials, and equipment; and performing all operations necessary for the 
construction of McCoy's Creek Greenway.  Work includes construction of a new shared use path, 
pedestrian bridges, boardwalks, park amenities, and landscaping along McCoy's Creek from 
Leland St. to Margaret St.  The project length is approximately 1 mile.
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010142 Burnett Park Drainage Improvements
Furnishing all labor, materials, and equipment; and performing all operations necessary for the 
construction of the Burnett Park Drainage project.   This project will replace drainage pipes and 
regrade drainage ditches to alleviate flooding issues.

010372 Davell Rd Drainage Improvements
Furnishing all labor, materials, and equipment; and performing all operations necessary for the 
construction of the Davell Rd Drainage Improvement project.   This project will include drainage 
restoration to reduce flooding in the area.

010143 Free Avenue Drainage Improvements
Furnishing all labor, materials, and equipment; and performing all operations necessary for the 
construction of Free Avenue Drainage Improvements.The project will improve the outfall from Free 
Avenue to a pond North of Hare Avenue.

010368 Lone Star Road Bridge
Furnishing all labor, materials, and equipment; and performing all operations necessary for the 
construction of the Lone Star Road Bridge Replacement project. This project will replace Bridge No. 
724219 located approximately one-half mile west of St. Johns Bluff Road and Craig Airfield.

001119 Old Middleburg Road - Phase 2
Furnishing all labor, materials, and equipment; and performing all operations necessary for the 
construction of Old Middleburg Rd - Phase 2.  This project includes widening the road from 2 lanes 
to 4 or 5 lanes from Parman Rd to Argyle Forest Blvd.

April - June  2026
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007068 Palmetto Leaves Soccer Fields
Furnishing all labor, materials, and equipment; and performing all operations necessary for the 
construction of the Palmetto Leaves Soccer Fields project.   This project will include 2 new soccer 
fields, and restroom/concession building, parking lot and lighting.

010626 Picketville Turn Widening
Furnishing all labor, materials, and equipment; and performing all operations necessary for the 
construction of the Picketville Turn Widening project.  Three turns on Picketville Road will be 
widened to accommodate large trucks. This will allow trucks to take this alternate route.

007774 Seaton Creek Preserve
Furnishing all labor, materials, and equipment; and performing all operations necessary for the 
construction of the Seaton Creek Park project.   This project will include new parking, picnic 
shelters, restroom and kayak launch.

010871 Townsend Rd Sidewalk - South
Furnishing all labor, materials, and equipment; and performing all operations necessary for the 
construction of the Townsend Road Sidewalk project.   This project will include a new 1 mile long 
sidewalk from Eagle road to Blanding Boulevard.

001360 Willowbranch Creek Bulkhead Replacement
This project will construct a replacement bulkhead for the Willowbranch Creek system between 
Riverside Avenue and Sydney Street. The construction will address bulkhead demolition, replacing 
the bulkhead, removal of sediment build up, and eliminating eroding areas due to bulkhead failure.

July -  September  2026
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010565 Belfort Road Widening
Furnish all labor, materials, and equipment, and performing all operations encessary for the 
construction fo the Belfort Road widening project. This project will widen Belfort Road from the JTB 
Interchange to Gate Parkway.

001312 Cedar Point Road Bridges
Furnishing all labor, materials, and equipment; and performing all operations necessary for the 
construction of the Cedar Point Road Bridges project.   This project will include the widening of 2 
existing bridges on Cedar Point Road.

001300 Chaffee Road
Furnishing all labor, materials, and equipment; and performing all operations necessary for the 
construction of the Chaffee Road project. This project is located between Beaver Street and Old 
Plank Road and will widen travel lanes, add shoulders, and construct a multi-use path.

010574 Collins Road Sidewalks
Furnishing all labor, materials, and equipment; and performing all operations necessary for the 
construction of the Collins Road Sidewalks project.   This project will include a new 6' sidewalk on 
the north side of Collins for approximately 1.5 miles.

004756 Hartley Road & St Augustine To SR 13
Reconstruction and widening of Hartley Road from St. Augustine Road to SR 13, converting the 
existing two-lane roadway to a three-lane section. Improvements include bicycle lane, curb and 
gutter, and a closed drainage system to improve safety and mobility.

010766
Hazard Mitigation Grant-Safe Room - HMCP 
DR 44

Hazard Mitigation Grant – Safe Room (HMGP DR-44): Design and construction of a hurricane safe 
room and emergency generator for first responders at 2610 Fairfax Street, in compliance with 
applicable federal grant requirements.
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010814
Hopkins Creek Regional Stormwater 
Improvements

Furnish all labor, materials, and equipment, and performing all operations necessary for the 
construction of two box culverts in Hopkins Creek.

009007 Mayport Dock Redevelopment Phase 2
Furnish all labor, materials, and equipment to construct a new commercial dock adjacent to the 
Safe Harbor Restaruarant, in the Town of Mayport. The new dock will include a living shoreline, and 
floating dock.

010995 Plummer Grant Sidewalk Improvements
Furnish all labor, materials, and equipment to construct a new sidewalk between Old St. Augustine 
Road and Julington Creek Road.

007225 Plymouth Street Bridge
Furnishing all labor, materials, and equipment; and performing all operations necessary for the 
construction of the Plymouth Street Bridge Replacement project. This project will replace Bridge 
No. 724428 located approximately 1,700 feet west of Roosevelt Boulevard.

010385 Sheridan Street Drainage Improvement

Furnishing all labor, materials, and equipment; and performing all operations necessary for the 
construction of Sheridan Street Drainage System Rehabilitation. This project addresses failed 
stormwater infrastructure as part of the City’s DSR program. It includes underdrain 
replacement, drainage structure upgrades, and surface restoration.

000805
Southbank Riverwalk Extension & Floating 
Dock

Construction of a riverwalk extension and a floating dock to enhance public access to the 
waterfront. Work will include associated structural, site, and utility improvements as required.
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010389 West Side Blvd Drainage Improvement
Furnishing all labor, materials, and equipment; and performing all operations necessary for the 
construction of the West Side Blvd Drainage project.   This project will include drainage restoration 
to reduce flooding.

002176 5th Street Bridge Replacement

Furnishing all labor, materials, and equipment; and performing all operations necessary for the 
construction of the 5th Street Bridge Replacement project. This project will replace Bridge No. 
724039 located approximately one-third mile west of the intersection with Edgewood Avenue 
North.

010977
Angel Lakes Sidewalk & Drainage 
Improvements

Installation of closed drainage and roadway improvements along VC Johnson Road from Dunn 
Avenue to the roadway dead end.

010564
Boat Ramp at Beach Blvd and Pottsburg 
Creek

Furnishing all labor, materials, and equipment; and performing all operations necessary for the 
construction of the Boat Ramp at Beach Boulevard and Pottsburg Creek project. This project will 
include parking lot resurfacing, ramp replacement, retaining wall installation, and floating dock 
replacement.

009017 Lobrano Court Underdrain Repair
Furnish all labor, materials, and equipment to remove and replace the existing underdrain system 
on Lobrano court and connect it to the existing drainage infrastructure on Stonebridge Drive and 
Remsen Road.

October-  December  2026
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010398 Lone Star Road Extension (Phase 2)
Furnishing all labor, materials, and equipment; and performing all operations necessary,  This 
project extends Lone Star Road eastward and includes roadway construction, stormwater systems, 
pedestrian faciliites, and signalization at Mill Creek.

010806 San Mateo Elementary School Sidewalks
Build approximately 1200' of sidewalk along the north side of Eastport Road and across railroad 
tracks (will need Railroad approval). Add crosswalks and a flashing school zone to aid students 
walking from the Eastport Apartments to San Mateo Elementary School.

This construction bid forecast is provided for planning purposes only.  Project scopes, schedules, and funding availability are subject to change. 
Inclusion in this forecast does not constitute a solicitation, commitment to advertise, or guarantee of funding.  To discuss any project(s) with Public 
Works Staff, contact Donna Seetram Holder at SeetramD@coj.net or 904-255-8762 to schedule an appointment. Meetings must be held prior to the 
Procurement Solicitation Silence Period.
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