

Public Works Engineering and Construction Management -
Construction Bid Forecast (updated 04/24/2026)

<u>Quarter</u>	<u>Project Number</u>	<u>Project Name</u>	<u>Description</u>	<u>JSEB Designation</u>
Q2 2026	010138	Irving Scott (DSR) -Capital Improvement	Furnishing all labor, materials, and equipment; and performing all operations necessary for the construction of a drainage improvement on Irving Scott Road and Richard Heights Place just south Moncrief Road West.	Set Aside
Q2 2026	010110	2nd Avenue North Roadway Safety Improvements	Reconstruction of 2nd Avenue from 20th Street to the Boat Ramp. Improvements will result in a safer roadway which includes constructing a City Standard roadway section, stormwater treatment facilities, and new bridge.	20% Participation
Q2 2026	010142	Burnett Park Drainage Improvements	Furnishing all labor, materials, and equipment; and performing all operations necessary for the construction of the Burnett Park Drainage project. This project will replace drainage pipes and regrade drainage ditches to alleviate flooding issues.	20% Participation
Q2 2026	010372	Davell Rd Drainage Improvements	Furnishing all labor, materials, and equipment; and performing all operations necessary for the construction of the Davell Rd Drainage Improvement project. This project will include drainage restoration to reduce flooding in the area.	Set Aside

Public Works Engineering and Construction Management -
Construction Bid Forecast (updated 04/24/2026)

<u>Quarter</u>	<u>Project Number</u>	<u>Project Name</u>	<u>Description</u>	<u>JSEB Designation</u>
Q2 2026	010143	Free Avenue Drainage Improvements	Furnishing all labor, materials, and equipment; and performing all operations necessary for the construction of Free Avenue Drainage Improvements. The project will improve the outfall from Free Avenue to a pond North of Hare Avenue.	Set Aside
Q2 2026	000882	First Coast High School Pool	Furnishing all labor, materials, and equipment; and performing all operations necessary for the construction of the First Coast High School pool project. This project will include a new recreational pool, restrooms and lockers.	5% Participation
Q2 2026	010368	Lone Star Road Bridge	Furnishing all labor, materials, and equipment; and performing all operations necessary for the construction of the Lone Star Road Bridge Replacement project. This project will replace Bridge No. 724219 located approximately one-half mile west of St. Johns Bluff Road and Craig Airfield.	5% Participation
Q2 2026	001206	McCoy's Creek Greenway	Furnishing all labor, materials, and equipment; and performing all operations necessary for the construction of McCoy's Creek Greenway. Work includes construction of a new shared use path, pedestrian bridges, boardwalks, park amenities, and landscaping along McCoy's Creek from Leland St. to Margaret St. The project length is approximately 1 mile.	20% Participation

Public Works Engineering and Construction Management -
Construction Bid Forecast (updated 04/24/2026)

<u>Quarter</u>	<u>Project Number</u>	<u>Project Name</u>	<u>Description</u>	<u>JSEB Designation</u>
Q2 2026	007068	Palmetto Leaves Soccer Fields	Furnishing all labor, materials, and equipment; and performing all operations necessary for the construction of the Palmetto Leaves Soccer Fields project. This project will include 2 new soccer fields, and restroom/concession building, parking lot and lighting.	20% Participation
Q2 2026	010626	Picketville Turn Widening	Furnishing all labor, materials, and equipment; and performing all operations necessary for the construction of the Picketville Turn Widening project. Three turns on Picketville Road will be widened to accommodate large trucks. This will allow trucks to take this alternate route.	Set Aside
Q2 2026	007774	Seaton Creek Preserve	Furnishing all labor, materials, and equipment; and performing all operations necessary for the construction of the Seaton Creek Park project. This project will include new parking, picnic shelters, restroom and kayak launch.	20% Participation
Q2 2026	001360	Willowbranch Creek Bulkhead Replacement	This project will construct a replacement bulkhead for the Willowbranch Creek system between Riverside Avenue and Sydney Street. The construction will address bulkhead demolition, replacing the bulkhead, removal of sediment build up, and eliminating eroding areas due to bulkhead failure.	10% Participation

Public Works Engineering and Construction Management -
Construction Bid Forecast (updated 04/24/2026)

<u>Quarter</u>	<u>Project Number</u>	<u>Project Name</u>	<u>Description</u>	<u>JSEB Designation</u>
Q3 2026	010565	Belfort Road Widening	Furnish all labor, materials, and equipment, and performing all operations necessary for the construction fo the Belfort Road widening project. This project will widen Belfort Road from the JTB Interchange to Gate Parkway.	20% Participation
Q3 2026	001312	Cedar Point Road Bridges	Furnishing all labor, materials, and equipment; and performing all operations necessary for the construction of the Cedar Point Road Bridges project. This project will include the widening of 2 existing bridges on Cedar Point Road.	20% Participation
Q3 2026	001300	Chaffee Road	Furnishing all labor, materials, and equipment; and performing all operations necessary for the construction of the Chaffee Road project. This project is located between Beaver Street and Old Plank Road and will widen travel lanes, add shoulders, and construct a multi-use path.	20% Participation
Q3 2026	010574	Collins Road Sidewalks	Furnishing all labor, materials, and equipment; and performing all operations necessary for the construction of the Collins Road Sidewalks project. This project will include a new 6' sidewalk on the north side of Collins for approximately 1.5 miles.	20% Participation

Public Works Engineering and Construction Management -
Construction Bid Forecast (updated 04/24/2026)

<u>Quarter</u>	<u>Project Number</u>	<u>Project Name</u>	<u>Description</u>	<u>JSEB Designation</u>
Q3 2026	004756	Hartley Rd to SR 13	Reconstruction and widening of Hartley Road from Old St. Augustine Road to SR 13, converting the existing two lane roadway to a three lane section. Improvements include a bicycle lane, curb and gutter, and a closed drainage system to enhance safety and mobility.	20% Participation
Q3 2026	010766	Hazard Mitigation Safe Room	Hazard Mitigation Grant – Safe Room (HMGP DR-44): Design and construction of a hurricane safe room and emergency generator for first responders at 2610 Fairfax Street, in compliance with applicable federal grant requirements.	Encouragement
Q3 2026	8823	Fire Station #57 Driveway Replacement	Furnish all labor, materials, and equipment to remove and replace the existing driveway at Fire Station 57 near West Beaver Street and Hutchinson Road.	Set Aside
Q3 2026	009007	Mayport Dock Redevelopment Phase 2	Furnish all labor, materials, and equipment to construct a new commercial dock adjacent to the Safe Harbor Restaruarant, in the Town of Mayport. The new dock will include a living shoreline, and floating dock. Federal funded project.	Encouragement

Public Works Engineering and Construction Management -
Construction Bid Forecast (updated 04/24/2026)

<u>Quarter</u>	<u>Project Number</u>	<u>Project Name</u>	<u>Description</u>	<u>JSEB Designation</u>
Q3 2026	001119	Old Middleburg Rd Phase 2	Furnishing all labor, materials, and equipment; and performing all operations necessary for the construction of Old Middleburg Rd - Phase 2. This project includes widening the road from 2 lanes to 4 or 5 lanes from Parman Rd to Argyle Forest Blvd.	20% Participation
Q3 2026	010385	Sheridan Street Drainage	Furnishing all labor, materials, and equipment; and performing all operations necessary for the construction of Sheridan Street Drainage System Rehabilitation. This project includes underdrain replacement, drainage structure upgrades, and surface restoration.	Set Aside
Q3 2026	000805	Southbank Riverwalk Extension	Construction of a riverwalk extension and a floating dock to enhance public access to the waterfront. Work will include associated structural, site, and utility improvements as required.	5% Participation
Q3 2026	011207	Sunset Drive Drainage Improvement	Furnishing all labor, materials, and equipment; and performing all operations necessary for the construction of the Sunset Drive Drainage project. This project will include drainage restoration to reduce flooding on Sunset Drive near Demper Drive and Elwood Ave.	Set Aside

Public Works Engineering and Construction Management -
Construction Bid Forecast (updated 04/24/2026)

<u>Quarter</u>	<u>Project Number</u>	<u>Project Name</u>	<u>Description</u>	<u>JSEB Designation</u>
Q3 2026	010805	Moncrief Rd and W 20th St Road Improvements	Furnishing all labor, materials, and equipment; and performing all operations necessary to install a cul-de-sac on 20th Street to remove connection to Moncrief Road and create on street parallel parking spaces.	Set Aside
Q3 2026	010871	Townsend Rd Sidewalk - South	Furnishing all labor, materials, and equipment; and performing all operations necessary for the construction of the Townsend Road Sidewalk project. This project will include a new 1 mile long sidewalk from Eagle road to Blanding Boulevard.	Set Aside
Q3 2026	010389	West Side Blvd Drainage	Furnishing all labor, materials, and equipment; and performing all operations necessary for the construction of the West Side Blvd Drainage project. This project will include drainage restoration to reduce flooding.	Set Aside
Q4 2026	002176	5th Street Bridge Replacement	Furnishing all labor, materials, and equipment; and performing all operations necessary for the construction of the 5th Street Bridge Replacement project. This project will replace Bridge No. 724039 located approximately one-third mile west of the intersection with Edgewood Avenue North.	5% Participation

Public Works Engineering and Construction Management -
Construction Bid Forecast (updated 04/24/2026)

<u>Quarter</u>	<u>Project Number</u>	<u>Project Name</u>	<u>Description</u>	<u>JSEB Designation</u>
Q4 2026	010564	Boat Ramp at Beach Blvd and Pottsburg Creek	Furnishing all labor, materials, and equipment; and performing all operations necessary for the construction of the Boat Ramp at Beach Boulevard and Pottsburg Creek project. This project will include parking lot resurfacing, ramp replacement, retaining wall installation, and floating dock replacement.	Encouragement
Q4 2026	002588	Bowden Road Bike Improvements	Furnishing all labor, materials, and equipment; and performing all operations necessary for the construction of the Bowden Road Bike Improvement project. This project will add a bike lane on Bowden from Spring Park Rd to Tiger Hole Rd.	Set Aside
Q4 2026	010814	Hopkins Creek Stormwater	Furnish all labor, materials, and equipment, and performing all operations necessary for the construction of two box culverts in Hopkins Creek.	20% Participation
Q4 2026	010398	Lone Star Road Extension Phase 2	Furnish all labor, materials, equipment, and operations necessary to extend Lone Star Road eastward. Work includes roadway construction, stormwater systems, pedestrian facilities, and signalization at Mill Creek Road.	20% Participation

Public Works Engineering and Construction Management -
Construction Bid Forecast (updated 04/24/2026)

<u>Quarter</u>	<u>Project Number</u>	<u>Project Name</u>	<u>Description</u>	<u>JSEB Designation</u>
Q4 2026	010995	Plummer Grant Sidewalk Improvements	Furnish all labor, materials, and equipment to construct a new sidewalk between Old St. Augustine Road and Julington Creek Road.	Set Aside
Q4 2026	010806	San Mateo Elementary Sidewalks	Build approximately 1,200 feet of sidewalk along the north side of Eastport Road and across the railroad tracks. Install new crosswalks and a flashing school zone to support students walking between the Eastport Apartments and San Mateo Elementary School.	Set Aside
Q4 2026	011086	Fire Station #53 Renovation	Furnish all labor, materials, and equipment for construction to lengthen the apparatus bays and the southern portion of the building toward Jones Road.	20% Participation
Q4 2026	011209	Beverly Nalle Drainage Improvements	Furnish all labor, materials, and equipment required for the construction of a new ditch swale, including associated inlets and a new pipe system discharging to Holly Oak Lake.	Set Aside

Public Works Engineering and Construction Management -
Construction Bid Forecast (updated 04/24/2026)

<u>Quarter</u>	<u>Project Number</u>	<u>Project Name</u>	<u>Description</u>	<u>JSEB Designation</u>
Q1 2027	011020	Dinsmore Area Sidealks	Furnish all labor, materials, and equipments for construction of sidewalks on one side of the following streets: Old Kings Road (Plummer Rd. to Acree Rd.) - 2 miles - Dunn Ave. / Harrell St. (Old Kings to New Kings Rd.) - .5 miles	Set Aside
Q1 2027	001300	Chaffee Road South	Furnish all labor, materials, and equipment for construction to widen Chaffee Road from 2 lanes to 4 lanes with medians and auxillary turn lanes from Normandy Blvd to I-10.	20% Participation
Q1 2027	004312	Fire Station #18	Furnish all labor, materials, and equipment for architectural enhancements of the front façade of the fire station building.	Encouragement
Q1 2027	007225	Plymouth Street Bridge	Furnishing all labor, materials, and equipment; and performing all operations necessary for the construction of the Plymouth Street Bridge Replacement project. This project will replace Bridge No. 724428 located approximately 1,700 feet west of Roosevelt Boulevard.	5% Participation

Public Works Engineering and Construction Management -
 Construction Bid Forecast (updated 04/24/2026)

<u>Quarter</u>	<u>Project Number</u>	<u>Project Name</u>	<u>Description</u>	<u>JSEB Designation</u>
Q1 2027	008814	Duval Road Sidewalk	Furnishing all labor, materials, and equipment; and construct new sidewalk, pedestrian bridges, and drainage improvements along Duval Road from Biscayne Blvd to Airport Road.	20% Participation
Q1 2027	010977	Angel Lakes Sidewalk & Drainage	Installation of a closed drainage system and roadway improvements along VC Johnson Road from Dunn Avenue to the end of Angel Lakes Drive West.	20% Participation

This construction bid forecast is provided for planning purposes only. Project scopes, schedules, funding availability, and the JSEB Designation are subject to change. Inclusion in this forecast does not constitute a solicitation, commitment to advertise, or guarantee of funding. To discuss any project(s) with Public Works Staff, contact Donna Seetram Holder at SeetramD@coj.net or 904-255-8762 to schedule an appointment. Meetings must be held prior to the Procurement Solicitation Silence Period.