**SUBJECT: PALMS FISH CAMP DOCK IMPROVEMENTS**

**BID #:** CF-0108-19 **OPEN DATE:** 2019-03-13

**GENERAL GOVERNMENT AWARDS COMMITTEE**

**KIND AND BASIS OF CONTRACT: CONSTRUCTION FIXED**

**AGENCY: PUBLIC WORKS**

**BASIS OF AWARD: TOTAL BASE BID, PLUS SELECTED ALTERNATE(S), IF ANY -LOWEST RESPOSIVE, RESPONSIBLE BIDDER**

**NUMBER OF BIDS INVITED:** (6) **NUMBER RECEIVED:** (2) **OTHER** (0)

**SUMMARY OF BIDS AND RECOMMENDED ACTIONS:**
Recommend approval of award to the lowest responsive, responsible bidder Hal Jones Contractor, LLC, a division of Vecellio & Grogan, Inc., in the total base bid amount not-to-exceed $452,775.00.

This award is to be funded by account(s): RPCP331FIND-06505-PR0353-08-PRC083-19 to be executed by formal contract through Office of General Counsel.

Attachments: Recommendation Memo, Bid Tabulation Sheet, Basis of Award, Scope of Work

**ANALYST:** Marilyn Laidler MARILYN LAIDLER **RESPECTFULLY SUBMITTED** Greg Pease GREGORY PEASE, CHIEF PROCUREMENT DIVISION

**CONCURRENCE BY: William J. Joyce, P.E. Director of Operations, Public Works Department/ Robert Skalitzky, Chief, Natural and Marie Resources**

---

**(ALL AWARD ACTIONS SUBJECT TO LAWFULLY APPROPRIATED FUNDS)**
ACTION OF GGAC COMMITTEE ON RECOMMENDATIONS ABOVE

MEMBERS APPROVING _____ MEMBERS DISAPPROVING _____ DATE: _____

_____ _____ OTHER: _____

_____ _____

_____ _____

**ACTION OF AWARDING AUTHORITY** DATE _____

APPROVED _____ DISAPPROVED _____

OTHER _____

SIGNATURE OF AUTHENTICATION _____

# City of Jacksonville, Florida

*Lenny Curry, Mayor*

Department of Public Works
214 N. Hogan St., 10th floor
Jacksonville, FL 32202
(904) 255-8786
www.coj.net

ONE CITY. ONE JACKSONVILLE.


March 25, 2019

TO: Gregory W. Pease
Chief of Procurement

THRU: John P. Pappas, P.E.
Director

FROM: William J. Joyce, P.E.
Director of Operations

Robert Skalitzky, Chief
Natural and Marine Resources

SUBJECT: RECOMMENDATION TO AWARD

RE: Palms Fish Camp-Dock Improvements

| | |
|---|---|
| Bid No.: | CF-0108-19 |
| Bid Date: | March 13, 2019 |
| Award Amount: | $452,775.00 |
| Internal Services Account No. | PWEN011AD |

The Department of Public Works has reviewed and tabulated Two (2) bids received on the referenced project for accuracy and compliance with the contract documents. The apparent low bid is by Hal Jones Contractor, LLC, a division of Vecellio & Grogan, Inc. The project was bid as encouragement. In addition, Public Works has confirmed through www.myfloridalicense.com the appropriate licenses for this contractor and listed subcontractors, if applicable.

Accordingly, we recommend that the Total Base Bid for Palms Fish Camp-Dock Improvements be awarded to Hal Jones Contractor, LLC, a division of Vecellio & Grogan, Inc., 720 Talleyrand Avenue, Jacksonville, FL 32202, in accordance with the attached bid documents in the amount of $452,775.00.

Total funding for this project should be encumbered by contract as follows:

| ACCOUNT NO. | ENCUMBERED AMOUNT |
|---|---|
| RPCP331FIND-06505-PR0353-08-PRC083-19 | $452,775.00 |
| *Total:* | **$452,775.00** |

WJJ/lw

Attachments

cc: Lori West, Engineering Contract Specialist

ab

# BID TABULATION SHEET

PQ- MARINE OR HORIZONTAL CATEGORY

| | | | | |
|---|---|---|---|---|
| TITLE: | PALMS FISH CAMP-DOCK IMPROVEMENTS | | C & L LANDSCAPE, INC | HAL JONES CONTRACTOR- A DIVISION OF VECELLIO & GROGAN, INC. |
| BID NO. | CF-0108-19 (PW) | | | |
| OPEN DATE: | MARCH 13, 2019 @ 2:00 PM | | | |
| BUYER: | MARILYN LAIDLER, PURCHASING ANALYST | | | |
| No. Invited: (6) | No. Received ( 2 ) No Bids: ( 0 ) | | | |
| ITEM | DESCRIPTION | QTY | | |
| | TOTAL BASE BID | | $ 526,000.00 | $ 452,775.00 |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | CONFLICT OF INTEREST: | | YES | YES |
| | BID BOND: | | YES | YES |
| | LICENSED SUBS: | | N/A | N/A |
| | ADDENDUM(S) (1 ) | | YES | YES |

A. **PROPOSAL SCHEDULE**

A Bidder must provide a price on each item listed. All entries entire Proposal must be made clearly in ink. Prices bid must be writ figures. Bidder must insert extended prices obtained by multiplyir proposed quantities times the unit prices. In case of errors, unit will govern. The corrected extended prices and corrected Total Bas will be used to determine the lowest qualified Bid. Proposals in whic prices obviously are unbalanced will be rejected.

B. **BASIS OF AWARD**

The project may be awarded to the lowest responsive, responsible B contingent on the availability of funds within the project's app budget. The Total Base Bid plus selected Alternate(s), if any, wi used to determine the lowest bidder. If selected, Alternate(s) wil awarded in the order listed (i.e. - 1,2,3…). The CITY has the righ reject any or all bids.

C. **REVISIONS OF BID PROPOSAL FORM**

Request for revision of the Bid Proposal Form must be made to ENGINEER at least ten (10) days prior to date of opening of B Revision of the Bid Proposal by the Bidder will void the Bid.

D. **CONTRACT EXPIRATION DATE**

The Contract expiration date shall be established as follows:

The notice to proceed date plus ten (10) calendar days mobilization, plus the construction time established in the Propos plus time extensions pursuant to valid change orders (which sh establish the construction completion date), plus 120 days to assur contract exists beyond the scheduled construction completion date order to comply with Executive Order Number 2013-05.

E. **BID CHANGES**

No changes in the amount of Bids appearing on the outside of Bids wi be considered. Only the amounts shown on bidding documents inside t envelope will be considered. All changes, corrections and erasures mu be initialed by the person signing the bid.

F. **CONSTRUCTION COMPLETION**

The CONTRACTOR shall begin work within ten (10) calendar days including Sundays and holidays, after the date of written notice fro the owner to begin work, and shall complete the Base Bid work withi 150 calendar days including Sundays and holidays, after th expiration of such ten (10) day notice. If the Bidder determines tha allotted times, a schedule therefore shall be attached to this proposa as required by Section 20.3.4 of the General Conditions.

**Palms Fish Camp – Dock Improvements**

SECTION 30

SCOPE OF WORK

ope The work covered by these plans and specifications consists of furnishing all bor, materials and equipment; and performing all operations necessary for the nstruction of **Palms Fish Camp – Dock Improvements**, as specified in the Contract ocuments.

ocation This project is located at 6359 Heckscher Drive

ntent It is the intent of these Contract Documents to construct the Palms Fish Camp – Dock Improvements project as shown on the plans and including but not limited to:

1. Installation of new concrete piles
2. Installation of a concrete floating dock

It is not the intent of these Contract Documents to minutely define the mode and fabric of construction of this project, but rather to set forth reasonable and rational criteria for the construction thereof.

QWS3270X 3/29/2019 2:52 PM
FAML6350 V5.1 ** NW COJ FAMIS PRODUCTION ** 03/29/2019
LINK TO: ACCOUNT SUMMARY INQUIRY 2:52 PM

FISCAL MO/YEAR : 06 2019 CURRENCY CODE :
INDEX CODE : RPCP331FIND PARKS & REC CAP PROJ FIND - GRANTS
SUBOBJECT : 06505 OTHER CONSTRUCTION COSTS
PROJECT : PR0353 PALMS FISH CAMP
PROJECT DETAIL : 08 PALMS FISH CAMP DOCKS CONSTRUCTION
GRANT : PRC083 FIND PALMS FISH CAMP DOCKING & RAMP-PH I
GRANT DETAIL : 19 FIND PALMS FISH CAMP DOCKS CONSTRUCTION
USER CODE :

---

| S | MAR 2019 | ANNUAL BALANCE | ALL YEARS BALANCE |
|---|---|---|---|
| ESTIMATED REVENUES | .00 | .00 | .00 |
| REVENUES | .00 | .00 | .00 |
| UNREALIZED REVENUES | .00 | .00 | .00 |
| BUDGET | .00 | 784,000.00 | 784,000.00 |
| EXPENDITURES | .00 | .00 | .00 |
| ENCUMBRANCES | .00 | .00 | .00 |
| PRE-ENCUMBRANCES | .00 | .00 | .00 |
| REMAINING BALANCE | .00 | 784,000.00 | 784,000.00 |

F1-HELP F2-SELECT F4-PRIOR F5-NEXT
F9-LINK F10-PRIOR-MO F11-NEXT-MO
G005 - PRIOR RECORD DISPLAYED