SUBJECT: ROGERO ROAD DITCH EMBANKMENT REPAIR (REBID)

BID #: CF-0004-18 **OPEN DATE:** 2017-10-25

GENERAL GOVERNMENT AWARDS COMMITTEE

KIND AND BASIS OF CONTRACT: CONSTRUCTION FIXED

AGENCY: PUBLIC WORKS

BASIS OF AWARD: TOTAL BASE BID LOWEST RESPONSIVE, RESPONSIBLE BIDDER

NUMBER OF BIDS INVITED: (100 plus) **NUMBER RECEIVED:** (3) **OTHER** (0)

SUMMARY OF BIDS AND RECOMMENDED ACTIONS:
Recommend approval of award to Hager Construction Company., as the lowest responsive, responsible bidder, in the amount of $328,249.05 Part A; Part B in the amount of $490,470.40, for a total base amount for Parts A + B not-to-exceed $818,719.45.

This award is to be funded by accounts: PWGM166SW-06505-PW0795-02-AFA013-01- $328,249.05; PWGM166SW-06505-PW0795-02-AFA017-01- $490,470.40 to be executed by formal contract through Office of General Counsel.

Attachments: Recommendation Memo, Bid Tabulation Sheet, Basis of Award, Scope of Work

ANALYST: Marilyn Laidler
MARILYN LAIDLER

RESPECTFULLY SUBMITTED David Pease
for - GREGORY PEASE, CHIEF
PROCUREMENT DIVISION

CONCURRENCE BY: Tom Fallin, P.E., Chief, Engineering and Construction Management Division

---

(ALL AWARD ACTIONS SUBJECT TO LAWFULLY APPROPRIATED FUNDS)
ACTION OF GGAC COMMITTEE ON RECOMMENDATIONS ABOVE

MEMBERS APPROVING _____ MEMBERS DISAPPROVING _____ DATE: _____

_____ _____ OTHER: _____

_____ _____

_____ _____

ACTION OF AWARDING AUTHORITY DATE _____

APPROVED _____ DISAPPROVED _____

OTHER _____

SIGNATURE OF AUTHENTICATION _____

City of Jacksonville, Florida

Lenny Curry, Mayor

Department of Public Works
214 N. Hogan St., 10th floor
Jacksonville, FL 32202
(904) 255-8786
www.coj.net

ONE CITY. ONE JACKSONVILLE.

April 2, 2018

TO: Gregory W. Pease
Chief of Procurement

THRU: John P. Pappas, P.E.
Director

FROM: Tom Fallin, P. E., Chief,
Engineering and Construction Management Division

SUBJECT: RECOMMENDATION OF AWARD

RE: Rogero Road Ditch Embankment Repair (Rebid)
Bid No.: CF-0004-18
Bid Date: October 25, 2017
Award Amount: $818,719.45
Internal Services Account No.: PWEN011AD

The Department of Public Works has reviewed and tabulated three (3) bids received on the referenced project for accuracy and compliance with the contract documents. The apparent low bid is by Hager Construction Company. In addition, Public Works has confirmed through www.myfloridalicense.com the appropriate licenses for this contractor and listed subcontractors, if applicable. This project was bid as encouragement.

Accordingly, we recommend that the Total Bid for Rogero Road Ditch Embankment Repair (Rebid) be awarded to Hager Construction Company, ~~6741 Lloyd Road West, Jacksonville, FL 32254~~ 518 Herman St, Jax FL 32254, in accordance with the attached bid documents, for Part A in the amount of $328,249.05, and Part B in the amount of $490,470.40 for a total of $818,719.45.

Total funding for this project should be encumbered by contract as follows:

ACCOUNT NO.	ENCUMBERED AMOUNT
PWGM166SW-06505-PW0795-02-AFA013-01	$328,249.05
PWGM166SW-06505-PW0795-02-AFA017-01	$490,470.40
TOTAL	$818,719.45

TF:lw

cc: Gary Goldsberry, P.E., Paving and Drainage Design Section
Lori West, Engineering Contract Specialist

Attachments

ab

PO- HORIZONTAL

TITLE: ROGERO ROAD DITCH EMBANKMENT REPAIR (REBID)

BID NO. CF-0004-18 (PW)

OPEN DATE: OCTOBER 25, 2017 @ 2:00PM

BUYER: MARILYN LAIDLER

No. Invited: (100 plus) No. Received (3) No Bids: (0)

ITEM	DESCRIPTION OF WORK	EST.QTY	UNIT	KIRBY DEVELOPMENT, INC. UNIT COST	KIRBY DEVELOPMENT, INC. TOTAL COST	HAGER CONSTRUCTION COMPANY UNIT COST	HAGER CONSTRUCTION COMPANY TOTAL COST	JAX UTILITIES MANAGEMENT, INC. UNIT COST	JAX UTILITIES MANAGEMENT, INC. TOTAL COST
	PART A- TROPICAL DEBBY (SOUTH SIDE)								
1	MOBILIZATION	1	LS	$ 16,168.69	$ 16,168.69	$ 63,186.30	$ 63,186.30	$ 16,290.00	$ 16,290.00
2	EROSION CONTROL & POLLUTION ABATEMENT	1	LS	$ 4,619.70	$ 4,619.70	$ 4,655.00	$ 4,655.00	$ 11,699.00	$ 11,699.00
3	SITE PREPARATION	1	LS	$ 30,260.12	$ 30,260.12	$ 13,964.00	$ 13,964.00	$ 47,120.00	$ 47,120.00
4	REGULAR EXCAVATION AND FILL	1	LS	$ 52,207.33	$ 52,207.33	$ 71,507.00	$ 71,507.00	$ 121,240.00	$ 121,240.00
5	TOPSOIL	249	CY	$ 20.58	$ 5,124.42	$ 29.90	$ 7,445.10	$ 120.00	$ 29,880.00
6	HAULING & DISPOSAL OF UNSUITABLE MATERIAL (CONTINGENCY)	50	CY	$ 21.53	$ 1,076.50	$ 32.50	$ 1,625.00	$ 49.00	$ 2,450.00
7	OVER-EXCAVATION (CONTINGENCY)	20	CY	$ 12.78	$ 255.60	$ 33.25	$ 665.00	$ 36.00	$ 720.00
8	A-3 SAND (CONTINGENCY)	20	CY	$ 19.62	$ 392.40	$ 37.24	$ 744.80	$ 36.00	$ 720.00
9	CELLULAR CONFINEMENT SYSTEM	1501	SY	$ 50.68	$ 76,070.68	$ 29.90	$ 44,879.90	$ 58.29	$ 87,493.29
10	NON-WOVEN GEOTEXTILE	602	SY	$ 5.63	$ 3,389.26	$ 13.50	$ 8,127.00	$ 4.91	$ 2,955.82
11	TURF REINFORCEMENT MAT	1126	SY	$ 19.64	$ 22,114.64	$ 10.50	$ 11,823.00	$ 5.34	$ 6,012.84
12	FDOT RUBBLE RIP-RAP- BANK & SHORE	179	SY	$ 164.47	$ 29,440.13	$ 146.58	$ 26,237.82	$ 209.00	$ 37,411.00
13	FDOT BEDDING STONE	179	SY	$ 95.81	$ 17,149.99	$ 33.50	$ 5,996.50	$ 198.00	$ 35,442.00
14	GEOTEXTILE FABRIC FOR RUBBLE RIP-RAP- TYPE D-2	195	SY	$ 25.12	$ 4,898.40	$ 11.50	$ 2,242.50	$ 3.10	$ 604.50
15	HYDROSEEDING	3058	SY	$ 1.70	$ 5,198.60	$ 2.71	$ 8,287.18	$ 1.60	$ 4,892.80
16	CONSTRUCTION DEBRIS REMOVAL	15	TN	$ 68.84	$ 1,032.60	$ 37.85	$ 567.75	$ 74.00	$ 1,110.00
17	CONCRETE (3500 psi)	106	CY	$ 432.70	$ 45,866.20	$ 239.20	$ 25,355.20	$ 680.00	$ 72,080.00

TITLE:	ROGERO ROAD DITCH EMBANKMENT REPAIR (REBID)			KIRBY DEVELOPMENT, INC.		HAGER CONSTRUCTION COMPANY		JAX UTILITIES MANAGEMENT, INC.	
BID NO.	CF-0004-18 (PW)								
18	AS-BULITS	1	LS	$ 1,910.25	$ 1,910.25	$ 2,340.00	$ 2,340.00	$ 8,900.00	$ 8,900.00
19	DEWATERING	1	LS	$ 12,867.53	$ 12,867.53	$ 28,500.00	$ 28,500.00	$ 62,900.00	$ 62,900.00
	SUBTOTAL: PART A			$	330,043.04	$	328,249.05	$	549,921.25
	PART B- HURRICANE MATTHEW (NORTH SIDE)								
1	MOBILIZATION	1	LS	$ 16,168.69	$ 16,168.69	$ 73,427.20	$ 73,427.20	$ 14,986.80	$ 14,986.80
2	EROSION CONTROL & POLLUTION ABATEMENT	1	LS	$ 3,780.00	$ 3,780.00	$ 4,550.00	$ 4,550.00	$ 11,231.04	$ 11,231.04
3	SITE PREPARATION	1	LS	$ 89,027.37	$ 89,027.37	$ 28,990.00	$ 28,990.00	$ 44,292.80	$ 44,292.80
4	REGULAR EXCAVATION AND FILL	1	LS	$ 45,351.08	$ 45,351.08	$ 82,538.00	$ 82,538.00	$ 98,774.00	$ 98,774.00
5	TOPSOIL	222	CY	$ 20.58	$ 4,568.76	$ 29.99	$ 6,657.78	$ 120.00	$ 26,640.00
6	HAULING & DISPOSAL OF UNSUITABLE MATERIAL (CONTINGENCY)	50	CY	$ 21.53	$ 1,076.50	$ 32.50	$ 1,625.00	$ 49.00	$ 2,450.00
7	OVER-EXCAVATION (CONTINGENCY)	20	CY	$ 12.78	$ 255.60	$ 33.25	$ 665.00	$ 36.00	$ 720.00
8	A-3 SAND (CONTINGENCY)	20	CY	$ 19.62	$ 392.40	$ 37.24	$ 744.80	$ 36.00	$ 720.00
9	CELLULAR CONFINEMENT SYSTEM	1317	SY	$ 60.82	$ 80,099.94	$ 29.90	$ 39,378.30	$ 58.29	$ 76,767.93
10	NON-WOVEN GEOTEXTILE	516	SY	$ 5.63	$ 2,905.08	$ 13.50	$ 6,966.00	$ 4.91	$ 2,533.56
11	TURF REINFORCEMENT MAT	1000	SY	$ 19.64	$ 19,640.00	$ 10.50	$ 10,500.00	$ 5.34	$ 5,340.00
12	FDOT RUBBLE RIP-RAP- BANK & SHORE	847	SY	$ 173.00	$ 146,531.00	$ 146.58	$ 124,153.26	$ 209.00	$ 177,023.00
13	FDOT BEDDING STONE	847	SY	$ 107.44	$ 91,001.68	$ 33.50	$ 28,374.50	$ 198.00	$ 167,706.00
14	GEOTEXTILE FABRIC FOR RUBBLE RIP-RAP- TYPE D-2	875	SY	$ 25.12	$ 21,980.00	$ 11.50	$ 10,062.50	$ 3.10	$ 2,712.50
15	HYDROSEEDING	2741	SY	$ 1.70	$ 4,659.70	$ 2.71	$ 7,428.11	$ 1.60	$ 4,385.60
16	CONSTRUCTION DEBRIS REMOVAL	115	TN	$ 71.00	$ 8,165.00	$ 37.85	$ 4,352.75	$ 74.00	$ 8,510.00
17	CONCRETE (3500 psi)	91	CY	$ 432.70	$ 39,375.70	$ 239.20	$ 21,767.20	$ 680.00	$ 61,880.00

TITLE:	ROGERO ROAD DITCH EMBANKMENT REPAIR (REBID)			KIRBY DEVELOPMENT, INC.		HAGER CONSTRUCTION COMPANY		JAX UTILITIES MANAGEMENT, INC.	
BID NO.	CF-0004-18 (PW)								
18	AS-BULITS	1	LS	$ 1,910.25	$ 1,910.25	$ 2,340.00	$ 2,340.00	$ 7,193.00	$ 7,193.00
19	DEWATERING	1	LS	$ 12,867.53	$ 12,867.53	$ 35,950.00	$ 35,950.00	$ 53,780.00	$ 53,780.00
	SUBTOTAL: PART B			$ 589,756.28		$ 490,470.40		$ 767,646.23	
	TOTAL BASE BID: (PARTS A + B)			$ 919,799.32		$ 818,719.45		$ 1,317,567.48	
	CONFLICT OF INTEREST:			YES		YES		YES	
	BID BOND/SECURITY:			YES		YES		YES	
	LICENSED SUBS:			YES		NONE LISTED		SELF-PERFORM	
	ADDENDUMS (1) ACKNOWLEDGED:			YES		YES		YES	

West, Lori

From: Stephanie <Stephanie@hagerconstructioncompany.com>
Sent: Tuesday, April 3, 2018 9:36 AM
To: Baxter, John
Cc: West, Lori; John Hager; Kim Bochnia
Subject: RE: Rogero Road Ditch Embankment Repair CF-0004-18

John Baxter & Lori,
Yes, HCC will be able to hold our original bid price for the Rogero Rd Ditch Embankment Repair if we receive a NTP by or on June 15th 2018 - Two of our major suppliers have informed us of a 10% increase by July 1st . See bid price acknowledgment below. Pricing will be good thru June 16, 2018.
Subpart A 328,249.05
Subpart B $490,470.40
Total Base Bid $818,719.45

Please contact us with any questions -
Thanks

Stephanie Ayers
Vice President/Sr. Project Manager
Hager Construction Company
518 Herman Street
Jacksonville, FL 32254
O: 904.356.0908 F:904.356.0509
C: 9048885965

From: John Hager
Sent: Monday, April 2, 2018 3:55 PM
To: Stephanie <Stephanie@hagerconstructioncompany.com>
Subject: FW: Rogero Road Ditch Embankment Repair CF-0004-18

FYI

From: West, Lori [mailto:LWEST@coj.net]
Sent: Monday, April 2, 2018 11:53 AM
To: John Hager <john@hagerconstructioncompany.com>
Cc: Baxter, John <JBaxter@coj.net>; Pearson, Daniel <Pearson@coj.net>
Subject: Rogero Road Ditch Embankment Repair CF-0004-18

Bids were opened 10/25/17. You were low bidder on the project. Please confirm if you will be able to hold the prices since we are past the 180 days from bid opening.

Thank you,

Lori A. West
Engineering Contract Specialist
City of Jacksonville | Engineering and Construction Management Division
214 N. Hogan Street, 10th Floor
Jacksonville, FL 32202
Phone: 904-255-8759
Fax: 904-357-5923

B. **BASIS OF AWARD**

The project may be awarded to the lowest responsive, responsible Bidder based on the Total Base Bid. The Total Base Bid will be used to determine the lowest bidder, contingent on the availability of funds within the project's approved budget. The CITY has the right to reject any or all bids.

C. **REVISIONS OF BID PROPOSAL FORM**

Request for revision of the Bid Proposal Form must be made to the ENGINEER at least three (3) days prior to date of opening of Bids. Revision of the Bid Proposal by the Bidder will void the Bid.

D. **CONTRACT EXPIRATION DATE**

The Contract expiration date shall be established as follows:

The notice to proceed date plus three (3) calendar days for mobilization, plus the construction time established in the Proposal, plus time extensions pursuant to valid change orders (which shall establish the construction completion date), plus 120 days to assure a contract exists beyond the scheduled construction completion date in order to comply with Executive Order Number 13-05.

E. **BID CHANGES**

No changes in the amount of Bids appearing on the outside of Bids will be considered. Only the amounts shown on bidding documents inside the envelope will be considered. All changes, corrections and erasures must be initialed by the person signing the bid.

F. **CONSTRUCTION COMPLETION**

The CONTRACTOR shall begin work within ten (10) calendar days, including Sundays and holidays, after the date of written notice from the owner to begin work, and shall complete the Base Bid work within 90 calendar days including Sundays and holidays, after the expiration of such ten (10) day notice. If the Bidder determines that "off-hours" work is anticipated to complete the project within such allotted times, a schedule therefore shall be attached to this proposal as required by Section 20.3.4 of the General Conditions.

G. **SUBMITTAL STATEMENT**

The undersigned Bidder certifies that this proposal is made in good faith, without collusion or connection with any other entity bidding on this work.

The undersigned Bidder has examined and read (cover to cover) all Drawings, Specifications, General and Special Conditions, and other Contract Documents, and all Addenda thereto; and is acquainted with and fully understands the extent and character of the work covered by this Proposal and the specified requirements, for the proposed work.

The undersigned Bidder certifies that no officer or agent of the CITY will directly or indirectly benefit from this bid.

Certification Regarding Debarment, Suspension, and Other Responsibility Matters
Primary Covered Transactions

(1) The prospective primary participant certifies to the best of its knowledge and belief, that it and its principals:

(a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from covered transactions by any Federal department or agency;

(b) Have not within a three-year period preceding this proposal been convicted of or had a civil judgment rendered against them for commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction or contract under a public transaction; violation of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements, or receiving stolen property;

(c) Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (Federal, State or local) with commission of any of the offenses enumerated in paragraph (I)(b) of this certification; and

(d) Have not within a three-year period preceding this application/proposal had one or more public transactions (Federal, State or local) terminated for cause or default.

(2) Where the prospective primary participant is unable to certify to any of the statements in this certification, such prospective participant shall attach an explanation to this proposal.

John W Hager	Rogero Road Ditch Embankment Repair (Rebid)
Name	Project Name
President	PW-2013-0103
Title	Project Number
Hager Construction Company	59-3611424
Firm	Tax ID Number
518 Herman Street	13-007-0946
Street Address	DUNS Number
Jacksonville, FL 32254	
City, State, Zip	

	10/25/2017
Signature	Date

Appendix J

CERTIFICATION REGARDING LOBBYING

The undersigned Hager Construction Company (Vendor/ Contractor) certifies, to the best of his or her knowledge and belief, that:

(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting to influence an officer or employee of an agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative agreement.

(2) If any funds other than Federal appropriated funds have been paid or will be paid to any person for making lobbying contacts to an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard Form–LLL, "Disclosure Form to Report Lobbying," in accordance with its instructions [as amended by "Government wide Guidance for New Restrictions on Lobbying," 61 Fed. Reg. 1413 (1/19/96). Note: Language in paragraph (2) herein has been modified in accordance with Section 10 of the Lobbying Disclosure Act of 1995 (P.L. 104-65, to be codified at 2 U.S.C. 1601, *et seq.*)]

(3) The undersigned shall require that the language of this certification be included in the award documents for all subawards at all tiers (including subcontracts, subgrants, and contracts under grants, loans, and cooperative agreements) and that all subrecipients shall certify and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed by 31, U.S.C. § 1352 (as amended by the Lobbying Disclosure Act of 1995). Any person who fails to file the required certification shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for each such failure.

[Note: Pursuant to 31 U.S.C. § 1352(c)(1)-(2)(A), any person who makes a prohibited expenditure or fails to file or amend a required certification or disclosure form shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for each such expenditure or failure.]

The Vendor/Contractor, Hager Construction Company, certifies or affirms the truthfulness and accuracy of each statement of its certification and disclosure, if any. In addition, the Contractor understands and agrees that the provisions of 31 U.S.C. A 3801, *et seq.*, apply to this certification and disclosure, if any.

John Hager — Signature of Vendor/Contractor's Authorized Official

John W Hager, President — Name and Title of Vendor/Contractor's Authorized Official

10/25/2017 — Date

B. BASIS OF AWARD

The project may be awarded to the lowest responsive, responsible Bidder based on the Total Base Bid. The Total Base Bid will be used to determine the lowest bidder, contingent on the availability of funds within the project's approved budget. The CITY has the right to reject any or all bids.

C. REVISIONS OF BID PROPOSAL FORM

Request for revision of the Bid Proposal Form must be made to the ENGINEER at least three (3) days prior to date of opening of Bids. Revision of the Bid Proposal by the Bidder will void the Bid.

D. CONTRACT EXPIRATION DATE

The Contract expiration date shall be established as follows:

The notice to proceed date plus three (3) calendar days for mobilization, plus the construction time established in the Proposal, plus time extensions pursuant to valid change orders (which shall establish the construction completion date), plus 120 days to assure a contract exists beyond the scheduled construction completion date in order to comply with Executive Order Number 13-05.

E. BID CHANGES

No changes in the amount of Bids appearing on the outside of Bids will be considered. Only the amounts shown on bidding documents inside the envelope will be considered. All changes, corrections and erasures must be initialed by the person signing the bid.

F. CONSTRUCTION COMPLETION

The CONTRACTOR shall begin work within ten (10) calendar days, including Sundays and holidays, after the date of written notice from the owner to begin work, and shall complete the Base Bid work within **90** calendar days including Sundays and holidays, after the expiration of such ten (10) day notice. If the Bidder determines that "off-hours" work is anticipated to complete the project within such allotted times, a schedule therefore shall be attached to this proposal as required by Section 20.3.4 of the General Conditions.

G. SUBMITTAL STATEMENT

The undersigned Bidder certifies that this proposal is made in good faith, without collusion or connection with any other entity bidding on this work.

The undersigned Bidder has examined and read (cover to cover) all Drawings, Specifications, General and Special Conditions, and other Contract Documents, and all Addenda thereto; and is acquainted with and fully understands the extent and character of the work covered by this Proposal and the specified requirements, for the proposed work.

The undersigned Bidder certifies that no officer or agent of the CITY will directly or indirectly benefit from this bid.

ROGERO ROAD DITCH EMBANKMENT REPAIR (REBID)

SECTION 30

SCOPE OF WORK

30.1 Scope The work covered by these plans and specifications consists of furnishing all labor, materials and equipment; and performing all operations necessary for the construction of ROGERO ROAD DITCH EMBANKMENT REPAIR (REBID) as specified in the Contract Documents.

30.2 Location This project is located within the limits of the City of Jacksonville, Florida. The construction area is located east of an existing box culvert under Rogero Road between Pine Summit Drive and Sprinkle Drive North in the Arlington neighborhood of Jacksonville.

30.3 Intent It is the intent of these Contract Documents to construct the ROGERO ROAD DITCH EMBANKMENT REPAIR (REBID) as shown on the plans and including but not limited to:

1. Earthwork
2. Cellular confinement system construction
3. hydroseeding
4. rubble rip-rap
5. permanent erosion control
6. temporary erosion control

It is not the intent of these Contract Documents to minutely define the mode and fabric of construction of this project, but rather to set forth reasonable and rational criteria for the construction thereof.

End of Section 30