SUBJECT: FIVE POINTS ROADWAY IMPROVEMENTS

BID #: CP-0068-20 **OPEN DATE:** 2020-04-15

GENERAL GOVERNMENT AWARDS COMMITTEE

KIND AND BASIS OF CONTRACT: CONSTRUCTION PARTICIPATION

AGENCY: PUBLIC WORKS

BASIS OF AWARD: TOTAL BASE BID PLUS SELECTED ALTERNATE(S) IF ANY, TO THE LOWEST RESPONSIVE, RESPONSIBLE BIDDER

NUMBER OF BIDS INVITED: (9) **NUMBER RECEIVED:** (5) **OTHER** (0)

SUMMARY OF BIDS AND RECOMMENDED ACTIONS:
Recommend approval of award to the lowest responsive, responsible bidder Kirby Development, Inc., in the total base bid amount of $1,431,376.08.

This award is to be funded by account(s): 001204.565051.1.32111.384020 to be executed by formal contract through Office of General Counsel.

Attachments: Recommendation Memo, Bid Tabulation Sheet, JSEB Letter, Basis of Award, Scope of Work

ANALYST: _____ **RESPECTFULLY SUBMITTED** _____
MARILYN LAIDLER GREGORY PEASE, CHIEF
PROCUREMENT DIVISION

CONCURRENCE BY: Robin G. Smith, P.E., Chief, Engineering & Construction Management Division

---

(ALL AWARD ACTIONS SUBJECT TO LAWFULLY APPROPRIATED FUNDS)
ACTION OF GGAC COMMITTEE ON RECOMMENDATIONS ABOVE

MEMBERS APPROVING _____ MEMBERS DISAPPROVING _____ DATE: _____

_____ _____ OTHER: _____

_____ _____

_____ _____

ACTION OF AWARDING AUTHORITY DATE _____

APPROVED _____ DISAPPROVED _____

OTHER _____

SIGNATURE OF AUTHENTICATION _____

City of Jacksonville, Florida

Lenny Curry, Mayor

Department of Public Works
214 N. Hogan St., 10th floor
Jacksonville, FL 32202
(904) 255-8786
www.coj.net

ONE CITY. ONE JACKSONVILLE.

June 8, 2020

TO: Gregory W. Pease
Chief of Procurement

THRU: John P. Pappas, P.E.
Director

FROM: Robin G. Smith, P. E.
Chief, Engineering & Construction Management

SUBJECT: RECOMMENDATION TO AWARD

RE: Five Points Streetscape

Bid No.:	CP-0068-20
Bid Date:	April 15, 2020
Award Amount:	$1,431,376.08
Internal Services Account No.	PWEN011AD

The Department of Public Works has tabulated and reviewed the five (5) bids received on the referenced project for accuracy and compliance with the contract documents. The apparent low bid by Kirby Development, Inc., has been reviewed by the EBO Office who has determined that the bidder is in compliance with the 20% set aside requirements established for this project. In addition, Public Works has confirmed through www.myfloridalicense.com the appropriate licenses for this contractor and listed subcontractors, if applicable. Only the base bid will be awarded at this time.

Accordingly, we recommend that the Base Bid for Five Points Streetscape be awarded to Kirby Development, Inc., 108 Lee Road, Jacksonville, FL 32225, in accordance with the attached bid documents in the amount of $1,431,376.08.

Funding for this project should be encumbered as follows:

ACCOUNTS:	TOTAL
001204	
PWCP Public Works Capital Projects Other Transportation Services	
565051	
1	
32111-384020	
$1,431,376.08	$1,431,376.08

RGS/lw

Attachments

cc: Lori West, Engineering and Construction Management
David D. Hahn, P.E. Engineering and Construction Management

TITLE: FIVE POINTS ROADWAY IMPROVEMENTS

BID NO. CP-0068-20 (PW)

OPEN DATE: APRIL 15, 2020 @ 2:00PM

BUYER: MARILYN LAIDLER

No. Invited: (8) No. Received (3) No Bids: (0)

ITEM	DESCRIPTION OF WORK	UNIT	EST.QTY	MAER HOMES, LLC DBA MAER CONSTRUCTION UNIT COST	MAER HOMES, LLC DBA MAER CONSTRUCTION TOTAL COST	KIRBY DEVELOPMENT, INC. UNIT COST	KIRBY DEVELOPMENT, INC. TOTAL COST	ONAS CORPORATION UNIT COST	ONAS CORPORATION TOTAL COST
1	MOBILIZATION	LS	1	$ 155,966.72	$ 155,966.72	$ 64,678.56	$ 64,678.56	$ 170,000.00	$ 170,000.00
2	SITE PREPARATION	LS	1	$ 145,000.00	$ 145,000.00	$ 185,681.95	$ 185,681.95	$ 120,000.00	$ 120,000.00
3	MAINTENANCE OF TRAFFIC	LS	1	$ 110,000.00	$ 110,000.00	$ 57,845.07	$ 57,845.07	$ 25,000.00	$ 25,000.00
4	AS-BUILTS DRAWINGS	LS	1	$ 11,500.00	$ 11,500.00	$ 12,765.94	$ 12,765.94	$ 10,000.00	$ 10,000.00
5	PROJECT SIGNS	EA	2	$ 1,000.00	$ 2,000.00	$ 426.28	$ 852.56	$ 600.00	$ 1,200.00
6	EROSION CONTROL AND POLLUTION ABATEMENT	LS	1	$ 15,500.00	$ 15,500.00	$ 6,317.73	$ 6,317.73	$ 12,000.00	$ 12,000.00
7	DEWATERING	LS	1	$ 25,000.00	$ 25,000.00	$ 31,050.00	$ 31,050.00	$ 18,000.00	$ 18,000.00
	GENERAL TOTAL				$ 464,966.72		$ 339,191.81		$ 356,200.00
	EARTHWORK								
8	REGUALAR EXCAVATION & FILL	LS	1	$ 17,500.00	$ 17,500.00	$ 50,285.75	$ 50,285.75	$ 65,000.00	$ 65,000.00
9	HAULING AND DISPOSAL OF UNSUITABLE MATERIAL (CONTINGENCY)	CY	100	$ 25.00	$ 2,500.00	$ 26.37	$ 2,637.00	$ 20.00	$ 2,000.00
10	OVEREXCAVATION (CONTINGENCY)	CY	100	$ 25.00	$ 2,500.00	$ 6.54	$ 654.00	$ 20.00	$ 2,000.00
11	A-3 SAND BACKFILL (CONTINGENCY)	CY	100	$ 30.00	$ 3,000.00	$ 21.54	$ 2,154.00	$ 20.00	$ 2,000.00
	EARTHWORK TOTAL				$ 25,500.00		$ 55,730.75		$ 71,000.00
	ROADWAY								
12	MILLING EXISTING ASPHALT (DEPTH VARIES)	SY	1,442	$ 8.00	$ 11,536.00	$ 7.82	$ 11,276.44	$ 6.00	$ 8,652.00
13	ASPHALITIC CONCRETE TYPE SP-12.5 (1.5" MIM.)	SY	2091	$ 22.00	$ 46,002.00	$ 21.20	$ 44,329.20	$ 12.00	$ 25,092.00
14	BASE, 8" COMPACTED CRUSH CRETE (8")	SY	651	$ 25.00	$ 16,275.00	$ 21.43	$ 13,950.93	$ 15.00	$ 9,765.00
15	12" STABILIZED SUBGRADE	SY	651	$ 20.00	$ 13,020.00	$ 12.32	$ 8,020.32	$ 15.00	$ 9,765.00

TITLE:	FIVE POINTS ROADWAY IMPROVEMENTS			MAER HOMES, LLC DBA MAER CONSTRUCTION		KIRBY DEVELOPMENT, INC.		ONAS CORPORATION	
BID NO.	CP-0068-20 (PW)								
16	CONCRETE PAVEMENT (8" THICK)	SY	931	$ 70.00	$ 65,170.00	$ 72.67	$ 67,655.77	$ 95.00	$ 88,445.00
17	CITY STD. CURB & GUTTER	LF	834	$ 30.00	$ 25,020.00	$ 31.43	$ 26,212.62	$ 35.00	$ 29,190.00
18	CITY STD. MEDIAN CURB	LF	31	$ 55.00	$ 1,705.00	$ 39.61	$ 1,227.91	$ 32.00	$ 992.00
19	CITY STD. VALLEY GUTTER	LF	437	$ 30.00	$ 13,110.00	$ 38.77	$ 16,942.49	$ 30.00	$ 13,110.00
20	FDOT TYPE 'D' CURB	LF	824	$ 30.00	$ 24,720.00	$ 31.43	$ 25,898.32	$ 30.00	$ 24,720.00
21	CONCRETE, SIDEWALK (4" THICK)	SY	230	$ 48.00	$ 11,040.00	$ 61.15	$ 14,064.50	$ 45.00	$ 10,350.00
22	DETECTABLE WARNING	SF	240	$ 32.00	$ 7,680.00	$ 30.36	$ 7,286.40	$ 30.00	$ 7,200.00
23	8" X 8" CONCRETE BORDER	LF	1,397	$ 17.00	$ 23,749.00	$ 32.55	$ 45,472.35	$ 15.00	$ 20,955.00
24	2.5' X 2.5' X 8" THICK USPS MAILBOX PAD	LS	1	$ 650.00	$ 650.00	$ 1,185.07	$ 1,185.07	$ 2,000.00	$ 2,000.00
			ROADWAY TOTAL		$ 259,677.00		$ 283,522.32		$ 250,236.00
	SIGNING AND PAVEMENT MARKINGS								
25	TRAFFIC STRIPE SOLID THERMOPLASTIC (WHITE) (6")	LF	835	$ 5.50	$ 4,592.50	$ 1.82	$ 1,519.70	$ 6.00	$ 5,010.00
26	TRAFFIC STRIPE SOLID THERMOPLASTIC (YELLOW) (6")	LF	435	$ 5.50	$ 2,392.50	$ 1.82	$ 791.70	$ 6.00	$ 2,610.00
27	TRAFFIC STRIPE SOLID THERMOPLASTIC (BLUE) (6")	LF	113	$ 5.50	$ 621.50	$ 9.45	$ 1,067.85	$ 6.00	$ 678.00
28	TRAFFIC STRIPE SOLID THERMOPLASTIC (WHITE) (12")	LF	456	$ 6.00	$ 2,736.00	$ 3.65	$ 1,664.40	$ 10.00	$ 4,560.00
29	TRAFFIC STRIPE SOLID THERMOPLASTIC (WHITE) (24")	LF	551	7	$ 3,857.00	$ 7.29	$ 4,016.79	$ 18.00	$ 9,918.00
30	TRAFFIC STRIPE SOLID THERMOPLASTIC (YELLOW) (18")	LF	50	7	$ 350.00	$ 5.47	$ 273.50	$ 15.00	$ 750.00
31	TRAFFIC STRIPE 2-4 DOTTED GUIDE LINE THERMOPLASTIC (YELLOW) (6")	LF	250	5.5	$ 1,375.00	$ 1.82	$ 405.00	$ 7.00	$ 1,750.00
32	PAVEMENT MESSAGES, THERMOPLASTIC	EA	5	500	$ 2,500.00	$ 405.00	$ 2,025.00	$ 25.00	$ 125.00

TITLE:	FIVE POINTS ROADWAY IMPROVEMENTS			MAER HOMES, LLC DBA MAER CONSTRUCTION		KIRBY DEVELOPMENT, INC.		ONAS CORPORATION	
BID NO.	CP-0068-20 (PW)								
33	RETRO-REFLECTIVE PAVEMENT MARKERS	EA	51	$ 15.00	$ 765.00	$ 10.13	$ 516.63	$ 25.00	$ 1,275.00
34	SINGLE POST SIGN, RELOCATE	EA	9	$ 250.00	$ 2,250.00	$ 405.00	$ 3,645.00	$ 250.00	$ 2,250.00
35	SINGLE POST SIGN (FURNISH & INSTALL)	EA	40	$ 400.00	$ 16,000.00	$ 891.00	$ 35,640.00	$ 430.00	$ 17,200.00
36	CONCRETE CURB STOP	EA	3	$ 800.00	$ 2,400.00	$ 48.60	$ 145.80	$ 200.00	$ 600.00
	SIGNING AND PAVEMENT MARKINGS TOTAL			$	39,839.50	$	51,711.37	$	46,726.00
	DRAINAGE								
37	CONVERT CURB INLET TO MANHOLE (E-1 AND E-4)	EA	2	$ 5,500.00	$ 11,000.00	$ 3,341.97	$ 6,683.94	$ 5,000.00	$ 10,000.00
38	CITY STD. CURB INLET	EA	10	$ 9,500.00	$ 95,000.00	$ 4,506.73	$ 45,067.30	$ 4,000.00	$ 40,000.00
39	CITY STD. TYPE J-1 MANHOLE	EA	6	$ 10,500.00	$ 63,000.00	$ 5,162.87	$ 30,977.22	$ 4,200.00	$ 25,200.00
40	FDOT TYPE "V" INLET	EA	2	$ 11,000.00	$ 22,000.00	$ 5,048.76	$ 10,097.52	$ 3,800.00	$ 7,600.00
41	15" RCP DRAINAGE PIPE	LF	117	$ 250.00	$ 29,250.00	$ 70.93	$ 8,298.81	$ 60.00	$ 7,020.00
42	12" X 18" ERCP DRAINAGE PIPE	LF	39	$ 200.00	$ 7,800.00	$ 87.75	$ 3,422.25	$ 80.00	$ 3,120.00
43	24" RCP DRAINAGE PIPE	LF	9	$ 300.00	$ 2,700.00	$ 144.15	$ 1,297.35	$ 95.00	$ 855.00
44	CONNECT PROPOSED 12" X 18" ERCP TO E-1	EA	2	$ 2,500.00	$ 5,000.00	$ 2,260.58	$ 4,521.16	$ 800.00	$ 1,600.00
45	CONNECT PROPOSED 15" RCP TO E-3	EA	1	$ 2,500.00	$ 2,500.00	$ 2,129.41	$ 2,129.41	$ 900.00	$ 900.00
46	CONNECT PROPOSED 15" RCP TO E-5	EA	1	$ 2,500.00	$ 2,500.00	$ 1,454.41	$ 1,454.41	$ 1,100.00	$ 1,100.00
47	CONNECT EXISTING 12" X 18" ERCP TO S-10	EA	1	$ 2,500.00	$ 2,500.00	$ 1,585.58	$ 1,585.58	$ 1,200.00	$ 1,200.00
48	CONNECT EXISTING 12" X 18" ERCP TO S-13	EA	2	$ 2,500.00	$ 5,000.00	$ 1,585.58	$ 3,171.16	$ 1,300.00	$ 2,600.00
49	CONNECT EXISTING 19" X 30" ERCP TO S-7	EA	2	$ 3,000.00	$ 6,000.00	$ 1,895.27	$ 3,790.54	$ 1,500.00	$ 3,000.00
50	CONNECT EXISTING 19" X 30" TO S-17	EA	1	$ 3,000.00	$ 3,000.00	$ 1,895.28	$ 1,895.28	$ 1,800.00	$ 1,800.00
51	CONNECT EXISTING 19" X 30" ERCP TO S-18	EA	1	$ 3,000.00	$ 3,000.00	$ 1,895.28	$ 1,895.28	$ 2,000.00	$ 2,000.00
52	CONNECT EXISTING 14" X 23" ERCP TO S-14	EA	2	$ 3,000.00	$ 6,000.00	$ 1,652.60	$ 3,305.20	$ 1,900.00	$ 3,800.00
53	INSTALL ROOF DRAIN	EA	10	$ 1,200.00	$ 12,000.00	$ 451.18	$ 4,511.80	$ 400.00	$ 4,000.00
	DRAINAGE TOTAL			$	278,250.00	$	134,104.01	$	115,795.00

TITLE:	FIVE POINTS ROADWAY IMPROVEMENTS			MAER HOMES, LLC DBA MAER CONSTRUCTION		KIRDY DEVELOPMENT, INC.		ONAS CORPORATION	
BID NO.	CP-0068-20 (PW)								
	LIGHTING								
54	COMPLETE LIGHT POLE	EA	15	$ 15,000.00	$ 225,000.00	$ 17,425.80	$ 261,387.00	$ 40,000.00	$ 600,000.00
55	CONDUIT (OPEN TRENCH)	LF	651	$ 11.00	$ 7,161.00	$ 7.45	$ 4,849.95	$ 50.00	$ 32,550.00
56	CONDUIT (DIRECTIONAL BORE)	LF	228	$ 30.00	$ 6,840.00	$ 28.98	$ 6,607.44	$ 160.00	$ 36,480.00
57	PULL BOX	EA	20	$ 1,100.00	$ 22,000.00	$ 1,073.25	$ 21,465.00	$ 5,000.00	$ 100,000.00
	LIGHTING TOTAL			$	261,001.00	$	294,309.39	$	769,030.00
	STREET FURNISHINGS								
58	BENCH	EA	6	$ 4,500.00	$ 27,000.00	$ 1,494.99	$ 8,969.40	$ 750.00	$ 4,500.00
59	TRASH RECEPTACLE	EA	10	$ 1,100.00	$ 11,000.00	$ 1,393.84	$ 13,938.40	$ 950.00	$ 9,500.00
60	BIKE RACK	EA	17	$ 550.00	$ 9,350.00	$ 491.24	$ 8,351.08	$ 680.00	$ 11,560.00
	STREET FURNISHINGS TOTAL			$	47,350.00	$	31,258.88	$	25,560.00
	HARDSCAPE, LANDSCAPING								
61	LANDSCAPING	LS	1	$ 70,131.00	$ 70,131.00	$ 72,828.45	$ 72,828.45	$ 72,000.00	$ 72,000.00
62	BRICK PAVER SIDEWALK	SY	1,440	$ 85.00	$ 122,400.00	$ 103.86	$ 149,558.40	$ 120.00	$ 172,800.00
	HARDSCAPE, LANDSCAPING TOTAL			$	192,531.00	$	222,386.85	$	244,800.00
	UTILITIES								
63	WATER METER ADJUSTMENTS	EA	15	$ 1,100.00	$ 16,500.00	926.83	$ 13,902.45	$ 90.00	$ 1,350.00
	UTILITIES TOTAL			$	16,500.00	$	13,902.45	$	1,350.00
	SIGNALIZATION/MONUMENT SIGN								
64	SIGNAL/ MONUMENT SIGN	EA	1	5500	$ 5,500.00	5258.25	$ 5,258.25	$ 12,000.00	$ 12,000.00
	SIGNALIZATION/MONUMENT SIGN TOTAL			$	5,500.00	$	5,258.25	$	12,000.00
	BASE BID TOTAL (ITEM NOS. 1-64)			$	1,591,115.22	$	1,431,376.08	$	1,892,697.00
								CORRECTED TOTAL	
	ADDITIVE ALTERNATE BID ITEM 1								
65	RRFB (ASSEMBLY)	EA	2	$ 11,500.00	$ 23,000.00	12478.05	$ 24,956.10	25000	$ 50,000.00
	ADDITIVE ALTERNATE BID ITEM 1 TOTAL (ITEM NO 65)			$	23,000.00	$	24,956.10	$	50,000.00
	CONFLICT OF INTEREST:			YES		YES		YES	
	BID BOND:			YES		YES		YES	
	LICENSED SUBS:			SELF-PERFORM		YES		YES	
	JSEB PARTICIPATION			JSEB VENDOR		JSEB VENDOR		JSEB VENDOR	
	ADDENDUM (5) ACKNOWLEDGED: (1,2,3)			YES		YES		YES	

TITLE:	FIVE POINTS ROADWAY IMPROVEMENTS			CALLAWAY CONTRACTING, INC.		J.D. HINSON COMPANY			
BID NO.	CP-0066-20 (PW)								
OPEN DATE:	APRIL 16, 2020 @ 2:00PM								
ITEM	DESCRIPTION OF WORK	UNIT	EST.QTY	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
1	MOBILIZATION	LS	1	$ 213,873.55	$ 213,873.55	$ 188,021.88	$ 188,021.88		$ -
2	SITE PREPARATION	LS	1	$ 149,523.15	$ 149,523.15	$ 341,310.25	$ 341,310.25		$ -
3	MAINTENANCE OF TRAFFIC	LS	1	$ 82,529.87	$ 82,529.87	$ 111,616.38	$ 111,616.38		$ -
4	AS-BUILTS DRAWINGS	LS	1	$ 7,503.95	$ 7,503.95	$ 4,628.75	$ 4,628.75		$ -
5	PROJECT SIGNS	EA	2	$ 1,686.25	$ 3,372.50	$ 1,653.13	$ 3,306.26		$ -
6	EROSION CONTROL AND POLLUTION ABATEMENT	LS	1	$ 10,524.80	$ 10,524.80	$ 10,764.00	$ 10,764.00		$ -
7	DEWATERING	LS	1	$ 21,150.80	$ 21,150.80	$ 20,182.50	$ 20,182.50		$ -
			GENERAL TOTAL	$	488,478.62	$	679,830.02	$	-
			EARTHWORK						
8	REGUALAR EXCAVATION & FILL	LS	1	$ 12,599.40	$ 12,599.40	$ 23,445.34	$ 23,445.34		$ -
9	HAULING AND DISPOSAL OF UNSUITABLE MATERIAL (CONTINGENCY)	CY	100	$ 89.44	$ 8,944.00	$ 26.91	$ 2,691.00		$ -
10	OVEREXCAVATION (CONTINGENCY)	CY	100	$ 30.49	$ 3,049.00	$ 20.18	$ 2,018.00		$ -
11	A-3 SAND BACKFILL (CONTINGENCY)	CY	100	$ 52.62	$ 5,262.00	$ 20.18	$ 2,018.00		$ -
			EARTHWORK TOTAL	$	29,854.40	$	30,172.34	$	-
			ROADWAY						
12	MILLING EXISTING ASPHALT (DEPTH VARIES)	SY	1,442	$ 12.83	$ 18,500.86	$ 9.92	$ 14,304.64		$ -
13	ASPHALITIC CONCRETE TYPE SP-12.5 (1.5" MIN.)	SY	2091	$ 28.75	$ 60,116.25	$ 26.45	$ 55,306.95		$ -
14	BASE, 8" COMPACTED CRUSH CRETE (8")	SY	651	$ 35.36	$ 23,019.36	$ 37.27	$ 24,262.77		$ -
15	12" STABILIZED SUBGRADE	SY	651	$ 27.13	$ 17,661.63	$ 30.98	$ 20,167.98		$ -

TITLE:	FIVE POINTS ROADWAY IMPROVEMENTS			CALLAWAY CONTRACTING, INC.		J.D. HINSON COMPANY			
BID NO.	CP-0068-20 (PW)								
16	CONCRETE PAVEMENT (8" THICK)	SY	931	$ 107.83	$ 100,389.73	$ 80.08	$ 74,554.48		$ -
17	CITY STD. CURB & GUTTER	LF	834	$ 31.07	$ 25,912.38	$ 33.64	$ 28,055.76		$ -
18	CITY STD. MEDIAN CURB	LF	31	$ 102.93	$ 3,190.83	$ 67.28	$ 2,085.68		$ -
19	CITY STD. VALLEY GUTTER	LF	437	$ 40.93	$ 17,886.41	$ 60.55	$ 26,460.35		$ -
20	FDOT TYPE "D" CURB	LF	824	$ 31.14	$ 25,659.36	$ 33.64	$ 27,719.36		$ -
21	CONCRETE, SIDEWALK (4" THICK)	SY	230	$ 61.06	$ 14,043.80	$ 80.73	$ 18,567.90		$ -
22	DETECTABLE WARNING	SF	240	$ 40.96	$ 9,830.40	$ 26.91	$ 6,458.40		$ -
23	8" X 8" CONCRETE BORDER	LF	1,397	$ 24.90	$ 34,785.30	$ 33.64	$ 46,995.08		$ -
24	2.5' X 2.5' X 8" THICK USPS MAILBOX PAD	LS	1	$ 1,050.58	$ 1,050.58	$ 1,838.30	$ 1,838.30		$ -
			ROADWAY TOTAL	$	352,046.89	$	346,778.65	$	-
	SIGNING AND PAVEMENT MARKINGS								
25	TRAFFIC STRIPE SOLID THERMOPLASTIC (WHITE) (6")	LF	835	$ 3.23	$ 2,697.05	$ 2.65	$ 2,212.75		$ -
26	TRAFFIC STRIPE SOLID THERMOPLASTIC (YELLOW) (6")	LF	435	$ 3.87	$ 1,683.45	$ 2.65	$ 1,152.75		$ -
27	TRAFFIC STRIPE SOLID THERMOPLASTIC (BLUE) (6")	LF	113	$ 14.64	$ 1,654.32	$ 9.92	$ 1,120.96		$ -
28	TRAFFIC STRIPE SOLID THERMOPLASTIC (WHITE) (12")	LF	456	$ 6.48	$ 2,954.88	$ 5.29	$ 2,412.24		$ -
29	TRAFFIC STRIPE SOLID THERMOPLASTIC (WHITE) (24")	LF	551	$ 8.65	$ 4,766.15	$ 7.94	$ 4,374.94		$ -
30	TRAFFIC STRIPE SOLID THERMOPLASTIC (YELLOW) (18")	LF	50	$ 19.23	$ 961.50	$ 6.61	$ 330.50		$ -
31	TRAFFIC STRIPE 2-4 DOTTED GUIDE LINE THERMOPLASTIC (YELLOW) (6")	LF	250	$ 3.59	$ 897.50	$ 1.32	$ 330.00		$ -
32	PAVEMENT MESSAGES, THERMOPLASTIC	EA	5	$ 306.19	$ 1,530.95	$ 198.38	$ 991.90		$ -

TITLE:	FIVE POINTS ROADWAY IMPROVEMENTS			CALLAWAY CONTRACTING, INC.		J.D. HINSON COMPANY			
BID NO.	CP-0068-29 (PW)								
33	RETRO-REFLECTIVE PAVEMENT MARKERS	EA	51	$ 17.74	$ 904.74	$ 6.61	$ 337.11		$ -
34	SINGLE POST SIGN, RELOCATE	EA	9	$ 363.99	$ 3,275.91	$ 263.18	$ 2,368.62		$ -
35	SINGLE POST SIGN (FURNISH & INSTALL)	EA	40	$ 359.06	$ 14,362.40	$ 465.52	$ 18,620.80		$ -
36	CONCRETE CURB STOP	EA	3	$ 345.98	$ 1,037.94	$ 132.25	$ 396.75		$ -
	SIGNING AND PAVEMENT MARKINGS TOTAL			$ 36,726.79		$ 34,649.32		$ -	
	DRAINAGE								
37	CONVERT CURB INLET TO MANHOLE (E-1 AND E-4)	EA	2	$ 3,942.12	$ 7,884.24	$ 5,472.22	$ 10,944.44		$ -
38	CITY STD. CURB INLET	EA	10	$ 4,341.38	$ 43,413.80	$ 5,587.39	$ 55,873.90		$ -
39	CITY STD. TYPE J-1 MANHOLE	EA	6	$ 4,691.36	$ 28,148.16	$ 5,835.02	$ 35,010.12		$ -
40	FDOT TYPE "V" INLET	EA	2	$ 4,341.38	$ 8,682.76	$ 6,818.32	$ 13,636.64		$ -
41	15" RCP DRAINAGE PIPE	LF	117	$ 132.21	$ 15,468.57	$ 188.94	$ 22,105.98		$ -
42	12" X 18" ERCP DRAINAGE PIPE	LF	39	$ 209.81	$ 8,182.59	$ 226.73	$ 8,842.47		$ -
43	24" RCP DRAINAGE PIPE	LF	9	$ 325.47	$ 2,929.23	$ 256.42	$ 2,307.78		$ -
44	CONNECT PROPOSED 12" X 18" ERCP TO E-1	EA	2	$ 1,103.71	$ 2,207.42	$ 4,761.75	$ 9,523.50		$ -
45	CONNECT PROPOSED 15" RCP TO E-3	EA	1	$ 1,103.71	$ 1,103.71	$ 4,761.75	$ 4,761.75		$ -
46	CONNECT PROPOSED 15" RCP TO E-5	EA	1	$ 1,103.71	$ 1,103.71	$ 4,761.75	$ 4,761.75		$ -
47	CONNECT EXISTING 12" X 18" ERCP TO S-10	EA	1	$ 1,103.71	$ 1,103.71	$ 4,761.75	$ 4,761.75		$ -
48	CONNECT EXISTING 12" X 18" ERCP TO S-13	EA	2	$ 1,103.71	$ 2,207.42	$ 4,761.75	$ 9,523.50		$ -
49	CONNECT EXISTING 18" X 30" ERCP TO S-7	EA	2	$ 1,516.74	$ 3,033.48	$ 4,761.75	$ 9,523.50		$ -
50	CONNECT EXISTING 18" X 30" TO S-17	EA	1	$ 1,516.74	$ 1,516.74	$ 4,761.75	$ 4,761.75		$ -
51	CONNECT EXISTING 18" X 30" ERCP TO S-18	EA	1	$ 1,516.74	$ 1,516.74	$ 4,761.75	$ 4,761.75		$ -
52	CONNECT EXISTING 14" X 23" ERCP TO S-14	EA	2	$ 1,516.74	$ 3,033.48	$ 4,761.75	$ 9,523.50		$ -
53	INSTALL ROOF DRAIN	EA	10	$ 975.32	$ 9,753.20	$ 4,761.75	$ 47,617.50		$ -
	DRAINAGE TOTAL			$ 141,288.96		$ 258,241.58		$ -	

LIGHTING

TITLE:	FIVE POINTS ROADWAY IMPROVEMENTS			CALLAWAY CONTRACTING, INC.		J.D. HINSON COMPANY			
BID NO.	CP-0068-20 (PW)								
54	COMPLETE LIGHT POLE	EA	15	$ 16,385.29	$ 245,779.35	$ 17,070.83	$ 256,062.45		$ -
55	CONDUIT (OPEN TRENCH)	LF	651	$ 9.63	$ 6,269.13	$ 7.30	$ 4,752.30		$ -
56	CONDUIT (DIRECTIONAL BORE)	LF	228	$ 34.71	$ 7,913.88	$ 28.39	$ 6,472.92		$ -
57	PULL BOX	EA	20	$ 1,091.70	$ 21,834.00	$ 1,051.39	$ 21,027.80		$ -
	LIGHTING TOTAL			$	281,796.36	$	288,315.47	$	-
	STREET FURNISHINGS								
58	BENCH	EA	6	$ 4,368.89	$ 26,213.34	$ 6,250.44	$ 37,502.64		$ -
59	TRASH RECEPTACLE	EA	10	$ 1,356.33	$ 13,563.30	$ 925.75	$ 9,257.50		$ -
60	BIKE RACK	EA	17	$ 466.71	$ 7,934.07	$ 408.01	$ 6,902.17		$ -
	STREET FURNISHINGS TOTAL			$	47,710.71	$	53,662.31	$	-
	HARDSCAPE, LANDSCAPING								
61	LANDSCAPING	LS	1	$ 74,736.20	$ 74,736.20	$ 84,799.91	$ 84,799.91		$ -
62	BRICK PAVER SIDEWALK	SY	1,440	$ 117.76	$ 169,574.40	$ 91.84	$ 132,249.60		$ -
	HARDSCAPE, LANDSCAPING TOTAL			$	244,310.60	$	217,049.51	$	-
	UTILITIES								
63	WATER METER ADJUSTMENTS	EA	15	905.53	$ 13,582.95	$ 1,338.77	$ 20,081.55		$ -
	UTILITIES TOTAL			$	13,582.95	$	20,081.55	$	-
	SIGNALIZATION/MONUMENT SIGN								
64	SIGNAL/ MONUMENT SIGN	EA	1	7940.72	$ 7,940.72	5151.14	$ 5,151.14		$ -
	SIGNALIZATION/MONUMENT SIGN TOTAL			$	7,940.72	$	5,151.14	$	-
	BASE BID TOTAL (ITEM NOS. 1-64)			$	1,643,737.00	$	1,933,931.89	$	-
						CORRECTED TOTAL			
	ADDITIVE ALTERNATE BID ITEM 1								
65	RRFB (ASSEMBLY)	EA	2	14350.5	$ 28,701.00	12223.87	$ 24,447.74		$ -
	ADDITIVE ALTERNATE BID ITEM 1 TOTAL (ITEM NO 65)			$	28,701.00	$	24,447.74	$	-
	CONFLICT OF INTEREST:			YES		YES			
	BID BOND:			YES		YES			
	LICENSED SUBS:			YES		YES			
	JSEB PARTICIPATION			YES		YES			
	ADDENDUM (S) ACKNOWLEDGED: (1,2,3)			YES		YES			

Department of Finance and Administration
Procurement Division

CITY OF JACKSONVILLE

April 16, 2020

To: Gregory A. Pease, Chief
Procurement Division

From: Rose Nettles, JSEB Administrator RN
Jacksonville Small & Emerging Business Office (JSEB) & Contract Compliance Office

Re: **CP-0068-20 Five Points Roadway Improvements**

The Jacksonville Small & Emerging Business (JSEB) Office has reviewed the low bidder/proposer for compliance with the Jacksonville Small and Emerging Business (JSEB) program. Based upon the review, and the areas of certification, the lowest bidder/proposer is **Kirby Development, Inc**, with a bid of **$1,431,376.08** which meets the goal of utilizing **100%** JSEB.

Our review efforts are documented and available upon request. Please let us know if you have any questions or concerns. I can be reached at (904) 255-8828.

cc: Marilyn Laidler

214 N. Hogan Street, Suite 800 | Jacksonville, FL 32202 | Phone: 904.255.8840 | Fax: 904.255.8842 | www.jseb.coj.net

B. **BASIS OF AWARD**

The project may be awarded to the lowest responsive, responsible Bidder contingent on the availability of funds within the project's approved budget. The Total Base Bid plus selected Alternate(s), if any, will be used to determine the lowest bidder. If selected, Alternate(s) will be awarded in the order listed (i.e. - 1,2,3…). The CITY has the right to reject any or all bids.

C. **REVISIONS OF BID PROPOSAL FORM**

Request for revision of the Bid Proposal Form must be made to the ENGINEER at least ten (10) days prior to date of opening of Bids. Revision of the Bid Proposal by the Bidder will void the Bid.

D. **CONTRACT EXPIRATION DATE**

The Contract expiration date shall be established as follows:

The notice to proceed date plus ten (10) calendar days for mobilization, plus the construction time established in the Proposal, plus time extensions pursuant to valid change orders (which shall establish the construction completion date), plus 120 days to assure a contract exists beyond the scheduled construction completion date in order to comply with Executive Order Number 2013-05.

E. **BID CHANGES**

No changes in the amount of Bids appearing on the outside of Bids will be considered. Only the amounts shown on bidding documents inside the envelope will be considered. All changes, corrections and erasures must be initialed by the person signing the bid.

F. **CONSTRUCTION COMPLETION**

The CONTRACTOR shall begin work within ten (10) calendar days, including Sundays and holidays, after the date of written notice from the owner to begin work, and shall complete the Base Bid work within 210 calendar days including Sundays and holidays, after the expiration of such ten (10) day notice. If the Bidder determines that "off-hours" work is anticipated to complete the project within such allotted times, a schedule therefore shall be attached to this proposal as required by Section 20.3.4 of the General Conditions.

G. **BID SECURITY**

If Bid Security is required for this project, a Certified Check on _____ (or) Cashier's Check on _____ (or) Bid Bond properly executed by the undersigned and by qualified surety in the sum of _____ representing not less than five percent (5%) of the total amount of Bid, made payable to the Tax Collector, City of Jacksonville, Florida, which the undersigned Bidder hereby deposits as a guarantee of good faith and which it agrees to forfeit to the CITY of Jacksonville, not as a penalty, but as fixed and liquidated damages in the event it fails to enter into Contract, or fail to

FIVE POINTS ROADWAY IMPROVEMENTS
SECTION 30

SCOPE OF WORK

30.1 Scope This contract shall include all work necessary to reconstruct Lomax Street and the Five Points Intersection. The work includes, but not limited to concrete and asphalt removal, drainage removal, roadway construction, concrete pavement, drainage construction, concrete brick paver sidewalks, curb and gutter, lighting construction, signalization, utility adjustments, sodding, dewatering, maintenance of traffic, erosion control and pollution abatement and all other related work as shown on the construction plans.

30.2 Location This project is located within the limits of the City of Jacksonville, Florida. The construction area for Five Points Roadway Improvements project includes the Five Points Intersection, Lomax Street between Park Street and Oak Street, and the Lomax St. / Oak St. Intersection. Additionally, the job site shall include all City property, right-of-ways, and easements delineated on the contract drawings.

30.3 Intent It is the intent of these Contract Documents to construct the FIVE POINTS ROADWAY IMPROVEMENTS as shown on the plans and including but not limited to:

1. Site Preparation
2. Earthwork
3. Roadway Construction
4. Drainage Construction
5. Brick Paver Installation
6. Lighting Construction
7. Concrete Construction
8. Erosion Control & Pollution Abatement
9. Maintenance of Traffic
10. Utility Adjustments

It is not the intent of these Contract Documents to minutely define the mode and fabric of construction of this project, but rather to set forth reasonable and rational criteria for the construction thereof.