SUBJECT: LENOX AVENUE SIDEWALK IMPROVEMENTS

BID #: JCF-0075-20 **OPEN DATE:** 2020-05-20

GENERAL GOVERNMENT AWARDS COMMITTEE

KIND AND BASIS OF CONTRACT: CONSTRUCTION FIXED- JSEB SET-ASIDE

AGENCY: PUBLIC WORKS

BASIS OF AWARD: TOTAL BASE BID PLUS SELECTED ALTERNATE(S) IF ANY, TO THE LOWEST RESPONSIVE, RESPONSIBLE BIDDER

NUMBER OF BIDS INVITED: (8) **NUMBER RECEIVED:** (9) **OTHER** (0)

SUMMARY OF BIDS AND RECOMMENDED ACTIONS:
Recommend approval of award to the lowest responsive, responsible bidder SJD Consultants, Inc., in the total base bid amount of $243,846.00.

This award is to be funded by account(s): 001061.565050.4.10103.343903- $8,645.00; 001061.565050.4.10103.361101- $7,071.00; 001061.565050.1.10105.324009- $48,650.00, and 001061.565050.2.10403.338010- $179,480.00 to be executed by formal contract through Office of General Counsel.

Attachments: Recommendation Memo, Bid Tabulation Sheet, JSEB Letter, Basis of Award, Scope of Work

ANALYST: _____ **RESPECTFULLY SUBMITTED** _____
MARILYN LAIDLER GREGORY PEASE, CHIEF
PROCUREMENT DIVISION

CONCURRENCE BY: Robin G. Smith, P.E., Chief, Engineering & Construction Management Division

---

(ALL AWARD ACTIONS SUBJECT TO LAWFULLY APPROPRIATED FUNDS)
ACTION OF GGAC COMMITTEE ON RECOMMENDATIONS ABOVE

MEMBERS APPROVING _____ MEMBERS DISAPPROVING _____ DATE: _____

_____ _____ OTHER: _____

_____ _____

_____ _____

ACTION OF AWARDING AUTHORITY DATE _____

APPROVED _____ DISAPPROVED _____

OTHER _____

SIGNATURE OF AUTHENTICATION _____

City of Jacksonville, Florida

Lenny Curry, Mayor

Department of Public Works
214 N. Hogan St., 10th floor
Jacksonville, FL 32202
(904) 255-8786
www.coj.net

ONE CITY. ONE JACKSONVILLE

June 8, 2020

TO: Gregory W. Pease
Chief of Procurement

THRU: John P. Pappas, P.E.
Director

FROM: Robin G. Smith, P. E.
Chief, Engineering & Construction Management

SUBJECT: RECOMMENDATION TO AWARD

RE: Lenox Avenue Sidewalk Improvements

Bid No.:	JCF-0075-20
Bid Date:	May 20, 2020
Award Amount:	$243,846.00
Internal Services Account No.	PWEN011AD

The Department of Public Works has tabulated and reviewed the nine (9) bids received on the referenced project for accuracy and compliance with the contract documents. While our tabulation of the bids turned up minor corrections in the bids, no errors were significant enough to change the lowest bidder. The apparent low bid by SJD Consultants, Inc., has also been reviewed by the EBO Office who has determined that the bidder is in compliance with the set aside requirements established for this project. In addition, Public Works has confirmed through www.myfloridalicense.com the appropriate licenses for this contractor and listed subcontractors, if applicable.

Accordingly, we recommend that the Total Base Bid for Lenox Avenue Sidewalk Improvements be awarded to SJD Consultants, Inc., 7175 Deerfoot Point Circle, Jacksonville, FL 32256, in accordance with the attached bid documents in the amount of $243,846.00.

Funding for this project should be encumbered as follows:

ACCOUNTS:				TOTAL
001061	001061	001061	001061	
PWSD Fair Share Exp- Road & Street Fac	PWSD Fair Share Exp-Road & Street Fac	PWCP Various Cap Prj-Otr Gen Gov Svcs	PWCP Various Cap Prj-Otr Gen Gov Svcs	
565050	565050	565050	565050	
4	4	1	2	
10103-343903	10103-361101	10105-324009	10403-338010	
$8,645.00	$7,071.00	$48,650.00	$179,480.00	$243,846.00

RGS/lw

Attachments

cc: Lori West, Engineering and Construction Management
David D. Hahn, P.E. Engineering and Construction Management

TITLE: LENOX AVENUE SIDEWALK IMPROVEMENTS

BID NO. JCF-0075-20 (PW)

OPEN DATE: MAY 30, 2020 @ 2:00PM

BUYER: MARILYN LANDLER

No. Invited: (8) No. Received (8) No Bids: (0)

				SJD CONSULTANTS, INC		PARS CONSTRUCTION SERVICES, LLC		ONAS CORPORATION	
ITEM	DESCRIPTION OF WORK	UNIT	EST.QTY	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
1	MOBILIZATION	LS	1	$ 8 629 00	$ 8 629 00	$ 14 000 33	$ 14 000 33	$ 50 000 00	$ 50 000 00
2	SITE PREPARATION	LS	1	$ 29 053 00	$ 29 053 00	$ 46 002 00	$ 46 002 00	$ 60 000 00	$ 60 000 00
3	MAINTENANCE OF TRAFFIC	LS	1	$ 4 937 00	$ 4 937 00	$ 6 809 00	$ 6 809 00	$ 6 500 00	$ 6 500 00
4	AS-BUILTS DRAWINGS	LS	1	$ 2 234 00	$ 2 234 00	$ 17 050 00	$ 17 050 00	$ 4 500 00	$ 4 500 00
5	PROJECT SIGNS	EA	2	$ 590 00	$ 1 180 00	$ 550 00	$ 1 100 00	$ 500 00	$ 1 000 00
6	EROSION CONTROL AND POLLUTION ABATEMENT	LS	1	$ 2 662 00	$ 2 662 00	$ 3 300 00	$ 3 300 00	$ 6 000 00	$ 6 000 00
7	DEWATERING	LS	1	$ 10 500 00	$ 10 500 00	$ 7 293 00	$ 7 293 00	$ 7 000 00	$ 7 000 00
8	REGULAR EXCAVATION & FILL	LS	1	$ 4 130 00	$ 4 130 00	$ 72 930 00	$ 72 930 00	$ 33 000 00	$ 33 000 00
9	HAULING AND DISPOSAL OF UNSUITABLE MATERIAL (CONTINGENCY)	CY	50	$ 12 00	$ 600 00	$ 57 22	$ 2 861 00	$ 15 00	$ 750 00
10	OVEREXCAVATION (CONTINGENCY)	CY	50	$ 15 00	$ 750 00	$ 28 62	$ 1 431 00	$ 15 00	$ 750 00
11	A-3 SAND BACKFILL (CONTINGENCY)	CY	50	$ 25 00	$ 1 250 00	$ 28 62	$ 1 431 00	$ 20 00	$ 1 000 00
12	CONCRETE, SIDEWALK, (4" THICK)	SY	1548	$ 48 00	$ 74 304 00	$ 35 34	$ 54 706 32	$ 45 00	$ 69 660 00
13	CONCRETE, SIDEWALK/ DRIVEWAY (6" THICK)	SY	330	$ 58 00	$ 19 470 00	$ 38 71	$ 12 774 30	$ 55 00	$ 18 150 00
14	STEEL PIPE HANDRAIL	LF	20	$ 75 00	$ 1 500 00	$ 129 80	$ 2 596 00	$ 100 00	$ 2 000 00

TITLE: LENOX AVENUE SIDEWALK IMPROVEMENTS

BID NO. JCF-0075-20 (PW)

OPEN DATE: MAY 20, 2020 @ 2:00PM

				CGC,INC.		HAGER CONSTRUCTION COMPANY		DAJIS CONSTRUCTION INC.	
ITEM	DESCRIPTION OF WORK	UNIT	EST.QTY	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
1	MOBILIZATION	LS	1	$ 28 274 60	$ 28 274 60	$ 8 629 00	$ 8 629 00	$ 15 000 00	$ 15 000 00
2	SITE PREPARATION	LS	1	$ 59 384 00	$ 59 384 00	$ 29 053 00	$ 29 053 00	$ 28 500 00	$ 28 500 00
3	MAINTENANCE OF TRAFFIC	LS	1	$ 21 364 00	$ 21 364 00	$ 7,937 00	$ 7,937 00	$ 6 500 00	$ 6 500 00
4	AS BUILTS DRAWINGS	LS	1	$ 2 500 00	$ 2,500 00	$ 2,234 00	$ 2,234 00	$ 5 000 00	$ 5 000 00
5	PROJECT SIGNS	EA	2	$ 750 00	$ 1 500 00	$ 590 00	$ 1 180 00	$ 350 00	$ 700 00
6	EROSION CONTROL AND POLLUTION ABATEMENT	LS	1	$ 7,650 00	$ 7,650 00	$ 2 662 00	$ 2 662 00	$ 2 600 00	$ 2 600 00
7	DEWATERING	LS	1	$ 3 275 00	$ 3 275 00	$ 10 500 00	$ 10 500 00	$ 900 00	$ 900 00
8	REGULAR EXCAVATION & FILL	LS	1	$ 36 500 00	$ 36 500 00	$ 4 130 00	$ 4 130 00	$ 10 000 00	$ 10 000 00
9	HAULING AND DISPOSAL OF UNSUITABLE MATERIAL (CONTINGENCY)	CY	50	$ 15 00	$ 750 00	$ 12 00	$ 600 00	$ 65 00	$ 3 250 00
10	OVEREXCAVATION (CONTINGENCY)	CY	50	$ 8 00	$ 400 00	$ 15 00	$ 750 00	$ 65 00	$ 3,250 00
11	A-3 SAND BACKFILL (CONTINGENCY)	CY	50	$ 16 00	$ 800 00	$ 25 00	$ 1,250 00	$ 65 00	$ 3 250 00
12	CONCRETE, SIDEWALK, (4" THICK)	SY	1548	$ 52 30	$ 80 960 40	$ 51 00	$ 78 948 00	$ 45 07	$ 69 768 36
13	CONCRETE, SIDEWALK/ DRIVEWAY (6" THICK)	SY	300	$ 59 20	$ 19 536 00	$ 59 00	$ 19 470 00	$ 49 50	$ 16 335 00
14	STEEL PIPE HANDRAIL	LF	20	$ 189 00	$ 3,780 00	$ 125 00	$ 2 500 00	$ 125 00	$ 2,500 00

TITLE:	LENOX AVENUE SIDEWALK IMPROVEMENTS			1ST CHOICE ENGINEERING CONSTRUCTION & DEVELOPMENT, LLC		BAKER CONSTRUCTION SERVICES LLC		ERS CORP	
BID NO.	JCF-0075-20 (PW)								
OPEN DATE:	MAY 20, 2020 @ 2:00PM								
ITEM	DESCRIPTION OF WORK	UNIT	EST.QTY	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
1	MOBILIZATION	LS	1	$ 11 685 00	$ 11 685 00	$ 43 500 00	$ 43 500 00	$ 40 000 00	$ 40 000 00
2	SITE PREPARATION	LS	1	$ 62,730 00	$ 62,730 00	$ 72 500 00	$ 72 500 00	$ 38 000 00	$ 38 000 00
3	MAINTENANCE OF TRAFFIC	LS	1	$ 6 150 00	$ 6 150 00	$ 50 025 00	$ 50 025 00	$ 5 000 00	$ 5 000 00
4	AS-BUILTS DRAWINGS	LS	1	$ 2 460 00	$ 2 460 00	$ 14 500 00	$ 14 500 00	$ 6 000 00	$ 6 000 00
5	PROJECT SIGNS	EA	2	$ 615 00	$ 1 230 00	$ 1,740 00	$ 3 480 00	$ 1 000 00	$ 2 000 00
6	EROSION CONTROL AND POLLUTION ABATEMENT	LS	1	$ 14 760 00	$ 14 760 00	$ 13 050 00	$ 13 050 00	$ 4 000 00	$ 4 000 00
7	DEWATERING	LS	1	$ 2 460 00	$ 2 460 00	$ 28 250 37	$ 28 250 37	$ 3 000 00	$ 3 000 00
8	REGULAR EXCAVATION & FILL	LS	1	$ 23 062 50	$ 23 062 50	$ 67 845 15	$ 67,845 15	$ 105 000 00	$ 105 000 00
9	HAULING AND DISPOSAL OF UNSUITABLE MATERIAL (CONTINGENCY)	CY	50	$ 47 97	$ 2 398 50	$ 21 75	$ 1 087 50	$ 12 00	$ 600 00
10	OVEREXCAVATION (CONTINGENCY)	CY	50	$ 29 52	$ 1,476 00	$ 21 75	$ 1 087 50	$ 12 00	$ 600 00
11	A-3 SAND BACKFILL (CONTINGENCY)	CY	50	$ 44 28	$ 2,214 00	$ 21 75	$ 1,087 50	$ 12 00	$ 600 00
12	CONCRETE, SIDEWALK, (4" THICK)	SY	1548	$ 44 28	$ 68 545 44	$ 87 80	$ 135 914 40	$ 65 00	$ 100 620 00
13	CONCRETE, SIDEWALK/ DRIVEWAY (6" THICK)	SY	330	$ 66 42	$ 21 919 60	$ 107 30	$ 35 409 00	$ 65 00	$ 21 450 00
14	STEEL PIPE HANDRAIL	LF	20	$ 61.50	$ 1,230 00	$ 171 10	$ 3 422 00	$ 150 00	$ 3 000 00

TITLE:	LENOX AVENUE SIDEWALK IMPROVEMENTS			SJD CONSULTANTS, INC		PARS CONSTRUCTION SERVICES, LLC		OHAS CORPORATION	
BID NO.	JCF-0075-20 (PW)								
15	INSTALL 4' CHAIN LINK FENCE	LF	60	$ 28 00	$ 1,680 00	$ 45 83	$ 2,749 80	$ 30 00	$ 1 800 00
16	EXISTING SINGLE POST SIGN RELOCATION	EA	2	$ 75 00	$ 150 00	$ 220 00	$ 440 00	$ 150 00	$ 300 00
17	CITY STD. TYPE J 2 MANHOLE (3'X8')	EA	1	$ 8 311 00	$ 8 311 00	$ 9 537 00	$ 9 537.00	$ 5 500 00	$ 5 500 00
18	CITY STD. TYPE C INLET	EA	3	$ 1,872 00	$ 5 616 00	$ 5 049 00	$ 15,147 00	$ 2,500 00	$ 7,500 00
19	12" X 18" ERCP DRAINAGE PIPE	LF	265	$ 69 00	$ 18,285 00	$ 100 98	$ 26 759 70	$ 90 00	$ 23 850 00
20	24" RCP DRAINAGE PIPE	LF	8	$ 68 00	$ 544 00	$ 280 50	$ 2,244 00	$ 200 00	$ 1 600 00
21	29" X 45" ERCP DRAINAGE PIPE	LF	5	$ 139 00	$ 695 00	$ 605 80	$ 3 029 00	$ 300 00	$ 1 500 00
22	MITERED END SECTION (12" X 18" ERCP)	EA	4	$ 849 00	$ 3 396 00	$ 1 402 50	$ 5 610 00	$ 1,200 00	$ 4 800 00
23	CONCRETE ENDWALL (29" X 45" ERCP)	EA	1	$ 5,280 00	$ 5,280 00	$ 6,171 00	$ 6 171 00	$ 5 200 00	$ 5,200 00
24	CONNECT TO EXIST 24" RCP W/ CONCRETE COLLA	EA	2	$ 580 00	$ 1,160 00	$ 1 851 50	$ 3 703 00	$ 750 00	$ 1,500 00
25	CONNECT EXISTING 24" RCP TO S-8	EA	2	$ 745 00	$ 1 490 00	$ 1 851 50	$ 3 703 00	$ 1 000 00	$ 2 000 00
26	EARTHLINE SWALE/DITCH CONSTRUCTION	LF	865	$ 21 00	$ 18,165 00	$ 39 27	$ 33 948 55	$ 50 00	$ 43 250 00
27	SOD (MATCH EXISTING)	SY	2 750	$ 6 50	$ 17,875 00	$ 3 30	$ 9 075 00	$ 8 00	$ 22 000 00
	TOTAL BID (ITEM NOS. 1- 27)			$ 243,846.00		$ 366,451.00		$ 381,110.00	
				CORRECT TOTAL					
	CONFLICT OF INTEREST:			YES		YES		YES	
	LICENSED SUBS:			YES		SELF-PERFORM		SELF-PEFORM	
	ADDENDUM (S) ACKNOWLEDGED: (1 ,2,3,4)			YES		YES		YES	

TITLE:	LENOX AVENUE SIDEWALK IMPROVEMENTS			CGC,INC.		HAGER CONSTRUCTION COMPANY		DAJKS CONSTRUCTION INC.	
BID NO.	JCF-0078-29 (PW)								
15	INSTALL 4' CHAIN LINK FENCE	LF	60	$ 27.00	$ 1,620.00	$ 28.00	$ 1,680.00	$ 20.00	$ 1,200.00
16	EXISTING SINGLE POST SIGN RELOCATION	EA	2	$ 170.00	$ 340.00	$ 75.00	$ 150.00	$ 60.00	$ 120.00
17	CITY STD. TYPE J-2 MANHOLE (3'X8')	EA	1	$ 5,739.00	$ 5,739.00	$ 8,311.00	$ 8,311.00	$ 2,950.00	$ 2,950.00
18	CITY STD. TYPE C INLET	EA	3	$ 2,524.00	$ 7,572.00	$ 2,320.00	$ 6,960.00	$ 1,400.00	$ 4,200.00
19	12" X 18" ERCP DRAINAGE PIPE	LF	265	$ 65.10	$ 17,251.50	$ 73.00	$ 19,345.00	$ 59.00	$ 15,635.00
20	24" RCP DRAINAGE PIPE	LF	8	$ 223.00	$ 1,784.00	$ 68.00	$ 544.00	$ 78.00	$ 624.00
21	29" X 45" ERCP DRAINAGE PIPE	LF	5	$ 543.00	$ 2,715.00	$ 223.00	$ 1,115.00	$ 95.00	$ 475.00
22	MITERED END SECTION (12" X 18" ERCP)	EA	4	$ 3,038.00	$ 12,152.00	$ 849.00	$ 3,396.00	$ 1,850.00	$ 7,400.00
23	CONCRETE ENDWALL (29" X 45" ERCP)	EA	1	$ 4,986.00	$ 4,986.00	$ 6,300.00	$ 6,300.00	$ 2,200.00	$ 2,200.00
24	CONNECT TO EXIST. 24" RCP W/ CONCRETE COLLA	EA	2	$ 2,029.00	$ 4,058.00	$ 720.00	$ 1,440.00	$ 1,400.00	$ 2,800.00
25	CONNECT EXISTING 24" RCP TO S-8	EA	2	$ 1,224.00	$ 2,448.00	$ 745.00	$ 1,490.00	$ 1,500.00	$ 3,000.00
26	EARTHLINE SWALE/DITCH CONSTRUCTION	LF	865	$ 3.00	$ 2,595.00	$ 21.00	$ 18,165.00	$ 56.00	$ 48,440.00
27	SOD (MATCH EXISTING)	SY	2,750	$ 6.11	$ 16,802.50	$ 6.50	$ 17,875.00	$ 4.50	$ 12,375.00
	TOTAL BID (ITEM NOS. 1- 27)			$ 346,737.00		$ 256,614.00		$ 268,972.36	
								CORRECT TOTAL	
	CONFLICT OF INTEREST:			YES		YES		YES	
	LICENSED SUBS:			SELF-PERFORM		NONE LISTED		YES	
	ADDENDUM (S) ACKNOWLEDGED: (1,2,3,4)			YES		YES		YES	

TITLE:	LENOX AVENUE SIDEWALK IMPROVEMENTS			1ST CHOICE ENGINEERING CONSTRUCTION & DEVELOPMENT, LLC		BAKER CONSTRUCTION SERVICES LLC		ERS CORP	
BID NO.	JCF-0075-20 (PW)								
15	INSTALL 4' CHAIN LINK FENCE	LF	60	$ 20.91	$ 1,254.60	$ 14.50	$ 870.00	$ 30.00	$ 1,800.00
16	EXISTING SINGLE POST SIGN RELOCATION	EA	2	$ 615.00	$ 1,230.00	$ 290.00	$ 580.00	$ 200.00	$ 400.00
17	CITY STD TYPE J-2 MANHOLE (3'X8')	EA	1	$ 10,086.00	$ 10,086.00	$ 8,857.43	$ 8,857.43	$ 3,400.00	$ 3,400.00
18	CITY STD. TYPE C INLET	EA	3	$ 6,765.00	$ 20,295.00	$ 4,682.34	$ 14,047.02	$ 870.00	$ 2,610.00
19	12" X 18" ERCP DRAINAGE PIPE	LF	265	$ 61.50	$ 16,297.50	$ 322.10	$ 85,356.50	$ 28.00	$ 7,420.00
20	24" RCP DRAINAGE PIPE	LF	8	$ 123.00	$ 984.00	$ 613.48	$ 4,907.84	$ 35.00	$ 280.00
21	29" X 45" ERCP DRAINAGE PIPE	LF	5	$ 164.50	$ 822.50	$ 613.48	$ 3,067.40	$ 173.00	$ 865.00
22	MITERED END SECTION (12" X 18" ERCP)	EA	4	$ 2,214.00	$ 8,856.00	$ 2,666.99	$ 10,667.96	$ 323.00	$ 1,292.00
23	CONCRETE ENDWALL (29" X 45" ERCP)	EA	1	$ 2,460.00	$ 2,460.00	$ 8,081.17	$ 8,081.17	$ 2,400.00	$ 2,400.00
24	CONNECT TO EXIST 24" RCP W/ CONCRETE COLLA	EA	2	$ 1,230.00	$ 2,460.00	$ 5,906.58	$ 11,813.16	$ 5,200.00	$ 10,400.00
25	CONNECT EXISTING 24" RCP TO S-8	EA	2	$ 1,230.00	$ 2,460.00	$ 5,384.69	$ 10,769.38	$ 5,200.00	$ 10,400.00
26	EARTHLINE SWALE/DITCH CONSTRUCTION	LF	865	$ 3.69	$ 3,191.85	$ 56.04	$ 48,474.60	$ 18.00	$ 15,570.00
27	SOD (MATCH EXISTING)	SY	2,750	$ 9.84	$ 27,060.00	$ 12.05	$ 33,137.50	$ 10.00	$ 27,500.00
	TOTAL BID (ITEM NOS. 1- 27)			$ 319,877.49		$ 709,788.38		$ 414,207.00	
						CORRECTED TOTAL			
	CONFLICT OF INTEREST:			YES		YES		YES	
	LICENSED SUBS:			YES		SELF-PERFORM		YES	
	ADDENDUM (S) ACKNOWLEDGED: (1,2,3,4)			YES		YES		YES	

Department of Finance and Administration
Procurement Division

CITY OF JACKSONVILLE

06/08/2020

To: Gregory A. Pease, Chief
Procurement Division

From: Aileen Cruz, Business Analyst AC
Jacksonville Small & Emerging Business Office (JSEB) & Contract Compliance Office

Re: **JCF-0075-20 Lennox Avenue Sidewalk Improvements**

The Jacksonville Small & Emerging Business (JSEB) Office has reviewed the low bidder/proposer for compliance with the Jacksonville Small and Emerging Business (JSEB) program. Based upon the review, and the areas of certification, the lowest bidder/proposer is **SJD Consultants, Inc**, with a bid of **$ 243,846.00** which meets the goal of utilizing **100%** JSEB.

Our review efforts are documented and available upon request. Please let us know if you have any questions or concerns. I can be reached at (904) 255-8828.

cc: Marilyn Laidler
Rose Nettles

B. **BASIS OF AWARD**

The project may be awarded to the lowest responsive, responsible Bidder contingent on the availability of funds within the project's approved budget. The TOTAL BASE BID plus selected Alternate(s), if any, will be used to determine the lowest bidder. If selected, Alternate(s) will be awarded in the order listed (i.e. - 1,2,3…). The CITY has the right to reject any or all bids.

C. **REVISIONS OF BID PROPOSAL FORM**

Request for revision of the Bid Proposal Form must be made to the ENGINEER at least ten (10) days prior to date of opening of Bids. Revision of the Bid Proposal by the Bidder will void the Bid.

D. **CONTRACT EXPIRATION DATE**

The Contract expiration date shall be established as follows:

The notice to proceed date plus ten (10) calendar days for mobilization, plus the construction time established in the Proposal, plus time extensions pursuant to valid change orders (which shall establish the construction completion date), plus 120 days to assure a contract exists beyond the scheduled construction completion date in order to comply with Executive Order Number 2013-05.

E. **BID CHANGES**

No changes in the amount of Bids appearing on the outside of Bids will be considered. Only the amounts shown on bidding documents inside the envelope will be considered. All changes, corrections and erasures must be initialed by the person signing the bid.

F. **CONSTRUCTION COMPLETION**

The CONTRACTOR shall begin work within ten (10) calendar days, including Sundays and holidays, after the date of written notice from the owner to begin work, and shall complete the Base Bid work within **180** calendar days including Sundays and holidays, after the expiration of such ten (10) day notice. If the Bidder determines that "off-hours" work is anticipated to complete the project within such allotted times, a schedule therefore shall be attached to this proposal as required by Section 20.3.4 of the General Conditions.

G. **BID SECURITY**

If Bid Security is required for this project, a Certified Check on _____ (or) Cashier's Check on _____ (or) Bid Bond properly executed by the undersigned and by qualified surety in the sum of _____ representing not less than five percent (5%) of the total amount of Bid, made payable to the Tax Collector, City of Jacksonville, Florida, which the undersigned Bidder hereby deposits as a guarantee of good faith and which it agrees to forfeit to the CITY of Jacksonville, not as a penalty, but as fixed and liquidated damages in the event it fails to enter into Contract, or fail to

LENOX AVENUE SIDEWALK IMPROVEMENTS
SECTION 30

SCOPE OF WORK

30.1 Scope The work covered by these plans and specifications consists of furnishing all labor, materials and equipment; and performing all operations necessary for the construction of **LENOX AVENUE SIDEWALK IMPROVEMENTS**, as specified in the Contract Documents.

30.2 Location This project is located within the limits of the City of Jacksonville, Florida. The construction area includes the western side of Ellis Rd. between Lenox Ave. and Normandy Blvd. Additionally, the job site shall include all City property, right-of-ways, and easements delineated on the contract drawings.

30.3 Intent It is the intent of these Contract Documents to construct the **LENOX AVENUE SIDEWALK IMPROVEMENTS** project as shown on the plans and including but not limited to:

1. Site Preparation
2. Earthwork
3. Drainage Construction
4. Concrete Construction
5. Erosion Control & Pollution Abatement
6. Maintenance of Traffic
7. Utility Adjustments

It is not the intent of these Contract Documents to minutely define the mode and fabric of construction of this project, but rather to set forth reasonable and rational criteria for the construction thereof.