SUBJECT: ADA CURB RAMP IMPROVEMENTS WESTSIDE- PART 1

BID #: CF-0089-18 **OPEN DATE:** 2018-03-21

GENERAL GOVERNMENT AWARDS COMMITTEE

KIND AND BASIS OF CONTRACT: CONSTRUCTION FIXED

AGENCY: PUBLIC WORKS

BASIS OF AWARD: PER SECTION 3 REQUIREMENTS

NUMBER OF BIDS INVITED: (8) **NUMBER RECEIVED:** (2) **OTHER** (0)

SUMMARY OF BIDS AND RECOMMENDED ACTIONS:
Recommend approval to reject all bids due to substantial changes in the scope of work for this project requiring revisions to the existing bid specifications, it is in the City's and vendors' best interests to revise the specifications, and rebid the project at a date in the near future.

Attachments: Recommendation Memo, Bid Tabulation Sheet, Vendor Rejection Letters, Basis of Award, Scope of Work

ANALYST: Marilyn Laidler
MARILYN LAIDLER

RESPECTFULLY SUBMITTED _____
GREGORY PEASE, CHIEF
PROCUREMENT DIVISION

CONCURRENCE BY: Robin G. Smith, P.E., Chief, Engineering and Construction Management

---

(ALL AWARD ACTIONS SUBJECT TO LAWFULLY APPROPRIATED FUNDS)
ACTION OF GGAC COMMITTEE ON RECOMMENDATIONS ABOVE

MEMBERS APPROVING _____ MEMBERS DISAPPROVING _____ DATE: _____

_____ _____ OTHER: _____

_____ _____

_____ _____

ACTION OF AWARDING AUTHORITY DATE _____

APPROVED _____ DISAPPROVED _____

OTHER _____

SIGNATURE OF AUTHENTICATION _____

ONE CITY. ONE JACKSONVILLE.

City of Jacksonville, Florida

Lenny Curry, Mayor

Department of Public Works
214 N. Hogan St., 10th floor
Jacksonville, FL 32202
(904) 255-8786
www.coj.net

July 26, 2019

TO: Gregory W. Pease
Chief of Procurement

THRU: John P. Pappas, P.E.
Director

FROM: Robin G. Smith, P.E.
Chief, Engineering and Construction Management

SUBJECT: RECOMMENDATION TO REJECT ALL BIDS

RE: ADA Curb Ramp Improvements Westside Part 1

Bid No.:	CF-0089-18
Bid Date:	March 21, 2018
Award Amount:	N/A
Internal Services Account No.	PWEN011AD

The Department of Public Works has reviewed and tabulated the two (2) bids received on the referenced project for accuracy and compliance with the contract documents. Due to substantial changes in the scope of work for this project requiring revisions to the existing bid specifications, it is in the City's and vendors' best interests to reject these bids, revise the specifications, and rebid the project at a date in the near future.

We therefore recommend rejection of all bids for CF-0089-18 ADA Curb Ramp Improvements Westside Part 1.

RGS:lw

Attachments

cc: Lori West, Public Works Contract Specialist, Engineering and Construction Management

PRE-QUAL-HORIZONTAL SECTION 3

TITLE: ADA CURB RAMP IMPROVEMENTS-WESTSIDE-PART 1

BID NO. CF-0089-18 (PW)

OPEN DATE: MARCH 21, 2018 @ 2:00PM

BUYER: MARILYN LAIDLER

No. Invited: (8) No. Received (2) No Bids: (0)

				UNITED SERVICE CONNECTION, INC		JAX UTILITIES MANAGEMENTS, INC.	
ITEM	DESCRIPTION OF WORK	EST.QTY	UNIT	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
1	FDOT CR-A CURB RAMP	2	EA		$ -		$ -
2	FDOT CR-C CURB RAMP	13	EA		$ -		$ -
3	FDOT CR-D CURB RAMP	9	EA		$ -		$ -
4	FDOT CR-E CURB RAMP	884	EA		$ -		$ -
5	FDOT CR-F CURB RAMP	80	EA		$ -		$ -
6	FDOT CR-G CURB RAMP	17	EA		$ -		$ -
7	FDOT CR-H CURB RAMP	4	EA		$ -		$ -
8	FDOT CR-L CURB RAMP	17	EA		$ -		$ -
9	DETECTABLE WARNING INSTALLATION ON EXISTING RAMP	1600	SF		$ -		$ -
10	GRIND TRIP HAZARD ON EXISTING RAMP	36	EA		$ -		$ -
11	REMOVE EXISTING CURB RAMP	21	EA		$ -		$ -
12	PAVER CURB RAMP RECONSTRUCTION (UPCHARGE) (CONTINGENCY)	105	EA		$ -		$ -
13	A-3 FILL (CONTINGENCY)	75	CY		$ -		$ -
14	OVEREXCAVATION (CONTINGENCY)	75	CY		$ -		$ -
15	PAVER DETECTABLE WARNING INSTALLATION (CONTINGENCY)	150	SF		$ -		$ -
16	SIDEWALK REMOVAL (CONTINGENCY)	2250	SY		$ -		$ -
17	SIDEWALK REMOVAL (ADDITIONAL 2" OF THICKNESS) (UPCHARGE) (CONTINGENCY)	750	SF		$ -		$ -

TITLE:	ADA CURB RAMP IMPROVEMENTS- WESTSIDE- PART 1			UNITED SERVICE CONNECTION, INC		JAX UTILITIES MANAGEMENTS, INC.	
BID NO.	CF-0089-18 (PW)						
18	SIDEWALK (4" THICK) (CONTINGENCY)	2250	SY		$ -		$ -
19	SIDEWALK (ADDITIONAL 2" OF THICKNESS) (UPCHARGE) (CONTINGENCY)	750	SF		$ -		$ -
20	STAMPED CONCRETE SIDEWALK (CONTINGENCY)	2500	SY		$ -		$ -
21	EXISTING PAVER RECONSTRUCTION (CONTINGENCY)	500	SF		$ -		$ -
22	REMOVE AND REPLACE CURB AND GUTTER (CONTINGENCY)	750	LF		$ -		$ -
23	RELOCATE EXISTING SIGN AND SIGN POST (CONTINGENCY)	10	EA		$ -		$ -
24	NEW SIGN AND SIGN POST (CONTINGENCY)	5	EA		$ -		$ -
25	ASPHALT REPAIR/REPLACEMENT (CONTINGENCY)	75	TN		$ -		$ -
26	ROADWAY STRIPING (PAINTED) (CONTINGENCY)	500	SF		$ -		$ -
27	LANDSCAPING REMOVAL AND REPLACEMENT (CONTINGENCY)	1000	SF		$ -		$ -
	TOTAL BASE BID TOTAL (Items 1-27)			$ -		$ -	
	CONFLICT OF INTEREST:			YES		YES	
	BID BOND:			YES		YES	
	LICENSED SUBS:			YES		SELF-PERFORM	
	ADDENDUMS ( ) ACKNOWLEDGED:						

Transmission Report

Date/Time	10-26-2018	01:53:03 p.m.	Transmit Header Text	
Local ID 1	9042558837		Local Name 1	Procurement

This document : Confirmed
(reduced sample and details below)
Document size : 8.5"x11"

City of Jacksonville, Florida

Lenny Curry, Mayor

Procurement Division
Ed Ball Building
214 N. Hogan Street, Suite 800
Jacksonville, Florida 32202

ONE CITY. ONE JACKSONVILLE.

NOTIFICATION OF RECOMMENDED BID REJECTION

October 26, 2018

United Service Connection
12058 San Jose Blvd., Suite 601
Jacksonville, FL 32223

BID# CF-0089-18 **DATE OPENED: 2018-03-21**

TITLE: ADA CURB RAMP IMPROVEMENTS WESTSIDE PART 1

REASON FOR RECOMMENDED REJECTION:
Due to substantial changes in the scope of work for this project requiring revisions to the existing bid specifications, it is in the City's and vendors' best interests to reject all bids, revise the specifications, and rebid the project at a date in the near future.

IF YOU WISH TO PROTEST THE RECOMMENDED REJECTION OF THIS BID, PLEASE RESPOND IN ACCORDANCE WITH THE CITY OF JACKSONVILLE BID PROTEST PROCEDURES. THIS ACTION IS SCHEDULED FOR THE GENERAL GOVERNMENT AWARDS COMMITTEE MEETING ON THURSDAY, 11/01/2018 AT 1:00 PM. DIRECT ALL PROTEST TO THE RESPECTIVE BUYER/ANALYST, FACSIMILE NUMBER (904) 255-8837.

BUYER'S SIGNATURE: Marilyn Faidley

Total Pages Scanned : 1 Total Pages Confirmed : 1

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
001	111	1-904-212-0662	01:52:05 p.m. 10-26-2018	00:00:41	1/1	1	G3	HS	CP14400

Abbreviations:
HS: Host send
HR: Host receive
WS: Waiting send
PL: Polled local
PR: Polled remote
MS: Mailbox save
MP: Mailbox print
RP: Report
FF: Fax Forward
CP: Completed
FA: Fail
TU: Terminated by user
TS: Terminated by system
G3: Group 3
EC: Error Correct

Transmission Report

Date/Time	10-26-2018	01:49:31 p.m.	Transmit Header Text	
Local ID 1	9042558837		Local Name 1	Procurement

This document : Confirmed
(reduced sample and details below)
Document size : 8.5"x11"

ONE CITY. ONE JACKSONVILLE.

City of Jacksonville, Florida

Lenny Curry, Mayor

Procurement Division
Ed Ball Building
214 N. Hogan Street, Suite 800
Jacksonville, Florida 32202

NOTIFICATION OF RECOMMENDED BID REJECTION

April 30, 2018

Jax Utilities Management, Inc.
8812 Alton Avenue
Jacksonville, FL 32211

BID# CF-0089-18

DATE OPENED: 2018-03-21

TITLE: ADA CURB RAMP IMPROVEMENTS WESTSIDE PART 1

REASON FOR RECOMMENDED REJECTION:
Due to substantial changes in the scope of work for this project requiring revision to the existing bid specification, it is in the City's and vendors' best interests to reject all bids, revise the specifications, and rebid the project at a date in the near future.

IF YOU WISH TO PROTEST THE RECOMMENDED REJECTION OF THIS BID, PLEASE RESPOND IN ACCORDANCE WITH THE CITY OF JACKSONVILLE BID PROTEST PROCEDURES. THIS ACTION IS SCHEDULED FOR THE GENERAL GOVERNMENT AWARDS COMMITTEE MEETING ON THURSDAY, 11/01/18 AT 1:00 PM. DIRECT ALL PROTEST TO THE RESPECTIVE BUYER/ANALYST, FACSIMILE NUMBER (904) 255-8837.

BUYER'S SIGNATURE: Marilyn Rudd

Total Pages Scanned : 1 Total Pages Confirmed : 1

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
001	107	98550117	01:48:26 p.m. 10-26-2018	00:00:31	1/1	1	EC	HS	CP14400

Abbreviations:
HS: Host send
HR: Host receive
WS: Waiting send
PL: Polled local
PR: Polled remote
MS: Mailbox save
MP: Mailbox print
RP: Report
FF: Fax Forward
CP: Completed
FA: Fail
TU: Terminated by user
TS: Terminated by system
G3: Group 3
EC: Error Correct

Basis of Award:

All Bids will be reviewed by the City of Jacksonville to determine if all firms meet the qualifications for bidding for the City of Jacksonville and determined responsive. The review process will continue with the Section 3 Review Committee to determine which bidders are Section 3 Business Concerns based on the HUD definition as follows below: (a) 51% or more owned by Section 3 Residents;(b) 30% of permanent Fulltime Workforce of Section 3 Residents; (c) 25% of the dollar award to Section 3 business concerns or who meet the requirements of (a) or (b). An award shall be made to the qualified Section 3 business concern with the highest priority ranking and with the lowest responsive bid, if that bid is: (1) within the Guaranteed Maximum Price (GMP), established in the project budget, and (2) not more than "X" higher than the total bid price of the lowest responsible bid. "X" is determined as follows:

Proposed Bid Amounts	
When the lowest responsive bid is less than $100,000.	10% of that bid or $9,000.
At least $100,000, but less than $200,000.	9% of that bid, or $16,000.
At least $200,000, but less than $300,000.	8% of that bid, or $21,000.
At least $300,000, but less than $400,000.	7% of that bid, or $24,000.
At least $400,000, but less than $500,000.	6% of that bid, or $25,000.
At least $500,000, but less than $1million.	5% of that bid, or $40,000.
At least $1 million, but less than $2 million.	4% of that bid, or $60,000.
At least $2 million, but less than $4 million.	3% of that bid, or $80,000.
At least $4 million, but less than $7 million.	2% of that bid, or $105,000.
$7 million or more.	1 ½ % of the lowest responsive bid, with no dollar limit.

If no responsive bid by a Section 3 business concern meets the requirements of this section, the contract shall be awarded to a responsible bidder with the lowest responsive bid.

ADA Curb Ramp Improvements
Westside – Part 1

SECTION 30

SCOPE OF WORK

30.1 SCOPE

This contract shall include all labor, equipment and materials necessary to replace non-compliant ADA curb ramps and install/replace detectable warning mats on existing curb ramps within the boundary identified in the construction plans. The work includes, but is not limited to concrete and curbing demolition, curb construction, curb ramp construction, asphalt removal and reconstruction, brick paver removal and reconstruction, minor utility adjustments, grassing, maintenance of traffic, erosion and sediment control, and all other related work as shown on the construction plans.

30.2 LOCATION

This project is located within the limits of the City of Jacksonville, Florida. The construction area for **ADA Curb Ramp Improvements – Westside – Part 1** consists of the curb ramps listed in the construction plans. Additionally, the job site shall include all City property and right-of-ways within the areas of construction indicated in the contract drawings.

30.3 INTENT

The intent of these Contract Documents to construct and implement all activities shown on the plans and including, but not limited to:

1. Site Preparation
2. Earthwork
3. Sidewalk and Curb Ramp Removal and Construction
4. Curb Construction
5. Pavement Removal and Replacement
6. Minor Utility Adjustments
7. Brick Paver Removal and Replacement
8. Erosion Control & Pollution Abatement
9. Maintenance of Traffic

It is not the intent of these Contract Documents to minutely define the mode and fabric of construction of this project, but rather to set forth reasonable and rational criteria for the construction thereof.