SUBJECT: RIVERPLACE BOULEVARD BICYCLE AND PEDESTRIAN IMPROVEMENTS

BID #: CP-0043-18 **OPEN DATE:** 2017-12-06

GENERAL GOVERNMENT AWARDS COMMITTEE

KIND AND BASIS OF CONTRACT: CONSTRUCTION PARTICIPATION

AGENCY: PUBLIC WORKS

BASIS OF AWARD: TOTAL BASE BID LOWEST RESPONSIVE, RESPONSIBLE BIDDER

NUMBER OF BIDS INVITED: (6) **NUMBER RECEIVED:** (5) **OTHER** (0)

SUMMARY OF BIDS AND RECOMMENDED ACTIONS:
Recommend approval to enter into post-bid/pre-award negotiations with lowest responsive, responsible bidder Baker Klein Engineering, P.L., pursuant to Chapter 126, Part 2, 126.201(D)(4).

Attachments: Recommendation Memo, Bid Tabulation Sheet, JSEB Letter, Basis of Award, Scope of Work

ANALYST: _____ MARILYN LAIDLER **RESPECTFULLY SUBMITTED** _____ GREGORY PEASE, CHIEF PROCUREMENT DIVISION

CONCURRENCE BY: Tom Fallin, P.E., Chief, Engineering and Construction Management Division

---

(ALL AWARD ACTIONS SUBJECT TO LAWFULLY APPROPRIATED FUNDS)
ACTION OF GGAC COMMITTEE ON RECOMMENDATIONS ABOVE

MEMBERS APPROVING _____ MEMBERS DISAPPROVING _____ DATE: _____

_____ _____ OTHER: _____

_____ _____

_____ _____

ACTION OF AWARDING AUTHORITY DATE _____

APPROVED _____ DISAPPROVED _____

OTHER _____

SIGNATURE OF AUTHENTICATION _____

ONE CITY. ONE JACKSONVILLE.

City of Jacksonville, Florida

Lenny Curry, Mayor

Department of Public Works
214 N. Hogan St., 10th floor
Jacksonville, FL 32202
(904) 255-8786
www.coj.net

December 20, 2017

TO: Gregory W. Pease
Chief of Procurement

THRU: John P. Pappas, P.E.
Director

FROM: Tom Fallin, P. E., Chief
Engineering and Construction Management Division

SUBJECT: RECOMMENDATION TO CONDUCT POST BID NEGOTIATIONS

RE: Riverplace Boulevard Bicycle and Pedestrian Improvements
Bid No.: CP-0043-18
Bid Date: December 6, 2017
Award Amount: N/A
Account Numbers: DI0100-01

The Department of Public Works has reviewed and tabulated the five (5) bids received on the referenced project for accuracy and compliance with the contract documents. The apparent low bid by Baker Klein Engineering, P. L. has been reviewed by the EBO Office who has determined that the bidder is in compliance with the 20% minority participation requirements established for this project; however, their bid exceeds the $4,723,717 in available funding for the project.

Therefore, we request permission to commence a post-bid/pre-award negotiation with Baker Klein Engineering, P. L. in order to explore the possibility of reducing the project's funding deficit.

cc: Lori West, Engineering Contract Specialist
David D. Hahn, P.E., Project Manager

ab

FQ-HORIZONTAL

TITLE: RIVERPLACE BOULEVARD BICYCLE AND PEDESTRIAN IMPROVEMENTS

BID NO. CP-0043-18 (PW)

OPEN DATE: DECEMBER 6, 2017 @ 2:00PM

BUYER: MARILYN LAIDLER

No. Invited: (6) No. Received (5) No Bids: (0)

				CGC, INC		BAKER KLEIN ENGINEERING		J.B. COXWELL CONTRACTING, INC	
ITEM	DESCRIPTION OF WORK	UNIT	EST.QTY	PRICE/UNIT	TOTAL	PRICE/UNIT	TOTAL	PRICE/UNIT	TOTAL
A - CIVIL ELEMENTS									
1	MOBILIZATION	LS	1	$ 252,580.00	$ 252,580.00	$ 626,292.90	$ 626,292.90	$ 1,221,332.50	$ 1,221,332.50
2	SITE PREPARATION	LS	1	$ 521,815.00	$ 521,815.00	$ 187,960.44	$ 187,960.44	$ 75,565.00	$ 75,565.00
3	MAINTENANCE OF TRAFFIC	LS	1	$ 201,959.00	$ 201,959.00	$ 171,093.86	$ 171,093.86	$ 164,340.00	$ 164,340.00
4	EROSION CONTROL AND POLLUTION ABATEMENT	LS	1	$ 20,400.00	$ 20,400.00	$ 37,171.25	$ 37,171.25	$ 21,450.00	$ 21,450.00
5	REGULAR EXCAVATION AND FILL	LS	1	$ 92,592.00	$ 92,592.00	$ 72,050.00	$ 72,050.00	$ 107,364.00	$ 107,364.00
6	AS BUILT DRAWINGS	LS	1	$ 31,980.00	$ 31,980.00	$ 16,899.00	$ 16,899.00	$ 22,451.00	$ 22,451.00
7	TYPE SP STRUCTURAL COURSE (TRAFFIC C) (2")	TN	79	$ 126.50	$ 9,993.50	$ 150.65	$ 11,901.35	$ 127.65	$ 10,084.35
8	2" ASPHALTIC CONCRETE TYPE S-1	TN	1,406	$ 106.70	$ 150,020.20	$ 127.07	$ 178,660.42	$ 107.65	$ 151,355.90
9	6" LIMEROCK (ASPHALT PARKING RECONSTRUCTION AREAS)	SY	92	$ 17.95	$ 1,651.40	$ 32.75	$ 3,013.00	$ 13.20	$ 1,214.40
10	8" LIMEROCK (ASPHALT ROADWAY RECONSTRUCTION AREAS)	SY	520	$ 22.40	$ 11,648.00	$ 17.69	$ 9,198.80	$ 16.90	$ 8,788.00
11	12" STABILIZED SUBGRADE	SY	1,198	$ 6.00	$ 7,188.00	$ 12.45	$ 14,915.10	$ 5.95	$ 7,128.10
12	2" AVERAGE DEPTH ASPHALT MILLING	SY	10,507	$ 2.75	$ 28,894.25	$ 3.28	$ 34,462.96	$ 2.80	$ 29,419.60
13	VARIABLE DEPTH ASPHALT MILLING	SY	911	$ 4.95	$ 4,509.45	$ 5.90	$ 5,374.90	$ 5.00	$ 4,555.00
14	TYPE F CURB & GUTTER	LF	239	$ 25.50	$ 6,094.50	$ 21.94	$ 5,243.66	$ 27.70	$ 6,620.30
15	CITY STANDARD CURB & GUTTER	LF	3,138	$ 16.00	$ 50,208.00	$ 20.96	$ 65,772.48	$ 14.20	$ 44,559.60

TITLE:	RIVERPLACE BOULEVARD BICYCLE AND PEDESTRIAN IMPROVEMENTS			CGC, INC		BAKER KLEIN ENGINEERING		J.B. COXWELL CONTRACTING, INC.	
BID NO.	CP-0043-18 (PW)								
15A	VALLEY GUTTER	LF	306	$ 28.00	$ 8,568.00	$ 20.96	$ 6,413.76	$ 63.15	$ 19,323.90
16	MODIFIED CURB & GUTTER (STORMWATER PLANTERS)	LF	526	$ 36.00	$ 18,936.00	$ 41.92	$ 22,049.92	$ 30.30	$ 15,937.80
17	COJ MANHOLE (FURNISH AND INSTALL)	EA	5	$ 4,900.00	$ 24,500.00	$ 4,878.64	$ 24,393.20	$ 4,536.00	$ 22,680.00
18	J-8 MANHOLE (FURNISH AND INSTALL)	EA	1	$ 4,900.00	$ 4,900.00	$ 6,026.00	$ 6,026.00	$ 4,325.00	$ 4,325.00
19	P-6 CURB INLET (FURNISH AND INSTALL)	EA	2	$ 6,130.00	$ 12,260.00	$ 7,163.08	$ 14,326.16	$ 6,352.00	$ 12,704.00
20	COJ CURB INLET (FURNISH AND INSTALL)	EA	16	$ 4,930.00	$ 78,880.00	$ 3,997.47	$ 63,959.52	$ 4,065.00	$ 65,040.00
21	12" YARD DRAIN (FURNISH AND INSTALL)	EA	11	$ 1,400.00	$ 15,400.00	$ 1,578.22	$ 17,360.42	$ 1,324.50	$ 14,569.50
22	COJ MANHOLE TOP (FURNISH AND INSTALL)	EA	8	$ 4,250.00	$ 34,000.00	$ 1,180.64	$ 9,445.12	$ 3,230.00	$ 25,840.00
23	ADJUST STORM MANHOLE TOP	EA	8	$ 2,300.00	$ 18,400.00	$ 1,310.00	$ 10,480.00	$ 465.00	$ 3,720.00
24	#57 STONE	CY	296	$ 78.00	$ 23,088.00	$ 88.36	$ 26,154.56	$ 90.00	$ 26,640.00
25	FLOWABLE FILL	CY	632	$ 220.00	$ 139,040.00	$ 125.76	$ 79,480.32	$ 177.00	$ 111,864.00
26	GRAVITY WALL (2FT AVG. HEIGHT)	LF	195	$ 143.00	$ 27,885.00	$ 131.00	$ 25,545.00	$ 110.00	$ 21,450.00
27	6" PVC PERFORATED PIPE	LF	64	$ 108.00	$ 6,912.00	$ 94.89	$ 6,072.96	$ 40.00	$ 2,560.00
28	6" PVC PIPE	LF	178	$ 98.00	$ 17,444.00	$ 45.17	$ 8,040.26	$ 21.00	$ 3,738.00
29	12" RCP PIPE	LF	54	$ 252.00	$ 13,608.00	$ 67.82	$ 3,662.28	$ 62.00	$ 3,348.00
30	15" RCP PIPE	LF	146	$ 194.00	$ 28,324.00	$ 71.49	$ 10,437.54	$ 105.00	$ 15,330.00
31	18" RCP PIPE	LF	856	$ 200.00	$ 171,200.00	$ 76.86	$ 65,792.16	$ 120.00	$ 102,720.00
32	24" RCP PIPE	LF	30	$ 300.00	$ 9,000.00	$ 106.39	$ 3,191.70	$ 168.00	$ 5,040.00
33	CONTAMINATED MATERIAL REMOVAL AND DISPOSAL	CY	1,466	$ 19.75	$ 28,953.50	$ 30.79	$ 45,138.14	$ 35.00	$ 51,310.00

TITLE:	RIVERPLACE BOULEVARD BICYCLE AND PEDESTRIAN IMPROVEMENTS			CGC, INC		BAKER KLEIN ENGINEERING		J.B. COXWELL CONTRACTING, INC.	
BID NO.	CP-0043-18 (PW)								
34	SOD	SY	359	10	$ 3,590.00	9.17	$ 3,292.03	7.65	$ 2,746.35
	SUBTOTAL PART A			**$ 2,076,421.80**		**$ 1,891,271.17**		**$ 2,407,114.30**	
B-SIGNING AND PAVEMENT MARKING									
35	SINGLE POST SIGN FURNISH AND INSTALL	EA	28	$ 285.00	$ 7,980.00	$ 505.66	$ 14,158.48	$ 410.00	$ 11,480.00
36	6" SOLID STRIPING	LF	4,954	$ 1.29	$ 6,390.66	$ 2.62	$ 12,979.48	$ 1.30	$ 6,440.20
37	6" 2'-4' SKIP	LF	214	$ 0.90	$ 192.60	$ 2.06	$ 440.84	$ 0.90	$ 192.60
38	8" SOLID STRIPING	LF	63	$ 2.25	$ 141.75	$ 2.62	$ 165.06	$ 2.15	$ 135.45
39	12" SOLID WHITE	LF	1,532	$ 4.48	$ 6,863.36	$ 2.29	$ 3,508.28	$ 4.25	$ 6,511.00
40	18" SOLID STRIPING	LF	103	$ 5.60	$ 576.80	$ 3.93	$ 404.79	$ 5.30	$ 545.90
41	24" SOLID WHITE	LF	750	$ 7.28	$ 5,460.00	$ 4.26	$ 3,195.00	$ 6.90	$ 5,175.00
42	6" 10'-30' SKIP YELLOW	LF	1,709	$ 0.90	$ 1,538.10	$ 3.60	$ 6,152.40	$ 0.90	$ 1,538.10
43	GREEN BIKE LANE PAINT	SF	3,795	$ 11.20	$ 42,504.00	$ 0.98	$ 3,719.10	$ 11.00	$ 41,745.00
44	STRIPED MESSAGES AND BIKE MARKINGS	EA	54	$ 168.00	$ 9,072.00	$ 229.25	$ 12,379.50	$ 160.00	$ 8,640.00
45	RAPID RECTANGULAR FLASHING BEACON ASSEMBLY (FURNISH AND INSTALL) (SOLAR POWERED) (BACK TO BACK)	EA	4	$ 8,400.00	$ 33,600.00	$ 1,048.00	$ 4,192.00	3750	$ 15,000.00
45A	LIGHT POST MOUNTED DOUBLE SIDED BICYCLE AND PEDESTRIAN PATH SIGNS	EA	8	$ 643.00	$ 5,144.00	$ 4,585.00	$ 36,680.00	457	$ 3,656.00
	SUBTOTAL PART B			**$ 119,463.27**		**$ 97,974.93**		**$ 101,059.25**	
C-SIGNALIZATION AND ITS									
46	EXISTING SIGNALIZATION DEMOLITION	LS	2	$ 6,500.00	$ 13,000.00	3930	$ 7,860.00	$ 2,555.00	$ 5,110.00
47	CONDUIT, FURNISH & INSTALL, OPEN TRENCH	LF	330	$ 7.42	$ 2,448.60	13.1	$ 4,323.00	$ 14.50	$ 4,785.00
48	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	LF	2,835	$ 23.96	$ 67,926.60	32.75	$ 92,846.25	$ 22.30	$ 63,220.50
49	SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, F&I	PI	3	$ 2,850.00	$ 8,550.00	3930	$ 11,790.00	$ 4,975.00	$ 14,925.00

TITLE:	RIVERPLACE BOULEVARD BICYCLE AND PEDESTRIAN IMPROVEMENTS			CGC, INC		BAKER KLEIN ENGINEERING		J.B. COXWELL CONTRACTING, INC.	
BID NO.	CP-0043-18 (PW)								
50	FIBER OPTIC CABLE, F& I, UNDERGROUND, 13-48 FIBERS	LF	2,742	$ 6.95	$ 19,056.90	$ 3.93	$ 10,776.06	$ 4.20	$ 11,516.40
51	FIBER OPTIC CABLE, F& I, TERMINATION	EA	48	$ 95.00	$ 4,560.00	$ 111.35	$ 5,344.80	$ 110.00	$ 5,280.00
52	FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT	EA	4	$ 395.00	$ 1,580.00	$ 117.90	$ 471.60	$ 110.00	$ 440.00
53	FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL, FIELD	EA	3	$ 2,985.00	$ 8,955.00	$ 3,353.60	$ 10,060.80	$ 3,290.00	$ 9,870.00
54	MULTI-CONDUCTOR COMMUNICATION CABLE, F&I	LF	280	$ 3.86	$ 1,080.80	$ 7.86	$ 2,200.80	$ 5.50	$ 1,540.00
55	PULL & SPLICE BOX, F&I, 13" X 24" COVER SIZE	EA	62	$ 692.00	$ 42,904.00	$ 458.50	$ 28,427.00	$ 740.00	$ 45,880.00
56	PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	EA	8	$ 1,198.00	$ 9,584.00	$ 1,572.00	$ 12,576.00	$ 2,115.00	$ 16,920.00
57	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED	AS	2	$ 1,350.00	$ 2,700.00	$ 3,930.00	$ 7,860.00	$ 1,485.00	$ 2,970.00
58	ELECTRICAL SERVICE WIRE	LF	670	$ 1.52	$ 1,018.40	$ 5.24	$ 3,510.80	$ 4.70	$ 3,149.00
59	PRESTRESSED CONCRETE POLE, F&I, TYPE P-11 SERVICE POLE	EA	2	$ 1,158.00	$ 2,316.00	$ 1,179.00	$ 2,358.00	$ 1,192.00	$ 2,384.00
60	PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL, 30' OR GREATER	EA	4	$ 2,650.00	$ 10,600.00	$ 5,895.00	$ 23,580.00	$ 5,316.00	$ 21,264.00
61	ALUMINUM SIGNAL POLE, PEDESTAL	EA	12	$ 1,198.00	$ 14,376.00	$ 1,965.00	$ 23,580.00	$ 1,101.00	$ 13,212.00
62	ALUMINUM SIGNAL POLE, REMOVE	EA	5	$ 350.00	$ 1,750.00	$ 262.00	$ 1,310.00	$ 256.00	$ 1,280.00
63	STEEL MAST ARM ASSEMBLY, F&I, SINGLE ARM 40'	EA	1	$ 49,591.25	$ 49,591.25	$ 42,575.00	$ 42,575.00	$ 27,725.00	$ 27,725.00
64	STEEL MAST ARM ASSEMBLY, F&I, DOUBLE ARM 40'-30'	EA	1	$ 45,115.86	$ 45,115.86	$ 46,505.00	$ 46,505.00	$ 29,645.00	$ 29,645.00
65	STEEL MAST ARM ASSEMBLY, F&I, DOUBLE ARM 40'-40'	EA	1	$ 49,665.60	$ 49,665.60	$ 47,815.00	$ 47,815.00	$ 30,150.00	$ 30,150.00
66	STEEL MAST ARM ASSEMBLY, F&I, DOUBLE ARM 50'-30'	EA	1	$ 52,318.01	$ 52,318.01	$ 77,945.00	$ 77,945.00	$ 33,556.00	$ 33,556.00
67	STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION-BOLT ON ATTACHMENT	EA	3	$ 3,286.00	$ 9,858.00	$ 7,860.00	$ 23,580.00	$ 2,370.00	$ 7,110.00
68	TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	AS	14	$ 985.00	$ 13,790.00	$ 1,179.00	$ 16,506.00	$ 945.00	$ 13,230.00
69	TRAFFIC SIGNAL, F&I, 4 SECTION, 1 WAY, ALUMINUM	AS	2	$ 1,595.00	$ 3,190.00	$ 1,441.00	$ 2,882.00	$ 1,200.00	$ 2,400.00
70	TRAFFIC SIGNAL, F&I, 5 SECTION-CLUSTER, 1 WAY, ALUMINUM	AS	1	$ 1,795.00	$ 1,795.00	$ 2,096.00	$ 2,096.00	$ 1,725.00	$ 1,725.00
71	PEDESTRIAN SIGNAL, F&I, LED-COUNT DOWN, 1 WAY	AS	18	$ 595.00	$ 10,710.00	$ 786.00	$ 14,148.00	$ 650.00	$ 11,700.00

TITLE:	RIVERPLACE BOULEVARD BICYCLE AND PEDESTRIAN IMPROVEMENTS			CGC, INC		BAKER KLEIN ENGINEERING		J.B. COXWELL CONTRACTING, INC.	
BID NO.	CP-0043-18 (PW)								
72	PEDESTRIAN SIGNAL, F&I, LED-COUNT DOWN, 2 WAY	AS	2	$ 1,251.00	$ 2,502.00	$ 1,572.00	$ 3,144.00	$ 1,205.00	$ 2,410.00
73	PEDESTRIAN SIGNAL, REMOVE	AS	3	$ 25.00	$ 75.00	$ 104.80	$ 314.40	$ 64.00	$ 192.00
74	LOOP DETECTOR, INDUCTIVE, F&I, TYPE 10	EA	7	$ 278.53	$ 1,949.71	$ 458.50	$ 3,209.50	$ 175.00	$ 1,225.00
75	LOOP ASSEMBLY, F&I, TYPE 10	EA	25	$ 525.00	$ 13,125.00	$ 1,048.00	$ 26,200.00	$ 1,245.00	$ 31,125.00
76	PEDESTRIAN DETECTOR, F&I, STANDARD	EA	22	$ 298.00	$ 6,556.00	$ 262.00	$ 5,764.00	$ 245.00	$ 5,390.00
77	PEDESTRIAN DETECTOR, REMOVE-PEDESTAL/POLE TO REMAIN	EA	3	$ 20.00	$ 60.00	$ 52.40	$ 157.20	$ 32.00	$ 96.00
78	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	AS	1	$ 28,965.00	$ 28,965.00	$ 34,060.00	$ 34,060.00	$ 33,425.00	$ 33,425.00
79	TRAFFIC CONTROLLER ASSEMBLY, MODIFY	AS	2	$ 1,650.00	$ 3,300.00	$ 1,310.00	$ 2,620.00	$ 1,270.00	$ 2,540.00
80	TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	AS	1	$ 350.00	$ 350.00	$ 393.00	$ 393.00	$ 770.00	$ 770.00
81	ITS CCTV CAMERA, F&I, DOME ENCLOSURE-NON-PRESSURIZED, IP, HIGH DEFINITION	EA	2	$ 7,850.00	$ 15,700.00	$ 10,480.00	$ 20,960.00	$ 10,395.00	$ 20,790.00
82	MANAGED FIELD ETHERNET SWITCH, F&I	EA	3	$ 2,985.00	$ 8,955.00	$ 4,323.00	$ 12,969.00	$ 4,240.00	$ 12,720.00
83	UNINTERRUPTIBLE POWER SUPPLY, F&I, LINE INTERACTIVE WITH CABINET	EA	1	$ 6,500.00	$ 6,500.00	$ 5,985.00	$ 5,985.00	$ 5,660.00	$ 5,660.00
84	SIGN PANEL, F&I, OVERHEAD, UP TO 12 SF	EA	6	$ 595.00	$ 3,570.00	$ 524.00	$ 3,144.00	$ 8,645.00	$ 51,870.00
85	INTERNALLY ILLUMINATED SIGN, F&I, OVERHEAD MOUNT, UP TO 12 SF	EA	5	$ 3,850.00	$ 19,250.00	$ 3,275.00	$ 16,375.00	$ 3,060.00	$ 15,300.00
	SUBTOTAL PART C			**$ 559,297.73**		**$ 658,222.21**		**$ 564,499.90**	
D-LIGHTING									
86	LIGHTING (DOUBLE ACORN POLES AND FIXTURES) (FURNISH AND INSTALL)	EA	36	$ 9,785.23	$ 352,268.28	$ 12,445.00	$ 448,020.00	$ 12,475.00	$ 449,100.00
87	LIGHTING (SINGLE ACORN POLES AND FIXTURES) (FURNISH AND INSTALL)	EA	2	$ 8,635.23	$ 17,270.46	$ 9,825.00	$ 19,650.00	$ 12,395.50	$ 24,791.00
88	LIGHTING (PULLBOXES) (FURNISH AND INSTALL)	EA	41	$ 698.00	$ 28,618.00	$ 786.00	$ 32,226.00	$ 1,019.80	$ 41,811.80
89	LIGHTING (CONDUIT) (FURNISH AND INSTALL)	LF	3,869	$ 7.92	$ 30,642.48	$ 11.06	$ 42,791.14	$ 9.45	$ 36,562.05
90	LIGHTING (CONDUCTOR #6 WIRE) (FURNISH AND INSTALL)	LF	11,607	$ 1.13	$ 13,115.91	$ 1.64	$ 19,035.48	$ 1.55	$ 17,990.85
91	ELECTRIC PULLBOXES (FURNISH AND INSTALL)	EA	6	$ 1,298.00	$ 7,788.00	$ 2,620.00	$ 15,720.00	$ 2,112.50	$ 12,675.00
	SUBTOTAL PART D			**$ 449,703.13**		**$ 577,442.62**		**$ 582,930.70**	
E HARDSCAPE ELEMENTS									
92	4" CONCRETE PAVEMENT (SIDEWALK AND BIKE LANE) (PEDESTRIAN)	SY	2,728	$ 39.50	$ 107,756.00	$ 41.92	$ 114,357.76	$ 57.80	$ 157,678.40
93	6" CONCRETE PAVEMENT (DRIVEWAY APRONS AND BIKE LANE) (VEHICLUAR)	SY	210	$ 46.50	$ 9,765.00	$ 52.40	$ 11,004.00	$ 73.55	$ 15,445.50

TITLE:	RIVERPLACE BOULEVARD BICYCLE AND PEDESTRIAN IMPROVEMENTS			CGC, INC		BAKER KLEIN ENGINEERING		J.B. COXWELL CONTRACTING, INC.	
BID NO.	CP-0043-18 (PW)								
94	CONCRETE BANDING AT CROSSWALKS AND DRIVEWAYS	LF	1,370	$ 17.00	$ 23,290.00	$ 19.65	$ 26,920.50	$ 26.50	$ 36,305.00
95	CONCRETE BANDING AT SIDEWALKS	LF	360	$ 15.00	$ 5,400.00	$ 19.65	$ 7,074.00	$ 32.00	$ 11,520.00
96	6" CONCRETE CURB AT SIDEWALKS, ADA RAMPS, AND CURB RETURNS	LF	1,040	$ 17.00	$ 17,680.00	$ 41.92	$ 43,596.80	$ 26.20	$ 27,248.00
97	CONCRETE CURB WALL AT STORMWATER PLANTERS	LF	420	$ 28.50	$ 11,970.00	$ 117.90	$ 49,518.00	$ 136.00	$ 57,120.00
98	CONCRETE PAVERS ON 4" CRUSHCRETE BASE (PEDESTRIAN)	SY	3,090	$ 70.50	$ 217,845.00	$ 32.10	$ 99,189.00	$ 81.70	$ 252,453.00
99	CONCRETE PAVERS ON6" CRUSHCRETE BASE (VEHICULAR)	SY	665	$ 120.00	$ 79,800.00	$ 52.40	$ 34,846.00	$ 38.70	$ 25,735.50
100	PAVERS AT PENINSULA/STRAND DRIVEWAYS (VEHICULAR) (FURNISH AND INSTALL)	SY	40	$ 129.00	$ 5,160.00	$ 229.25	$ 9,170.00	$ 87.80	$ 3,512.00
101	PAVERS AT PENINSULA/STRAND DRIVEWAYS (VEHICULAR) (REMOVE AND REPLACE)	SY	80	$ 124.00	$ 9,920.00	$ 209.60	$ 16,768.00	$ 75.70	$ 6,056.00
102	DETECTABLE PAVERS ON 6" CONCRETE BASE (VEHICULAR)	SY	185	$ 114.50	$ 21,182.50	$ 208.79	$ 38,626.15	$ 272.20	$ 50,357.00
103	ALUMINUM PAVER RESTRAINT	EA	255	$ 55.00	$ 14,025.00	$ 36.46	$ 9,297.30	$ 16.85	$ 4,296.75
104	CAST-IN-PLACE CONCRETE SEATWALLS	LF	935	$ 187.00	$ 174,845.00	$ 125.76	$ 117,585.60	$ 135.00	$ 126,225.00
105	WOOD TOPSEAT FOR CONCRETE SEATWALLS	LF	245	$ 517.00	$ 126,665.00	$ 91.70	$ 22,466.50	$ 440.00	$ 107,800.00
106	WOOD PLATFORM SEATING	EA	3	$ 14,425.00	$ 43,275.00	$ 1,572.00	$ 4,716.00	$ 11,905.00	$ 35,715.00
107	CONCRETE STAIRCASE	EA	1	$ 5,375.00	$ 5,375.00	$ 12,545.94	$ 12,545.94	$ 4,255.00	$ 4,255.00
108	DECOMPOSED GRAINTE AT LANDSCAPE BEDS	SF	500	$ 11.00	$ 5,500.00	$ 18.34	$ 9,170.00	$ 7.00	$ 3,500.00
	SUBTOTAL PART E			**$ 879,453.50**		**$ 626,851.55**		**$ 925,222.15**	
F SITE FURNISHINGS									
109	TREE GRATES	EA	21	$ 4,000.00	$ 84,000.00	$ 1,507.35	$ 31,654.35	$ 2,920.00	$ 61,320.00
110	TRASH RECEPTACLES	EA	10	$ 3,285.00	$ 32,850.00	$ 1,664.79	$ 16,647.90	$ 2,315.00	$ 23,150.00

TITLE:	RIVERPLACE BOULEVARD BICYCLE AND PEDESTRIAN IMPROVEMENTS			CGC, INC		BAKER KLEIN ENGINEERING		J.B. COXWELL CONTRACTING, INC.	
BID NO.	CP-0043-18 (PW)								
111	BIKE RACKS	EA	23	$ 1,455.00	$ 33,465.00	$ 3,355.08	$ 77,166.84	$ 630.00	$ 14,490.00
112	STAINLESS STEEL BOLLARDS (SECURITY RATED)	EA	31	$ 1,100.00	$ 34,100.00	$ 830.71	$ 25,752.01	$ 920.00	$ 28,520.00
113	GATEWAY SIGN FEATURE AT MID-BLOCK CROSSING	EA	1	$ 14,000.00	$ 14,000.00	$ 23,973.00	$ 23,973.00	$ 33,180.00	$ 33,180.00
	SUBTOTAL PART F				**$ 198,415.00**		**$ 177,194.10**		**$ 160,660.00**
G LANDSCAPE ELEMENTS									
114	LIVE OAK	EA	57	$ 2,195.00	$ 125,115.00	$ 1,165.90	$ 66,456.30	$ 2,385.00	$ 135,945.00
115	MEDJOOL PALM	EA	8	$ 4,760.00	$ 38,080.00	$ 7,624.20	$ 60,993.60	$ 8,038.00	$ 64,304.00
116	SABAL PALM	EA	8	$ 239.00	$ 1,912.00	$ 1,002.15	$ 8,017.20	$ 1,041.00	$ 8,328.00
117	IRRIGATION	LS	1	$ 175,370.00	$ 175,370.00	$ 124,873.13	$ 124,873.13	$ 77,962.00	$ 77,962.00
118	LANDSCAPE AREA	LS	1	$ 128,000.00	$ 128,000.00	$ 123,973.16	$ 123,973.16	$ 115,615.00	$ 115,615.00
119	STORMWATER PLANTER SOIL MIX	CY	100	$ 100.00	$ 10,000.00	$ 23.58	$ 2,358.00	$ 275.00	$ 27,500.00
120	GABION BASKETS AT STORMWATER PLANTERS	EA	11	$ 500.00	$ 5,500.00	$ 982.50	$ 10,807.50	$ 265.00	$ 2,915.00
121	STORMWATER PLANTER RISER/YARD DRAIN	EA	11	$ 1,400.00	$ 15,400.00	$ 1,572.00	$ 17,292.00	$ 1,020.00	$ 11,220.00
122	ROOT BARRIER	LF	936	$ 20.00	$ 18,720.00	$ 80.80	$ 75,628.80	$ 26.20	$ 24,523.20
123	STRUCTURAL SOIL	CY	1,320	$ 28.00	$ 36,960.00	$ 20.96	$ 27,667.20	$ 167.00	$ 220,440.00
123A	OVEREXCAVATION OF EXISTING MATERIAL (CONTINGENCY)	CY	500	$ 20.00	$ 10,000.00	$ 31.44	$ 15,720.00	$ 15.40	$ 7,700.00
123B	SUITABLE BACKFILL PER COJ SPECIFICATIONS (CONTINGENCY)	CY	1,320	$ 15.00	$ 19,800.00	$ 20.96	$ 27,667.20	$ 30.00	$ 39,600.00
	SUBTOTAL PART G				**$ 584,857.00**		**$ 561,454.09**		**$ 736,052.20**
H WATER AND SEWER									
124	WATER VALVE ADJUSTMENT	EA	19	$ 375.00	$ 7,125.00	$ 458.50	$ 8,711.50	$ 80.00	$ 1,520.00
125	WATER METER BOX ADJUSTMENT	EA	4	$ 400.00	$ 1,600.00	$ 1,473.75	$ 5,895.00	$ 60.00	$ 240.00
126	WATER METER BOX REPLACEMENT	EA	4	$ 500.00	$ 2,000.00	$ 687.75	$ 2,751.00	$ 195.00	$ 780.00
127	FIRE HYDRANT VERTICAL ADJUSTMENT	EA	3	$ 2,500.00	$ 7,800.00	$ 1,834.00	$ 5,502.00	$ 1,180.00	$ 3,540.00

TITLE:	RIVERPLACE BOULEVARD BICYCLE AND PEDESTRIAN IMPROVEMENTS			CGC, INC		BAKER KLEIN ENGINEERING		J.B. COXWELL CONTRACTING, INC.	
BID NO.	CP-0043-18 (PW)								
128	SEWER MANHOLE ADJUSTMENT	EA	15	$ 2,300.00	$ 34,500.00	$ 1,048.00	$ 15,720.00	$ 685.70	$ 10,285.50
129	12" DUCTILE IRON WATER MAIN (FURNISH AND INSTALL) (CONTINGENCY)	LF	150	$ 246.00	$ 36,900.00	$ 68.97	$ 10,345.50	$ 107.00	$ 16,050.00
130	REMOVE 12" DUCTILE IRON WATER MAIN (CONTINGENCY)	LF	150	$ 30.00	$ 4,500.00	$ 58.95	$ 8,842.50	$ 24.60	$ 3,690.00
131	12" MJ 45 DEGREE BENDS RESTAINED (FURNISH AND INSTALL) (CONTINGENCY)	EA	4	$ 1,500.00	$ 6,000.00	$ 1,572.00	$ 6,288.00	$ 1,060.00	$ 4,240.00
132	12" INSERT VALVES (FURNISH AND INSTALL) (CONTINGENCY)	EA	2	$ 7,500.00	$ 15,000.00	$ 6,288.00	$ 12,576.00	$ 29,722.00	$ 59,444.00
133	12" THRUST COLLARS (FURNISH AND INSTALL) (CONTINGENCY)	EA	2	$ 750.00	$ 1,500.00	$ 786.00	$ 1,572.00	$ 749.00	$ 1,498.00
134	8" PVC DR 18 WATER MAIN (FURNISH AND INSTALL) (CONTINGENCY)	LF	130	$ 206.00	$ 26,780.00	$ 50.51	$ 6,566.30	$ 53.00	$ 6,890.00
135	REMOVE 8" WATER MAIN (CONTINGENCY)	LF	130	$ 28.00	$ 3,640.00	$ 45.85	$ 5,960.50	$ 24.60	$ 3,198.00
136	8" MJ 45 DEGREE BENDS RESTRAINED (FURNISH AND INSTALL) (CONTINGENCY)	EA	16	$ 1,200.00	$ 19,200.00	$ 1,179.00	$ 18,864.00	$ 880.00	$ 14,080.00
137	8" INSERT VALVES (FURNISH AND INSTALL) (CONTINGENCY)	EA	8	$ 6,500.00	$ 52,000.00	$ 5,220.35	$ 41,762.80	$ 14,733.00	$ 117,864.00
138	8" THRUST COLLARS (FURNISH AND INSTALL) (CONTINGENCY)	EA	8	$ 700.00	$ 5,600.00	$ 589.50	$ 4,716.00	$ 571.00	$ 4,568.00
	SUBTOTAL PART H			**$ 224,145.00**		**$ 156,073.10**		**$ 247,887.50**	
	TOTAL (PARTS A THRU H)			**$ 5,091,756.43**		**$ 4,746,483.77**		**$ 5,725,426.00**	
						CORRECTED GRAND TOTAL			
	CONFLICT OF INTEREST:			YES		YES		YES	
	BID BOND/SECURITY:			YES		YES		YES	
	JSEB PARTICIPATION			YES		YES		YES	
	LICENSED SUBS:			YES		YES		YES	
	ADDENDUM (5) ACKNOWLEDGED: (1,2,3,4)			YES		YES		YES	

TITLE:	RIVERPLACE BOULEVARD BICYCLE AND PEDESTRIAN IMPROVEMENTS			PETTICOAT-SCHMITT CIVIL CONTRACTING, INC.		CALLAWAY CONTRACTING, INC.			
BID NO.	CP-0043-18 (PW)								
ITEM	DESCRIPTION OF WORK	UNIT	EST.QTY	PRICE/UNIT	TOTAL	PRICE/UNIT	TOTAL	PRICE/UNIT	TOTAL
A - CIVIL ELEMENTS									
1	MOBILIZATION	LS	1	$ 550,000.00	$ 550,000.00	$ 629,266.92	$ 629,266.92		$ -
2	SITE PREPARATION	LS	1	$ 600,000.00	$ 600,000.00	$ 318,108.37	$ 318,108.37		$ -
3	MAINTENANCE OF TRAFFIC	LS	1	$ 225,000.00	$ 225,000.00	$ 265,069.70	$ 265,069.70		$ -
4	EROSION CONTROL AND POLLUTION ABATEMENT	LS	1	$ 31,500.00	$ 31,500.00	$ 17,483.27	$ 17,483.27		$ -
5	REGULAR EXCAVATION AND FILL	LS	1	$ 100,000.00	$ 100,000.00	$ 49,491.37	$ 49,491.37		$ -
6	AS BUILT DRAWINGS	LS	1	$ 40,000.00	$ 40,000.00	$ 16,459.38	$ 16,459.38		$ -
7	TYPE SP STRUCTURAL COURSE (TRAFFIC C) (2")	TN	79	$ 150.00	$ 11,850.00	$ 165.09	$ 13,042.11		$ -
8	2" ASPHALTIC CONCRETE TYPE S-1	TN	1,406	$ 100.00	$ 140,600.00	$ 133.87	$ 188,221.22		$ -
9	6" LIMEROCK (ASPHALT PARKING RECONSTRUCTION AREAS)	SY	92	$ 60.00	$ 5,520.00	$ 22.42	$ 2,062.64		$ -
10	8" LIMEROCK (ASPHALT ROADWAY RECONSTRUCTION AREAS)	SY	520	$ 50.00	$ 26,000.00	$ 24.53	$ 12,755.60		$ -
11	12" STABILIZED SUBGRADE	SY	1,198	$ 20.00	$ 23,960.00	$ 19.35	$ 23,181.30		$ -
12	2" AVERAGE DEPTH ASPHALT MILLING	SY	10,507	$ 2.96	$ 31,100.72	$ 4.94	$ 51,904.58		$ -
13	VARIABLE DEPTH ASPHALT MILLING	SY	911	$ 10.00	$ 9,110.00	$ 10.67	$ 9,720.37		$ -
14	TYPE F CURB & GUTTER	LF	239	$ 45.00	$ 10,755.00	$ 31.01	$ 7,411.39		$ -
15	CITY STANDARD CURB & GUTTER	LF	3,138	$ 20.00	$ 62,760.00	$ 28.87	$ 90,594.06		$ -

TITLE:	RIVERPLACE BOULEVARD BICYCLE AND PEDESTRIAN IMPROVEMENTS			PETTICOAT-SCHMITT CIVIL CONTRACTING, INC.		CALLAWAY CONTRACTING, INC.			
BID NO.	CP-0043-18 (PW)								
15A	VALLEY GUTTER	LF	306	$ 38.00	$ 11,628.00	$ 28.21	$ 8,632.26		$ -
16	MODIFIED CURB & GUTTER (STORMWATER PLANTERS)	LF	526	$ 30.00	$ 15,780.00	$ 33.73	$ 17,741.98		$ -
17	COJ MANHOLE (FURNISH AND INSTALL)	EA	5	$ 11,100.00	$ 55,500.00	$ 6,431.67	$ 32,158.35		$ -
18	J-8 MANHOLE (FURNISH AND INSTALL)	EA	1	$ 9,000.00	$ 9,000.00	$ 6,431.67	$ 6,431.67		$ -
19	P-6 CURB INLET (FURNISH AND INSTALL)	EA	2	$ 7,700.00	$ 15,400.00	$ 7,478.49	$ 14,956.98		$ -
20	COJ CURB INLET (FURNISH AND INSTALL)	EA	16	$ 6,200.00	$ 99,200.00	$ 5,334.48	$ 85,351.68		$ -
21	12" YARD DRAIN (FURNISH AND INSTALL)	EA	11	$ 890.00	$ 9,790.00	$ 382.52	$ 4,207.72		$ -
22	COJ MANHOLE TOP (FURNISH AND INSTALL)	EA	8	$ 3,900.00	$ 31,200.00	$ 2,259.54	$ 18,076.32		$ -
23	ADJUST STORM MANHOLE TOP	EA	8	$ 910.00	$ 7,280.00	$ 1,167.63	$ 9,341.04		$ -
24	#57 STONE	CY	296	$ 110.00	$ 32,560.00	$ 119.92	$ 35,496.32		$ -
25	FLOWABLE FILL	CY	632	$ 190.00	$ 120,080.00	$ 211.98	$ 133,971.36		$ -
26	GRAVITY WALL (2FT AVG. HEIGHT)	LF	195	$ 150.00	$ 29,250.00	$ 172.19	$ 33,577.05		$ -
27	6" PVC PERFORATED PIPE	LF	64	$ 30.00	$ 1,920.00	$ 47.13	$ 3,016.32		$ -
28	6" PVC PIPE	LF	178	$ 410.00	$ 72,980.00	$ 87.48	$ 15,571.44		$ -
29	12" RCP PIPE	LF	54	$ 270.00	$ 14,580.00	$ 95.14	$ 5,137.56		$ -
30	15" RCP PIPE	LF	146	$ 250.00	$ 36,500.00	$ 57.12	$ 8,339.52		$ -
31	18" RCP PIPE	LF	856	$ 340.00	$ 291,040.00	$ 94.91	$ 81,242.96		$ -
32	24" RCP PIPE	LF	30	$ 580.00	$ 17,400.00	$ 172.47	$ 5,174.10		$ -
33	CONTAMINATED MATERIAL REMOVAL AND DISPOSAL	CY	1,466	$ 20.00	$ 29,320.00	$ 21.67	$ 31,768.22		$ -

TITLE:	RIVERPLACE BOULEVARD BICYCLE AND PEDESTRIAN IMPROVEMENTS			PETTICOAT-SCHMITT CIVIL CONTRACTING, INC.		CALLAWAY CONTRACTING, INC.			
BID NO.	CP-0043-16 (PW)								
34	SOD	SY	359	$ 10.00	$ 3,590.00	$ 13.61	$ 4,885.99		$ -
	SUBTOTAL PART A			**$ 2,772,153.72**		**$ 2,249,851.12**		**$ -**	
B-SIGNING AND PAVEMENT MARKING									
35	SINGLE POST SIGN FURNISH AND INSTALL	EA	28	$ 300.00	$ 8,400.00	$ 565.26	$ 15,827.28		$ -
36	6" SOLID STRIPING	LF	4,954	$ 2.00	$ 9,908.00	$ 1.97	$ 9,759.38		$ -
37	6" 2'-4' SKIP	LF	214	$ 2.00	$ 428.00	$ 3.28	$ 701.92		$ -
38	8" SOLID STRIPING	LF	63	$ 2.00	$ 126.00	$ 9.89	$ 623.07		$ -
39	12" SOLID WHITE	LF	1,532	$ 4.00	$ 6,128.00	$ 7.52	$ 11,520.64		$ -
40	18" SOLID STRIPING	LF	103	$ 10.00	$ 1,030.00	$ 13.41	$ 1,381.23		$ -
41	24" SOLID WHITE	LF	750	$ 10.00	$ 7,500.00	$ 13.08	$ 9,810.00		$ -
42	6" 10'-30' SKIP YELLOW	LF	1,709	$ 2.00	$ 3,418.00	$ 1.50	$ 2,563.50		$ -
43	GREEN BIKE LANE PAINT	SF	3,795	$ 10.00	$ 37,950.00	$ 13.34	$ 50,625.30		$ -
44	STRIPED MESSAGES AND BIKE MARKINGS	EA	54	$ 550.00	$ 29,700.00	$ 271.35	$ 14,652.90		$ -
45	RAPID RECTANGULAR FLASHING BEACON ASSEMBLY (FURNISH AND INSTALL) (SOLAR POWERED) (BACK TO BACK)	EA	4	$ 7,100.00	$ 28,400.00	$ 12,964.72	$ 51,858.88		$ -
45A	LIGHT POST MOUNTED DOUBLE SIDED BICYCLE AND PEDESTRIAN PATH SIGNS	EA	8	$ 3,500.00	$ 28,000.00	$ 783.47	$ 6,267.76		$ -
	SUBTOTAL PART B			**$ 160,988.00**		**$ 175,591.86**		**$ -**	
C-SIGNALIZATION AND ITS									
46	EXISTING SIGNALIZATION DEMOLITION	LS	2	$ 2,300.00	$ 4,600.00	$ 8,774.82	$ 17,549.64		$ -
47	CONDUIT, FURNISH & INSTALL, OPEN TRENCH	LF	330	$ 13.00	$ 4,290.00	$ 16.97	$ 5,600.10		$ -
48	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	LF	2,835	$ 20.00	$ 56,700.00	$ 32.39	$ 91,825.65		$ -
49	SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, F&I	PI	3	$ 4,400.00	$ 13,200.00	$ 3,896.70	$ 11,690.10		$ -

TITLE:	RIVERPLACE BOULEVARD BICYCLE AND PEDESTRIAN IMPROVEMENTS			PETTICOAT-SCHMITT CIVIL CONTRACTING, INC.		CALLAWAY CONTRACTING, INC.			
BID NO.	CP-0043-18 (PW)								
50	FIBER OPTIC CABLE, F& I, UNDERGROUND, 13-48 FIBERS	LF	2,742	$ 3.60	$ 9,871.20	$ 9.31	$ 25,528.02		$ -
51	FIBER OPTIC CABLE, F& I, TERMINATION	EA	48	$ 94.00	$ 4,512.00	$ 125.09	$ 6,004.32		$ -
52	FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT	EA	4	$ 94.00	$ 376.00	$ 520.12	$ 2,080.48		$ -
53	FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL, FIELD	EA	3	$ 2,920.00	$ 8,760.00	$ 3,930.50	$ 11,791.50		$ -
54	MULTI-CONDUCTOR COMMUNICATION CABLE, F&I	LF	280	$ 5.00	$ 1,400.00	$ 5.12	$ 1,433.60		$ -
55	PULL & SPLICE BOX, F&I, 13" X 24" COVER SIZE	EA	62	$ 650.00	$ 40,300.00	$ 925.12	$ 57,357.44		$ -
56	PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	EA	8	$ 1,900.00	$ 15,200.00	$ 1,685.44	$ 13,483.52		$ -
57	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED	AS	2	$ 1,315.00	$ 2,630.00	$ 1,777.61	$ 3,555.22		$ -
58	ELECTRICAL SERVICE WIRE	LF	670	$ 4.00	$ 2,680.00	$ 2.00	$ 1,340.00		$ -
59	PRESTRESSED CONCRETE POLE, F&I, TYPE P-11 SERVICE POLE	EA	2	$ 1,060.00	$ 2,120.00	$ 2,389.24	$ 4,778.48		$ -
60	PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL, 30' OR GREATER	EA	4	$ 4,700.00	$ 18,800.00	$ 3,705.33	$ 14,821.32		$ -
61	ALUMINUM SIGNAL POLE, PEDESTAL	EA	12	$ 975.00	$ 11,700.00	$ 1,613.46	$ 19,361.52		$ -
62	ALUMINUM SIGNAL POLE, REMOVE	EA	5	$ 230.00	$ 1,150.00	$ 547.24	$ 2,736.20		$ -
63	STEEL MAST ARM ASSEMBLY, F&I, SINGLE ARM 40'	EA	1	$ 22,800.00	$ 22,800.00	$ 66,164.05	$ 66,164.05		$ -
64	STEEL MAST ARM ASSEMBLY, F&I, DOUBLE ARM 40'-30'	EA	1	$ 26,300.00	$ 26,300.00	$ 60,270.28	$ 60,270.28		$ -
65	STEEL MAST ARM ASSEMBLY, F&I, DOUBLE ARM 40'-40'	EA	1	$ 26,700.00	$ 26,700.00	$ 66,260.18	$ 66,260.18		$ -
66	STEEL MAST ARM ASSEMBLY, F&I, DOUBLE ARM 50'-30'	EA	1	$ 29,700.00	$ 29,700.00	$ 69,754.83	$ 69,754.83		$ -
67	STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION-BOLT ON ATTACHMENT	EA	3	$ 2,100.00	$ 6,300.00	$ 4,758.73	$ 14,276.19		$ -
68	TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	AS	14	$ 830.00	$ 11,620.00	$ 1,327.85	$ 18,589.90		$ -
69	TRAFFIC SIGNAL, F&I, 4 SECTION, 1 WAY, ALUMINUM	AS	2	$ 1,075.00	$ 2,150.00	$ 2,316.16	$ 4,632.32		$ -
70	TRAFFIC SIGNAL, F&I, 5 SECTION-CLUSTER, 1 WAY, ALUMINUM	AS	1	$ 1,525.00	$ 1,525.00	$ 2,795.46	$ 2,795.46		$ -
71	PEDESTRIAN SIGNAL, F&I, LED-COUNT DOWN, 1 WAY	AS	18	$ 570.00	$ 10,260.00	$ 807.46	$ 14,534.28		$ -

TITLE:	RIVERPLACE BOULEVARD BICYCLE AND PEDESTRIAN IMPROVEMENTS			PETTICOAT-SCHMITT CIVIL CONTRACTING, INC.		CALLAWAY CONTRACTING, INC.			
BID NO.	CP-0043-18 (PW)								
72	PEDESTRIAN SIGNAL, F&I, LED-COUNT DOWN, 2 WAY	AS	2	$ 1,070.00	$ 2,140.00	$ 1,863.20	$ 3,726.40		$ -
73	PEDESTRIAN SIGNAL, REMOVE	AS	3	$ 60.00	$ 180.00	$ 176.88	$ 530.64		$ -
74	LOOP DETECTOR, INDUCTIVE, F&I, TYPE 10	EA	7	$ 155.00	$ 1,085.00	$ 428.51	$ 2,999.57		$ -
75	LOOP ASSEMBLY, F&I, TYPE 10	EA	25	$ 1,100.00	$ 27,500.00	$ 708.57	$ 17,714.25		$ -
76	PEDESTRIAN DETECTOR, F&I, STANDARD	EA	22	$ 215.00	$ 4,730.00	$ 412.08	$ 9,065.76		$ -
77	PEDESTRIAN DETECTOR, REMOVE-PEDESTAL/POLE TO REMAIN	EA	3	$ 30.00	$ 90.00	$ 170.30	$ 510.90		$ -
78	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	AS	1	$ 30,000.00	$ 30,000.00	$ 38,571.56	$ 38,571.56		$ -
79	TRAFFIC CONTROLLER ASSEMBLY, MODIFY	AS	2	$ 1,125.00	$ 2,250.00	$ 2,388.58	$ 4,777.16		$ -
80	TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	AS	1	$ 680.00	$ 680.00	$ 892.76	$ 892.76		$ -
81	ITS CCTV CAMERA, F&I, DOME ENCLOSURE-NON-PRESSURIZED, IP, HIGH DEFINITION	EA	2	$ 9,200.00	$ 18,400.00	$ 10,768.38	$ 21,536.76		$ -
82	MANAGED FIELD ETHERNET SWITCH, F&I	EA	3	$ 3,750.00	$ 11,250.00	$ 4,218.43	$ 12,655.29		$ -
83	UNINTERRUPTIBLE POWER SUPPLY, F&I, LINE INTERACTIVE WITH CABINET	EA	1	$ 5,000.00	$ 5,000.00	$ 9,422.66	$ 9,422.66		$ -
84	SIGN PANEL, F&I, OVERHEAD, UP TO 12 SF	EA	6	$ 400.00	$ 2,400.00	$ 927.43	$ 5,564.58		$ -
85	INTERNALLY ILLUMINATED SIGN, F&I, OVERHEAD MOUNT, UP TO 12 SF	EA	5	$ 2,700.00	$ 13,500.00	5242.25	$ 26,211.25		$ -
	SUBTOTAL PART C			**$ 454,849.20**		**$ 762,394.14**		**$ -**	
D-LIGHTING									
86	LIGHTING (DOUBLE ACORN POLES AND FIXTURES) (FURNISH AND INSTALL)	EA	36	$ 11,000.00	$ 396,000.00	$ 13,064.68	$ 470,328.48		$ -
87	LIGHTING (SINGLE ACORN POLES AND FIXTURES) (FURNISH AND INSTALL)	EA	2	$ 10,900.00	$ 21,800.00	$ 11,586.74	$ 23,173.48		$ -
88	LIGHTING (PULLBOXES) (FURNISH AND INSTALL)	EA	41	$ 900.00	$ 36,900.00	$ 945.46	$ 38,763.86		$ -
89	LIGHTING (CONDUIT) (FURNISH AND INSTALL)	LF	3,869	$ 10.00	$ 38,690.00	$ 10.71	$ 41,436.99		$ -
90	LIGHTING (CONDUCTOR #6 WIRE) (FURNISH AND INSTALL)	LF	11,607	$ 1.35	$ 15,669.45	$ 1.54	$ 17,874.78		$ -
91	ELECTRIC PULLBOXES (FURNISH AND INSTALL)	EA	6	$ 650.00	$ 3,900.00	$ 1,889.10	$ 11,334.60		$ -
	SUBTOTAL PART D			**$ 512,959.45**		**$ 602,912.19**		**$ -**	
E HARDSCAPE ELEMENTS									
92	4" CONCRETE PAVEMENT (SIDEWALK AND BIKE LANE) (PEDESTRIAN)	SY	2,728	$ 50.00	$ 136,400.00	$ 64.09	$ 174,837.52		$ -
93	6" CONCRETE PAVEMENT (DRIVEWAY APRONS AND BIKE LANE) (VEHICLUAR)	SY	210	$ 73.00	$ 15,330.00	$ 120.61	$ 25,328.10		$ -

TITLE:	RIVERPLACE BOULEVARD BICYCLE AND PEDESTRIAN IMPROVEMENTS			PETTICOAT-SCHMITT CIVIL CONTRACTING, INC.		CALLAWAY CONTRACTING, INC.			
BID NO.	CP-0043-18 (PW)								
94	CONCRETE BANDING AT CROSSWALKS AND DRIVEWAYS	LF	1,370	$ 43.00	$ 58,910.00	$ 47.55	$ 65,143.50		$ -
95	CONCRETE BANDING AT SIDEWALKS	LF	360	$ 30.00	$ 10,800.00	$ 40.35	$ 14,526.00		$ -
96	6" CONCRETE CURB AT SIDEWALKS, ADA RAMPS, AND CURB RETURNS	LF	1,040	$ 22.50	$ 23,400.00	$ 38.17	$ 39,696.80		$ -
97	CONCRETE CURB WALL AT STORMWATER PLANTERS	LF	420	$ 36.00	$ 15,120.00	$ 52.64	$ 22,108.80		$ -
98	CONCRETE PAVERS ON 4" CRUSHCRETE BASE (PEDESTRIAN)	SY	3,090	$ 105.00	$ 324,450.00	$ 113.65	$ 351,178.50		$ -
99	CONCRETE PAVERS ON6" CRUSHCRETE BASE (VEHICULAR)	SY	665	$ 160.00	$ 106,400.00	$ 129.39	$ 86,044.35		$ -
100	PAVERS AT PENINSULA/STRAND DRIVEWAYS (VEHICULAR) (FURNISH AND INSTALL)	SY	40	$ 180.00	$ 7,200.00	$ 317.70	$ 12,708.00		$ -
101	PAVERS AT PENINSULA/STRAND DRIVEWAYS (VEHICULAR) (REMOVE AND REPLACE)	SY	80	$ 150.00	$ 12,000.00	$ 230.85	$ 18,468.00		$ -
102	DETECTABLE PAVERS ON 6" CONCRETE BASE (VEHICULAR)	SY	185	$ 145.00	$ 26,825.00	$ 465.39	$ 86,097.15		$ -
103	ALUMINUM PAVER RESTRAINT	EA	255	$ 18.00	$ 4,590.00	$ 54.24	$ 13,831.20		$ -
104	CAST-IN-PLACE CONCRETE SEATWALLS	LF	935	$ 160.00	$ 149,600.00	$ 179.13	$ 167,486.55		$ -
105	WOOD TOPSEAT FOR CONCRETE SEATWALLS	LF	245	$ 640.00	$ 156,800.00	$ 582.88	$ 142,805.60		$ -
106	WOOD PLATFORM SEATING	EA	3	$ 15,700.00	$ 47,100.00	$ 12,056.85	$ 36,170.55		$ -
107	CONCRETE STAIRCASE	EA	1	$ 8,500.00	$ 8,500.00	$ 8,049.95	$ 8,049.95		$ -
108	DECOMPOSED GRAINTE AT LANDSCAPE BEDS	SF	500	$ 20.00	$ 10,000.00	$ 27.66	$ 13,830.00		$ -
	SUBTOTAL PART E			**$ 1,113,425.00**		**$ 1,278,310.57**		**$ -**	
F SITE FURNISHINGS									
109	TREE GRATES	EA	21	$ 5,100.00	$ 107,100.00	$ 3,698.97	$ 77,678.37		$ -
110	TRASH RECEPTACLES	EA	10	$ 4,300.00	$ 43,000.00	$ 3,879.61	$ 38,796.10		$ -

TITLE:	RIVERPLACE BOULEVARD BICYCLE AND PEDESTRIAN IMPROVEMENTS			PETTICOAT-SCHMITT CIVIL CONTRACTING, INC.		CALLAWAY CONTRACTING, INC.			
BID NO.	CP-0043-18 (PW)								
111	BIKE RACKS	EA	23	$ 1,100.00	$ 25,300.00	$ 1,108.26	$ 25,489.98		$ -
112	STAINLESS STEEL BOLLARDS (SECURITY RATED)	EA	31	$ 890.00	$ 27,590.00	$ 915.68	$ 28,386.08		$ -
113	GATEWAY SIGN FEATURE AT MID-BLOCK CROSSING	EA	1	$ 15,300.00	$ 15,300.00	$ 29,590.01	$ 29,590.01		$ -
	SUBTOTAL PART F			**$ 218,290.00**		**$ 199,940.54**		**$ -**	
G LANDSCAPE ELEMENTS									
114	LIVE OAK	EA	57	$ 2,025.00	$ 115,425.00	$ 3,329.76	$ 189,796.32		$ -
115	MEDJOOL PALM	EA	8	$ 4,832.00	$ 38,656.00	$ 17,387.68	$ 139,101.44		$ -
116	SABAL PALM	EA	8	$ 220.00	$ 1,760.00	$ 796.63	$ 6,373.04		$ -
117	IRRIGATION	LS	1	$ 165,000.00	$ 165,000.00	$ 235,645.58	$ 235,645.58		$ -
118	LANDSCAPE AREA	LS	1	$ 17,155.00	$ 17,155.00	$ 181,237.47	$ 181,237.47		$ -
119	STORMWATER PLANTER SOIL MIX	CY	100	$ 50.00	$ 5,000.00	$ 49.77	$ 4,977.00		$ -
120	GABION BASKETS AT STORMWATER PLANTERS	EA	11	$ 250.00	$ 2,750.00	$ 438.57	$ 4,824.27		$ -
121	STORMWATER PLANTER RISER/YARD DRAIN	EA	11	$ 3,215.00	$ 35,365.00	$ 196.32	$ 2,159.52		$ -
122	ROOT BARRIER	LF	936	$ 16.85	$ 15,771.60	$ 16.75	$ 15,678.00		$ -
123	STRUCTURAL SOIL	CY	1,320	$ 167.00	$ 220,440.00	$ 22.70	$ 29,964.00		$ -
123A	OVEREXCAVATION OF EXISTING MATERIAL (CONTINGENCY)	CY	500	$ 33.00	$ 16,500.00	$ 17.28	$ 8,640.00		$ -
123B	SUITABLE BACKFILL PER COJ SPECIFICATIONS (CONTINGENCY)	CY	1,320	$ 33.00	$ 43,560.00	$ 22.70	$ 29,964.00		$ -
	SUBTOTAL PART G			**$ 677,382.60**		**$ 848,360.64**		**$ -**	
H WATER AND SEWER									
124	WATER VALVE ADJUSTMENT	EA	19	$ 1,000.00	$ 19,000.00	$ 332.15	$ 6,310.85		$ -
125	WATER METER BOX ADJUSTMENT	EA	4	$ 150.00	$ 600.00	$ 452.96	$ 1,811.84		$ -
126	WATER METER BOX REPLACEMENT	EA	4	$ 300.00	$ 1,200.00	$ 523.41	$ 2,093.64		$ -
127	FIRE HYDRANT VERTICAL ADJUSTMENT	EA	3	$ 1,300.00	$ 3,900.00	$ 1,519.86	$ 4,559.58		$ -

TITLE:	RIVERPLACE BOULEVARD BICYCLE AND PEDESTRIAN IMPROVEMENTS			PETTICOAT-SCHMITT CIVIL CONTRACTING, INC.		CALLAWAY CONTRACTING, INC			
BID NO.	CP-0043-18 (PW)								
128	SEWER MANHOLE ADJUSTMENT	EA	15	$ 2,100.00	$ 31,500.00	$ 1,046.82	$ 15,702.30		$ -
129	12" DUCTILE IRON WATER MAIN (FURNISH AND INSTALL) (CONTINGENCY)	LF	150	$ 210.00	$ 31,500.00	$ 154.16	$ 23,124.00		$ -
130	REMOVE 12" DUCTILE IRON WATER MAIN (CONTINGENCY)	LF	150	$ 20.00	$ 3,000.00	$ 27.70	$ 4,155.00		$ -
131	12" MJ 45 DEGREE BENDS RESTAINED (FURNISH AND INSTALL) (CONTINGENCY)	EA	4	$ 490.00	$ 1,960.00	$ 769.97	$ 3,079.88		$ -
132	12" INSERT VALVES (FURNISH AND INSTALL) (CONTINGENCY)	EA	2	$ 15,000.00	$ 30,000.00	$ 29,179.51	$ 58,359.02		$ -
133	12" THRUST COLLARS (FURNISH AND INSTALL) (CONTINGENCY)	EA	2	$ 1,700.00	$ 3,400.00	$ 2,757.93	$ 5,515.86		$ -
134	8" PVC DR 18 WATER MAIN (FURNISH AND INSTALL) (CONTINGENCY)	LF	130	$ 190.00	$ 24,700.00	$ 114.01	$ 14,821.30		$ -
135	REMOVE 8" WATER MAIN (CONTINGENCY)	LF	130	$ 20.00	$ 2,600.00	$ 30.44	$ 3,957.20		$ -
136	8" MJ 45 DEGREE BENDS RESTRAINED (FURNISH AND INSTALL) (CONTINGENCY)	EA	16	$ 260.00	$ 4,160.00	$ 593.85	$ 9,501.60		$ -
137	8" INSERT VALVES (FURNISH AND INSTALL) (CONTINGENCY)	EA	8	$ 11,000.00	$ 88,000.00	$ 14,362.12	$ 114,896.96		$ -
138	8" THRUST COLLARS (FURNISH AND INSTALL) (CONTINGENCY)	EA	8	$ 760.00	$ 6,080.00	$ 1,502.25	$ 12,018.00		$ -
	SUBTOTAL PART H			**$ 251,600.00**		**$ 279,907.03**		**$ -**	
	TOTAL (PARTS A THRU H)			**$ 6,161,647.97**		**$ 6,397,268.09**		**$ -**	
	CONFLICT OF INTEREST:			YES		YES			
	BID BOND/SECURITY:			YES		YES			
	JSEB PARTICIPATION:			YES		YES			
	LICENSED SUBS:			YES		YES			
	ADDENDUM (S) ACKNOWLEDGED: (1,2,3,4)			YES		YES			

Department of Finance and Administration
Procurement Division

CITY OF JACKSONVILLE

December 14, 2017

To: Gregory A. Pease, Chief
Procurement Division

From: Nick Zelaya, Business Compliance Officer
Jacksonville Small & Emerging Business Office

Re: **Riverplace Boulevard Bicycle and Pedestrian Improvements**

The Equal Business Opportunity (EBO) Office has reviewed the low bidder/proposer for compliance with the Jacksonville Small and Emerging Business (JSEB) program. The lowest bidder/proposer, **Baker Klein Engineering, Inc**., with a bid of **$4,746,483.77** meets the **20%** participation criteria as they have listed a JSEB subcontract with:

Pinnacle Civil and General Contractors, Inc. $940,750

Our review efforts are documented and available upon request. Please let us know if you have any questions or concerns. I can be reached at (904) 255-8833.

MR/nz

cc: Marilyn Laidler

B. BASIS OF AWARD

The project may be awarded to the lowest responsive, responsible Bidder. The Total Base Bid will be used to determine the lowest bidder, contingent on the availability of funds within the project's approved budget. The CITY has the right to reject any or all bids.

C. REVISIONS OF BID PROPOSAL FORM

Request for revision of the Bid Proposal Form must be made to the ENGINEER at least three (3) days prior to date of opening of Bids. Revision of the Bid Proposal by the Bidder will void the Bid.

D. CONTRACT EXPIRATION DATE

The Contract expiration date shall be established as follows:

The notice to proceed date plus ten (10) calendar days for mobilization, plus the construction time established in the Proposal, plus time extensions pursuant to valid change orders (which shall establish the construction completion date), plus 120 days to assure a contract exists beyond the scheduled construction completion date in order to comply with Executive Order Number 13-05.

E. BID CHANGES

No changes in the amount of Bids appearing on the outside of Bids will be considered. Only the amounts shown on bidding documents inside the envelope will be considered. All changes, corrections and erasures must be initialed by the person signing the bid.

F. CONSTRUCTION COMPLETION

The CONTRACTOR shall begin work within ten (10) calendar days, including Sundays and holidays, after the date of written notice from the owner to begin work, and shall complete the Base Bid work within **315** calendar days including Sundays and holidays, after the expiration of such ten (10) day notice. If the Bidder determines that "off-hours" work is anticipated to complete the project within such allotted times, a schedule therefore shall be attached to this proposal as required by Section 20.3.4 of the General Conditions.

G. BID SECURITY

If Bid Security is required for this project, a Certified Check on _____ (or) Cashier's Check on _____ (or) Bid Bond properly executed by the undersigned and by qualified surety in the sum of _____ representing not less than five percent (5%) of the total amount of Bid, made payable to the Tax Collector, City of Jacksonville, Florida, which the undersigned Bidder hereby deposits as a guarantee of good faith and which it agrees to forfeit to the CITY of Jacksonville, not as a penalty, but as fixed and liquidated damages in the event it fails to enter into Contract, or fail to furnish the contract bond required in accordance with the Special Conditions within ten (10) days after receipt of the contract.

BID NO: CP-0043-18

Notice is hereby given that the City of Jacksonville, Florida, will receive sealed Bids in the Office of the Procurement Division, Ed Ball Building, Suite 853, 214 N. Hogan Street, Jacksonville, Florida 32202, until 2:00 P.M. on the **6th** day of December, 2017 for **Riverplace Boulevard Bicycle and Pedestrian Improvements**.

At that time Bids will be publicly opened, read aloud, and recorded in Room 110, Ed Ball Building, 214 N. Hogan Street.

SCOPE OF WORK: Work consists of furnishing all labor, materials, and equipment and performing all operations necessary for construction of drainage improvements, roadway demolition/construction, concrete sidewalks and driveways, brick paving, roadway lighting and traffic signing and signalization and other streetscape improvements in accordance with the Contract Drawings and Specifications.

A Mandatory pre-bid conference will be held on the 13th day of November, 2017 @ 1:30 P.M. in Conference Room 5 on the 10th Floor of the Ed Ball Building located at 214 No. Hogan Street, Jacksonville, FL 32202.

Pre-Qualification:
All bidders on this project must be on the approved Pre-Qualified Bidders List Yes X No _____ (See Pre-Qualifying Procedures) with the City of Jacksonville, Procurement Division, under **Horizontal** category prior to bid opening. Bidding firm must be a licensed general contractor. Contractors or Subcontractors performing work on JEA's water/sewer lines are required to be on JEA's Responsible Bidders List (RBL) before bidding the job. The list of contractors on JEA RBL can be found at the following link: **https://www.jea.com/About/Procurement/Become_a_Vendor/Responsible_Bidders/**

Drawings and Specifications may be reviewed and obtained at the Office of the Procurement Division, Ed Ball Building, Suite 105, 214 N. Hogan Street, Jacksonville, Florida 32202, or electronically by visiting the City's website at **www.coj.net** under "Bidding Opportunities". The price per set of Documents is $81.00, or the fees as stated by the 3rd party website, as applicable. Payment is required prior to receipt of the Documents. **PAYMENT TO THE CITY WILL BE ACCEPTED BY CHECK ONLY. NO REFUND WILL BE MADE FOR THESE DOCUMENTS.**

In addition to the Drawings and Specifications, the CONTRACTOR will need the two-volume set of City Standard Specifications and City Standard Details with Revisions 1 through 16 and the JEA Water and Sewer Standards and the JEA Water and Wastewater Material Catalog (available at www.JEA.com) as provided in Instruction to Bidders. Also required for this project, The current Florida Department of Transportation Standard Specifications for Road and Bridge Construction and the Florida Department of Transportation Design Standards may be obtained from the Florida Department of Transportation, Maps and Publications, Haydon Burns Building, Mail Station 12, 605 Suwannee Street, Tallahassee, Florida 32301, (350)488-9220.

Bidders must submit with their sealed bid a completed schedule of subcontractor/subconsultant participation, appendix "H", Section 3, proposal, in accordance with Ordinance 2004-602E.

In accordance with Part 6 of the Purchasing Code and as detailed in the Specifications, this procurement has been designated to be under the Participation Percentage Plan to provide Equal Business Opportunity to certain Jacksonville Small Emerging Businesses certified in the area of: General Construction.

All Bids must be made on the Proposal forms provided, properly executed, and mailed or delivered in accordance with this Notice. **ONE ORIGINAL BID AND REQUIRED DOCUMENTS SHALL BE SUBMITTED. NO DUPLICATES OR COPIES WILL BE CONSIDERED.**

The City of Jacksonville reserves the right to reject any or all Bids, waive informalities, irregularities or technical defects in any Bid, make award in part or whole with or without cause, and to make the award it deems to be in the best interest of the City of Jacksonville.

Gregory Pease, Chief
Procurement Division

Lenny Curry, Mayor
City of Jacksonville

Standard Under $100
No Refund