SUBJECT: HERSCHEL STREET DRAINAGE IMPROVEMENTS

BID #: CP-0046-18 **OPEN DATE: 2017-11-29**

GENERAL GOVERNMENT AWARDS COMMITTEE

KIND AND BASIS OF CONTRACT: CONSTRUCTION PARTICIPATION

AGENCY: PUBLIC WORKS

BASIS OF AWARD: TOTAL LUMP SUM BASE BID (PART A & PART B)- LOWEST RESPONSIVE, RESPONSIBLE BIDDER

NUMBER OF BIDS INVITED: (7) **NUMBER RECEIVED:** (6) **OTHER** (0)

SUMMARY OF BIDS AND RECOMMENDED ACTIONS:
Recommend approval of award to the lowest responsive, responsible bidder J.B. Coxwell Contracting, Inc., in the total lump base bid amount of $738,854.00 (Part A). Part B will be awarded by JEA in a separate agreement.

This award is to be funded by account(s): PWCP32ARD549-069505-PW0746-01- $5,799.28; PWEN462SW-06505-PW0746-01- $425,000.00; PWCP462SD-06505-PW0746-01- $308,054.72 to be executed by formal contract through Office of General Counsel.

Attachments: Recommendation Memo, Bid Tabulation Sheet, JSEB Letter, Basis of Award, Scope of Work

ANALYST: _____ MARILYN LAIDLER **RESPECTFULLY SUBMITTED** _____ GREGORY PEASE, CHIEF PROCUREMENT DIVISION

CONCURRENCE BY: Tom Fallin, P.E., Chief, Engineering and Construction Management Division

---

(ALL AWARD ACTIONS SUBJECT TO LAWFULLY APPROPRIATED FUNDS)
ACTION OF GGAC COMMITTEE ON RECOMMENDATIONS ABOVE

MEMBERS APPROVING _____ MEMBERS DISAPPROVING _____ DATE: _____

_____ _____ OTHER: _____

_____ _____

_____ _____

ACTION OF AWARDING AUTHORITY DATE _____

APPROVED _____ DISAPPROVED _____

OTHER _____

SIGNATURE OF AUTHENTICATION _____

City of Jacksonville, Florida

Lenny Curry, Mayor

Department of Public Works
214 N. Hogan St., 10th floor
Jacksonville, FL 32202
(904) 255-8786
www.coj.net

ONE CITY. ONE JACKSONVILLE.

December 1, 2017

TO: Gregory W. Pease
Chief of Procurement

THRU: John P. Pappas, P.E.
Director

12/07/17 14:16:08
Procurement Division

FROM: Tom Fallin, P. E., Chief
Engineering and Construction Management Division

SUBJECT: RECOMMENDATION OF AWARD

RE: Herschel Street Drainage Improvements
Bid No.: CP-0046-18
Bid Date: November 29, 2017
Award Amount: $738,854.00
Internal Services Account No.: PWEN011AD

The Department of Public Works has reviewed and tabulated Six (6) bids received on the referenced project for accuracy and compliance with the contract documents. The apparent low bid is by JB Coxwell Contracting, Inc. Part A is to be funded by the City in the amount of $738,854.00 and Part B for $78,784.00 is to be funded by JEA in a separate agreement. In addition, the bid by JB Coxwell Contracting, Inc. has been reviewed by the EBO Office who has determined that the bidder is in compliance with the 10% minority participation requirements established for this project.

Accordingly, we recommend that the Total Base Bid for Herschel Street Drainage Improvements be awarded to JB Coxwell Contracting, Inc., 6741 Lloyd Road West, Jacksonville, FL 32254, in accordance with the attached bid documents, for Part A in the amount of $738,854.00, which is being funded by the City, and Part B in the amount of $78,784.00 to be awarded by JEA in a separate agreement for a total of $817,638.00.

Total funding for this project should be encumbered by contract as follows:

ACCOUNT NO.	ENCUMBERED AMOUNT
PWCP32ARD549-069505-PW0746-01	$5,799.28
PWEN462SW-06505-PW0746-01	$425,000.00
PWCP462SD-06505-PW0746-01	$308,054.72
JEA	$78,784.00
TOTAL	$817,638.00

TF:lw

cc: Gary Goldsberry, P.E., Paving and Drainage Design Section.
Lori West, Engineering Contract Specialist

Attachments

ab

***MANDATORY PRE-BID CONFERENCE, NOVEMBER 14, 2017 @ 1:00 PM PQ-HORIZONTAL

TITLE: HERSCHEL STREET DRAINAGE IMPROVMENTS PROJECT- REBID

BID NO. CP-0046-18 (PW)

OPEN DATE: NOVEMBER 29, 2017 @ 2:00PM

BUYER: MARILYN LAIDLER

No. Invited: (7) No. Received (6) No Bids: (0)

ITEM	DESCRIPTION OF WORK	EST.QTY	UNIT	KIRBY DEVELOPMENT, INC. UNIT COST	KIRBY DEVELOPMENT, INC. TOTAL COST	J.B. COXWELL CONTRACTING, INC. UNIT COST	J.B. COXWELL CONTRACTING, INC. TOTAL COST	BAKER KLEIN ENGINEERING UNIT COST	BAKER KLEIN ENGINEERING TOTAL COST
	PART A COJ								
1	MOBILIZATION	1	LS	$ 35,382.34	$ 35,382.34	$ 80,000.00	$ 80,000.00	$ 69,000.00	$ 69,000.00
2	SITE PREPARATION	1	LS	$ 118,547.92	$ 118,547.92	$ 35,000.00	$ 35,000.00	$ 80,000.00	$ 80,000.00
3	MAINTENANCE OF TRAFFIC	1	LS	$ 5,880.00	$ 5,880.00	$ 6,500.00	$ 6,500.00	$ 23,990.00	$ 23,990.00
4	AS-BUILT DRAWINGS	1	LS	$ 14,113.75	$ 14,113.75	$ 6,500.00	$ 6,500.00	$ 6,944.00	$ 6,944.00
5	EROSION CONTROL AND POLLUTION ABATEMENT	1	LS	$ 7,141.96	$ 7,141.96	$ 6,500.00	$ 6,500.00	$ 11,237.00	$ 11,237.00
6	PROJECT SIGN	2	EA	$ 490.00	$ 980.00	$ 1,200.00	$ 2,400.00	$ 500.00	$ 1,000.00
7	DEWATERING	1	LS	$ 14,342.16	$ 14,342.16	$ 35,000.00	$ 35,000.00	$ 50,506.00	$ 50,506.00
8	REGULAR EXCAVATION & FILL	1	LS	$ 128,698.01	$ 128,698.01	$ 35,000.00	$ 35,000.00	$ 31,566.00	$ 31,566.00
9	HAULING AND DISPOSAL OF UNSUITABLE MATERIAL (CONTINGENCY)	100	CY	$ 20.90	$ 2,090.00	$ 15.00	$ 1,500.00	$ 20.00	$ 2,000.00
10	OVEREXCAVATION (CONTINGENCY)	100	CY	$ 5.25	$ 525.00	$ 15.00	$ 1,500.00	$ 29.00	$ 2,900.00
11	A-3 SAND BACKFILL (CONTIGENCY)	100	CY	$ 18.51	$ 1,851.00	$ 16.00	$ 1,600.00	$ 17.50	$ 1,750.00
12	ASPHALT MILLING (DEPTH VARIES)	1	LS	$ 5,174.40	$ 5,174.40	$ 6,600.00	$ 6,600.00	$ 7,630.00	$ 7,630.00
13	ASPHALTIC CONCRETE TYPE (S-I) (1 1/2")	1520	SY	$ 13.62	$ 20,702.40	$ 11.80	$ 17,936.00	$ 14.00	$ 21,280.00
14	BASE, 8" COMPACTED LIMEROCK BASE	920	SY	$ 16.23	$ 14,931.60	$ 17.50	$ 16,100.00	$ 14.65	$ 13,478.00
15	12" CONSTRUCTED SUB-BASE	960	SY	$ 6.92	$ 6,643.20	$ 8.00	$ 7,680.00	$ 8.20	$ 7,872.00
16	CURB AND GUTTER (CITY STANDARD)	400	LF	$ 25.90	$ 10,360.00	$ 24.00	$ 9,600.00	$ 22.75	$ 9,100.00
17	BALUSTRADE	108	LF	$ 1,487.60	$ 160,660.80	$ 1,020.00	$ 110,160.00	$ 1,322.00	$ 142,776.00

TITLE: HERSCHEL STREET DRAINAGE IMPROVMENTS PROJECT- REBID

BID NO. CP-0046-18 (PW)

ITEM	DESCRIPTION OF WORK	EST.QTY	UNIT	CGC, INC. UNIT COST	CGC, INC. TOTAL COST	PETTICOAT-SCHMITT CIVIL CONTRACTORS, INC. UNIT COST	PETTICOAT-SCHMITT CIVIL CONTRACTORS, INC. TOTAL COST	J.D. HINSON COMPANY UNIT COST	J.D. HINSON COMPANY TOTAL COST
	PART A COJ								
1	MOBILIZATION	1	LS	$ 43,260.00	$ 43,260.00	$ 82,640.00	$ 82,640.00	$ 123,081.50	$ 123,081.50
2	SITE PREPARATION	1	LS	$ 86,014.00	$ 86,014.00	$ 60,000.00	$ 60,000.00	$ 75,023.79	$ 75,023.79
3	MAINTENANCE OF TRAFFIC	1	LS	$ 13,214.00	$ 13,214.00	$ 25,000.00	$ 25,000.00	$ 38,382.96	$ 38,382.96
4	AS-BUILT DRAWINGS	1	LS	$ 7,000.00	$ 7,000.00	$ 3,500.00	$ 3,500.00	$ 3,080.00	$ 3,080.00
5	EROSION CONTROL AND POLLUTION ABATEMENT	1	LS	$ 20,600.00	$ 20,600.00	$ 12,000.00	$ 12,000.00	$ 6,160.00	$ 6,160.00
6	PROJECT SIGN	2	EA	$ 850.00	$ 1,700.00	$ 1,200.00	$ 2,400.00	$ 1,540.00	$ 3,080.00
7	DEWATERING	1	LS	$ 37,600.00	$ 37,600.00	$ 69,000.00	$ 69,000.00	$ 66,806.60	$ 66,806.60
8	REGULAR EXCAVATION & FILL	1	LS	$ 94,405.00	$ 94,405.00	$ 104,000.00	$ 104,000.00	$ 23,686.60	$ 23,686.60
9	HAULING AND DISPOSAL OF UNSUITABLE MATERIAL (CONTINGENCY)	100	CY	$ 10.00	$ 1,000.00	$ 15.00	$ 1,500.00	$ 23.69	$ 2,369.00
10	OVEREXCAVATION (CONTINGENCY)	100	CY	$ 20.00	$ 2,000.00	$ 10.00	$ 1,000.00	$ 17.53	$ 1,753.00
11	A-3 SAND BACKFILL (CONTIGENCY)	100	CY	$ 20.00	$ 2,000.00	$ 25.00	$ 2,500.00	$ 31.55	$ 3,155.00
12	ASPHALT MILLING (DEPTH VARIES)	1	LS	$ 6,853.00	$ 6,853.00	$ 5.50	$ 5.50	$ 7,443.74	$ 7,443.74
13	ASPHALTIC CONCRETE TYPE (S-I) (1 1/2")	1520	SY	$ 13.00	$ 19,760.00	$ 12.50	$ 19,000.00	$ 13.84	$ 21,036.80
14	BASE, 8" COMPACTED LIMEROCK BASE	920	SY	$ 11.50	$ 10,580.00	$ 20.00	$ 18,400.00	$ 22.87	$ 21,040.40
15	12" CONSTRUCTED SUB-BASE	960	SY	$ 3.00	$ 2,880.00	$ 14.00	$ 13,440.00	$ 12.79	$ 12,278.40
16	CURB AND GUTTER (CITY STANDARD)	400	LF	$ 20.00	$ 8,000.00	$ 25.00	$ 10,000.00	$ 42.85	$ 17,140.00
17	BALUSTRADE	108	LF	$ 1,656.00	$ 178,848.00	$ 1,100.00	$ 118,800.00	$ 1,439.56	$ 155,472.48

TITLE:	HERSCHEL STREET DRAINAGE IMPROVMENTS PROJECT- REBID			KIRBY DEVELOPMENT, INC.		J.B. COXWELL CONTRACTING, INC.		BAKER KLEIN ENGINEERING	
BID NO.	CP-0046-18 (PW)								
18	SIDEWALK, CONCRETE (4")	275	SY	$ 37.03	$ 10,183.25	$ 35.00	$ 9,625.00	$ 37.50	$ 10,312.50
19	CONCRETE BOX CULVERT 12' X 6'	1	LS	$ 135,435.53	$ 135,435.53	$ 241,000.00	$ 241,000.00	$ 110,805.00	$ 110,805.00
20	BOX CULVERT C-I-P WING WALLS	1	LS	$ 79,002.65	$ 79,002.65	$ 47,000.00	$ 47,000.00	$ 79,168.00	$ 79,168.00
21	C-I-P CONCRETE RETAINING WALL	25	LF	$ 840.00	$ 21,000.00	$ 800.00	$ 20,000.00	$ 1,100.00	$ 27,500.00
22	CONNECT PROPOSED C-I-P RETAINING WALL TO EXISTING WALL	2	EA	$ 697.94	$ 1,395.88	$ 7,500.00	$ 15,000.00	$ 5,050.00	$ 10,100.00
23	PIPE CULVERT 18" (HDPE)	25	LF	$ 81.65	$ 2,041.25	$ 168.00	$ 4,200.00	$ 60.00	$ 1,500.00
24	CITY STANDARD DOUBLE CURB INLET	2	EA	$ 6,095.83	$ 12,191.66	$ 8,000.00	$ 16,000.00	$ 5,500.00	$ 11,000.00
25	SOD (BAHIA)	650	SY	$ 5.60	$ 3,640.00	$ 7.50	$ 4,875.00	$ 6.00	$ 3,900.00
26	RETRO-REFLECTIVE PAVEMENT MARKERS	20	EA	$ 6.59	$ 131.80	$ 7.50	$ 150.00	$ 9.00	$ 180.00
27	TRAFFIC STRIPE SOLID (YELLOW) THERMOPLASTIC (6")	680	LF	$ 2.03	$ 1,380.40	$ 2.10	$ 1,428.00	$ 3.00	$ 2,040.00
	PART A TOTAL (ITEMS 1- 27)			**$ 814,426.96**		**$ 738,854.00**		**$ 739,534.50**	

TITLE:	HERSCHEL STREET DRAINAGE IMPROVMENTS PROJECT- REBID			CGC, INC.		PETTICOAT-SCHMITT CIVIL CONTRACTORS, INC.		J.D. HINSON COMPANY	
BID NO.	CP-0046-18 (PW)								
18	SIDEWALK, CONCRETE (4")	275	SY	$ 35.00	$ 9,625.00	$ 34.00	$ 9,350.00	$ 51.79	$ 14,242.25
19	CONCRETE BOX CULVERT 12' X 6'	1	LS	$ 324,973.00	$ 324,973.00	$ 135,000.00	$ 135,000.00	$ 358,398.01	$ 358,398.01
20	BOX CULVERT C-I-P WING WALLS	1	LS	$ 71,950.00	$ 71,950.00	$ 65,000.00	$ 65,000.00	$ 59,641.82	$ 59,641.82
21	C-I-P CONCRETE RETAINING WALL	25	LF	$ 500.00	$ 12,500.00	$ 510.00	$ 12,750.00	$ 971.49	$ 24,287.25
22	CONNECT PROPOSED C-I-P RETAINING WALL TO EXISTING WALL	2	EA	$ 1,500.00	$ 3,000.00	$ 1,010.00	$ 2,020.00	$ 3,505.32	$ 7,010.64
23	PIPE CULVERT 18" (HDPE)	25	LF	$ 150.00	$ 3,750.00	$ 210.00	$ 5,250.00	$ 88.75	$ 2,218.75
24	CITY STANDARD DOUBLE CURB INLET	2	EA	$ 7,000.00	$ 14,000.00	$ 8,000.00	$ 16,000.00	$ 6,580.65	$ 13,161.30
25	SOD (BAHIA)	650	SY	$ 3.50	$ 2,275.00	$ 8.00	$ 5,200.00	$ 11.55	$ 7,507.50
26	RETRO-REFLECTIVE PAVEMENT MARKERS	20	EA	$ 5.00	$ 100.00	$ 7.50	$ 150.00	$ 9.24	$ 184.80
27	TRAFFIC STRIPE SOLID (YELLOW) THERMOPLASTIC (6")	680	LF	$ 3.00	$ 2,040.00	$ 2.50	$ 1,700.00	$ 2.46	$ 1,672.80
	PART A TOTAL (ITEMS 1- 27)			**$ 979,927.00**		**$ 795,605.50**		**$ 1,069,315.39**	

TITLE:	HERSCHEL STREET DRAINAGE IMPROVMENTS PROJECT- REBID			KIRBY DEVELOPMENT, INC.		J.B. COXWELL CONTRACTING, INC.		BAKER KLEIN ENGINEERING	
BID NO.	CP-0046-18 (PW)								
	PART B- JEA								
28	REMOVE EXISTING 10" WM	108	LF	$ 43.80	$ 4,730.40	$ 23.00	$ 2,484.00	$ 25.00	$ 2,700.00
29	10" CAPS	2	EA	$ 686.32	$ 1,372.64	$ 1,100.00	$ 2,200.00	$ 1,000.00	$ 2,000.00
30	10" PVC (DR18) PIPE	120	LF	$ 54.47	$ 6,536.40	$ 108.00	$ 12,960.00	$ 130.00	$ 15,600.00
31	10" DI MJ SLEEVE W/JOINT RESTRAINTS	2	EA	$ 843.61	$ 1,687.22	$ 850.00	$ 1,700.00	$ 990.00	$ 1,980.00
32	10" DI MJ 45 DEG. BEND W/JOINT RESTRAINTS	4	EA	$ 1,353.16	$ 5,412.64	$ 680.00	$ 2,720.00	$ 975.00	$ 3,900.00
33	2" SAMPLE TAP	1	EA	$ 769.57	$ 769.57	$ 1,000.00	$ 1,000.00	$ 915.00	$ 915.00
34	ADJUST EXISTING WATER METER BOX	1	EA	$ 303.88	$ 303.88	$ 250.00	$ 250.00	$ 715.00	$ 715.00
35	16" PVC (DR18) PIPE FORCEMAIN	230	LF	$ 104.91	$ 24,129.30	$ 91.00	$ 20,930.00	$ 85.00	$ 19,550.00
36	16" DI MJ 45 DEG. BEND W/JOINT RESTRAINTS	3	EA	$ 2,319.37	$ 6,958.11	$ 1,500.00	$ 4,500.00	$ 1,550.00	$ 4,650.00
37	STEEL CASINGS	70	LF	$ 2,324.86	$ 162,740.20	$ 330.00	$ 23,100.00	$ 200.00	$ 14,000.00
38	16" CAPS	2	EA	$ 1,768.10	$ 3,536.20	$ 880.00	$ 1,760.00	$ 1,350.00	$ 2,700.00
39	CONCRETE THRUST COLLAR FOR 16" PIPE W/TIE RODS	3	EA	$ 826.21	$ 2,478.63	$ 560.00	$ 1,680.00	$ 1,130.00	$ 3,390.00
40	DEWATERING	1	LS	$ 17,150.00	$ 17,150.00	$ 3,500.00	$ 3,500.00	$ 13,500.00	$ 13,500.00
	PART B TOTAL (ITEMS 28-40)			**$ 237,805.19**		**$ 78,784.00**		**$ 85,600.00**	
	TOTAL BID (PART A + PART B) (ITEMS 1-40)			**$ 1,052,232.15**		**$ 817,638.00**		**$ 825,134.50**	
	CONFLICT OF INTEREST:			YES		YES		YES	
	BID BOND:			YES		YES		YES	
	JSEB PARTICIPATION:			SELF		YES		YES	
	LICENSED SUBS:			SELF-PERFORM		SELF-PERFORM		SELF-PERFORM	
	ADDENDUMS (1) ACKNOWLEDGED:			YES		YES		YES	

TITLE:	HERSCHEL STREET DRAINAGE IMPROVMENTS PROJECT- REBID			CGC, INC.		PETTICOAT-SCHMITT CIVIL CONTRACTORS, INC.		J.D. HINSON COMPANY	
BID NO.	CP-0046-18 (PW)								
	PART B- JEA								
28	REMOVE EXISTING 10" WM	108	LF	$ 15.00	$ 1,620.00	$ 16.00	$ 1,728.00	$ 29.97	$ 3,236.76
29	10" CAPS	2	EA	$ 300.00	$ 600.00	$ 475.00	$ 950.00	$ 426.13	$ 852.26
30	10" PVC (DR18) PIPE	120	LF	$ 247.00	$ 29,640.00	$ 126.00	$ 15,120.00	$ 51.92	$ 6,230.40
31	10" DI MJ SLEEVE W/JOINT RESTRAINTS	2	EA	$ 600.00	$ 1,200.00	$ 525.00	$ 1,050.00	$ 828.42	$ 1,656.84
32	10" DI MJ 45 DEG. BEND W/JOINT RESTRAINTS	4	EA	$ 500.00	$ 2,000.00	$ 525.00	$ 2,100.00	$ 564.94	$ 2,259.76
33	2" SAMPLE TAP	1	EA	$ 750.00	$ 750.00	$ 655.00	$ 655.00	$ 430.34	$ 430.34
34	ADJUST EXISTING WATER METER BOX	1	EA	$ 300.00	$ 300.00	$ 135.00	$ 135.00	$ 262.08	$ 262.08
35	16" PVC (DR18) PIPE FORCEMAIN	230	LF	$ 150.00	$ 34,500.00	$ 181.00	$ 41,630.00	$ 78.73	$ 18,107.90
36	16" DI MJ 45 DEG. BEND W/JOINT RESTRAINTS	3	EA	$ 2,000.00	$ 6,000.00	$ 1,500.00	$ 4,500.00	$ 1,448.28	$ 4,344.84
37	STEEL CASINGS	70	LF	$ 300.00	$ 21,000.00	$ 210.00	$ 14,700.00	$ 291.08	$ 20,375.60
38	16" CAPS	2	EA	$ 1,300.00	$ 2,600.00	$ 500.00	$ 1,000.00	$ 1,002.40	$ 2,004.80
39	CONCRETE THRUST COLLAR FOR 16" PIPE W/TIE RODS	3	EA	$ 600.00	$ 1,800.00	$ 1,600.00	$ 4,800.00	$ 2,196.95	$ 6,590.85
40	DEWATERING	1	LS	$ 7,780.00	$ 7,780.00	$ 9,700.50	$ 9,700.50	$ 6,160.00	$ 6,160.00
	PART B TOTAL (ITEMS 28-40)			**$ 109,790.00**		**$ 98,068.50**		**$ 72,512.43**	
	TOTAL BID (PART A + PART B) (ITEMS 1-40)			**$ 1,089,717.00**		**$ 893,674.00**		**$ 1,141,827.82**	
	CONFLICT OF INTEREST:			YES		YES		YES	
	BID BOND:			YES		YES		YES	
	JSEB PARTICIPATION:			YES		YES		YES	
	LICENSED SUBS:			SELF-PERFORM		SELF-PERFORM		SELF-PERFORM	
	ADDENDUMS (1) ACKNOWLEDGED:			YES		YES		YES	

Department of Finance and Administration
Procurement Division

CITY OF JACKSONVILLE

November 30, 2017

To: Gregory A. Pease, Chief
Procurement Division

From: Nick Zelaya, Business Compliance Officer
Jacksonville Small & Emerging Business Office

Re: **Herschel Street Drainage Improvements Project Rebid – CP-0046-18**

The Equal Business Opportunity (EBO) Office has reviewed the low bidder/proposer for compliance with the Jacksonville Small and Emerging Business (JSEB) program. Based upon review of the JSEB schedule of work, the letters of intent, and the areas of certification, the lowest bidders/proposers, **J.B. Coxwell Contracting, Inc.** with a bid of **$738,854.00** met the goal of 10% by utilizing the following JSEBs:

M&J Striping, Inc. in the amount of	**$1,568.00.**
Donna J. Hamilton, Inc. in the amount of	**$76,735.07**
D&J Erosion Control Specialists, Inc. in the amount of	**$2,920.00.**
DJ Contracting of Jacksonville in the amount of	**$1,000.00**
Total	**$82,223.07**

Our review efforts are documented and available upon request. Please let us know if you have any questions or concerns. I can be reached at (904) 255-8833.

MR/nz

cc: Marilyn Laidler

A. PROPOSAL SCHEDULE

A Bidder must provide a price for the TOTAL LUMP SUM BASE BID (PART A & PART B). All entries in the entire Proposal must be made clearly in ink. Prices bid must be written in figures. In case of errors, the amount shown in words will govern. Proposals in which the prices obviously are unbalanced will be rejected.

B. BASIS OF AWARD

The project may be awarded to the lowest responsive, responsible Bidder contingent on the availability of funds within the project's approved budget. The TOTAL LUMP SUM BASE BID (PART A & PART B) will be used to determine the lowest bidder. The CITY has the right to reject any or all bids.

C. REVISIONS OF BID PROPOSAL FORM

Request for revision of the Bid Proposal Form must be made to the ENGINEER at least seven (7) days prior to date of opening of Bids. Revision of the Bid Proposal by the Bidder will void the Bid.

D. CONTRACT EXPIRATION DATE

The Contract expiration date shall be established as follows:

The notice to proceed date plus ten (10) calendar days for mobilization, plus the construction time established in the Proposal, plus time extensions pursuant to valid change orders (which shall establish the construction completion date), plus 180 days to assure a contract exists beyond the scheduled construction completion date in order to comply with Executive Order Number 94-187.

E. BID CHANGES

No changes in the amount of Bids appearing on the outside of Bids will be considered. Only the amounts shown on bidding documents inside the envelope will be considered. All changes, corrections and erasures must be initialed by the person signing the bid.

F. CONSTRUCTION COMPLETION

The CONTRACTOR shall begin work within ten (10) calendar days, including Sundays and holidays, after the date of written notice from the owner to begin work, and shall complete the work within 120 calendar days, including Sundays and holidays, after the expiration of such ten (10) day notice. If the Bidder determines that "off-hours" work is anticipated to complete the project within such allotted times, a schedule therefore shall be attached to this proposal as required by Section 20.3.4 of the General Conditions.

HERSCHEL STREET
DRAINAGE IMPROVEMENTS-REBID
SECTION 30

P OF WORK

COPE

ntract shall include all work necessary to replace the culvert on Herschel Avenue between Pinegrove and Van Wert Avenue. The work includes, but not limited to demolition of an existing 20' wide steel hed culvert with endwalls, construction of a new precast concrete Box culvert with endwalls, placing and ing fill material, balustrade construction, retaining wall construction, managing Azalea Creek flow, utility ion (directional drilling), roadway construction, sidewalk & curb & gutter construction, sodding, ng, erosion control and pollution abatement, maintenance of traffic and all other related work as shown nstruction plans.

OCATION

ject is located on Herschel Street approximately 270 feet east of Pinegrove Avenue. Additionally, the job include all City property and right-of-ways delineated on the contract drawings.

ENT

nt of these Contract Documents to construct and implement all activities shown on the plans and but not limited to:

1. Site Preparation
2. Earthwork
3. Drainage Culvert with Endwall Demolition
4. Precast Box Culvert with Endwalls
5. Decorative Balustrade Construction
6. Associated Roadway Reconstruction
7. Utility Construction (Directional Drilling)
8. Erosion Control & Pollution Abatement
9. Maintenance of Traffic
10. Managing Azalea Creek flow

not the intent of these Contract Documents to minutely define the mode and fabric of construction of this but rather to set forth reasonable and rational criteria for the construction thereof.

FISCAL MO/YEAR : 03 2018 CURRENCY CODE :
INDEX CODE : PWCP32ARD549 PW ROAD CAPITAL PROJECTS (F5490)
SUBOBJECT : 069505 DM-OTHER CONSTRUCTION COSTS
PROJECT : PW0746 HERSCHEL STREET
PROJECT DETAIL : 01 HERSCHEL STREET CULVERT
GRANT :
GRANT DETAIL :
USER CODE :

S	DEC 2017	ANNUAL BALANCE	ALL YEARS BALANCE
ESTIMATED REVENUES	.00	.00	.00
REVENUES	.00	.00	.00
UNREALIZED REVENUES	.00	.00	.00
BUDGET	.00	.00	60,000.00
EXPENDITURES	.00	.00	51,864.58
ENCUMBRANCES	.00	.00	2,336.14
PRE-ENCUMBRANCES	.00	.00	.00
REMAINING BALANCE	.00	.00	5,799.28

F1-HELP F2-SELECT F4-PRIOR F5-NEXT
F9-LINK F10-PRIOR-MO F11-NEXT-MO
G005 - PRIOR RECORD DISPLAYED

QWS3270X 12/8/2017 3:40 PM
FAML6350 V5.1 ** NW COJ FAMIS PRODUCTION ** 12/08/2017
LINK TO: ACCOUNT SUMMARY INQUIRY 3:40 PM

FISCAL MO/YEAR : 03 2018 CURRENCY CODE :
INDEX CODE : PWEN462SW DSR CAPITAL IMPROVEMENTS
SUBOBJECT : 06505 OTHER CONSTRUCTION COSTS
PROJECT : PW0746 HERSCHEL STREET
PROJECT DETAIL : 01 HERSCHEL STREET CULVERT
GRANT :
GRANT DETAIL :
USER CODE :

S	DEC 2017	ANNUAL BALANCE	ALL YEARS BALANCE
ESTIMATED REVENUES	.00	.00	.00
REVENUES	.00	.00	.00
UNREALIZED REVENUES	.00	.00	.00
BUDGET	.00	.00	425,000.00
EXPENDITURES	.00	.00	.00
ENCUMBRANCES	.00	.00	.00
PRE-ENCUMBRANCES	.00	.00	.00
REMAINING BALANCE	.00	.00	425,000.00

F1-HELP F2-SELECT F4-PRIOR F5-NEXT
F9-LINK F10-PRIOR-MO F11-NEXT-MO
G005 - PRIOR RECORD DISPLAYED

QWS3270X 12/8/2017 3:41 PM
FAML6350 V5.1 ** NW COJ FAMIS PRODUCTION ** 12/08/2017
LINK TO: ACCOUNT SUMMARY INQUIRY 3:40 PM

FISCAL MO/YEAR : 03 2018 CURRENCY CODE :
INDEX CODE : PWCP462SD PW STORMWATER PROJECTS
SUBOBJECT : 06505 OTHER CONSTRUCTION COSTS
PROJECT : PW0746 HERSCHEL STREET
PROJECT DETAIL : 01 HERSCHEL STREET CULVERT
GRANT :
GRANT DETAIL :
USER CODE :

S	DEC 2017	ANNUAL BALANCE	ALL YEARS BALANCE
ESTIMATED REVENUES	.00	.00	.00
REVENUES	.00	.00	.00
UNREALIZED REVENUES	.00	.00	.00
BUDGET	.00	.00	449,477.21
EXPENDITURES	.00	1,235.71	8,592.74
ENCUMBRANCES	.00	.00	55,918.36
PRE-ENCUMBRANCES	.00	.00	.00
REMAINING BALANCE	.00	-1,235.71	384,966.11

F1-HELP F2-SELECT F4-PRIOR F5-NEXT
F9-LINK F10-PRIOR-MO F11-NEXT-MO
G005 - PRIOR RECORD DISPLAYED