**SUBJECT: ROGERO ROAD ROUNDABOUT**

**BID #: CP-0634-19** **OPEN DATE:** 2019-10-02

**GENERAL GOVERNMENT AWARDS COMMITTEE**

**KIND AND BASIS OF CONTRACT: CONSTRUCTION PARTICIPATION**

**AGENCY: PUBLIC WORKS**

**BASIS OF AWARD: TOTAL BASE BID, PLUS SELECTED ALTERNATES (IF ANY)-LOWEST RESPONSIVE, RESPONSIBLE BIDDER**

**NUMBER OF BIDS INVITED:** (7) **NUMBER RECEIVED:** (6) **OTHER** (0)

**SUMMARY OF BIDS AND RECOMMENDED ACTIONS:**
Recommend approval of award to Petticoat-Schmitt Civil Contractors, as the lowest responsive, responsible bidder in the total base bid amount of $1,285,624.00.

This award is to be funded by account(s): PWCP32ERD549-069505-PW0795-03 to be executed by formal contract through Office of General Counsel.

Attachments: Recommendation Memo, Bid Tabulation, JSEB Letter, Basis of Award, Scope of Work

**ANALYST:** _____ **RESPECTFULLY SUBMITTED** _____
MARILYN LAIDLER
GREGORY PEASE, CHIEF
PROCUREMENT DIVISION

**CONCURRENCE BY: Robin G. Smith, P.E., Chief, Engineering & Construction Management Division**

---

**(ALL AWARD ACTIONS SUBJECT TO LAWFULLY APPROPRIATED FUNDS)**
ACTION OF GGAC COMMITTEE ON RECOMMENDATIONS ABOVE

MEMBERS APPROVING _____ MEMBERS DISAPPROVING _____ DATE: _____

_____ _____ OTHER: _____

_____ _____

_____ _____

**ACTION OF AWARDING AUTHORITY** DATE _____

APPROVED _____ DISAPPROVED _____

OTHER _____

SIGNATURE OF AUTHENTICATION _____

# City of Jacksonville, Florida

*Lenny Curry, Mayor*

Department of Public Works
214 N. Hogan St., 10th floor
Jacksonville, FL 32202
(904) 255-8786
www.coj.net

ONE CITY. ONE JACKSONVILLE

October 24, 2019

TO: Gregory W. Pease
Chief of Procurement

THRU: John P. Pappas, P.E.
Director

FROM: Robin G. Smith, P.E.
Chief, Engineering and Construction Management

SUBJECT: RECOMMENDATION TO AWARD

RE: Rogero Road Roundabout

| | |
|---|---|
| Bid No.: | CP-0634-19 |
| Bid Date: | October 2, 2019 |
| Award Amount: | $1,285,624.00 |
| Internal Services Account No. | PWEN011AD |

The Department of Public Works reviewed and tabulated the six (6) bids received on the referenced project. While our tabulation of the bids turned up minor corrections in the bids, no errors were significant enough to change the lowest bidder. The apparent low bid by Petticoat- Schmitt Civil Contractors, Inc. has been reviewed by the EBO Office who has determined that the bidder is in compliance with the 20% minority participation requirements established for this project. In addition, Public Works has confirmed through www.myfloridalicense.com the appropriate licenses for this contractor and listed subcontractors if applicable.

Accordingly, we recommend that the Total Base Bid for Rogero Road Roundabout be awarded to Petticoat-Schmitt Civil Contractors, Inc., 6380 Philips Highway, Jacksonville, FL 32216, in accordance with the attached bid documents, in the amount of $1,285,624.00.

Funding for this project should be encumbered by contract as follows:

| ACCOUNT NO. | ENCUMBERED AMOUNT |
|---|---|
| PWCP32ERD549-069505-PW0795-03 | $1,285,624.00 |
| TOTAL | **$1,285,624.00** |

RGS/lw

Attachments

cc: Gary Goldsberry, P.E., Project Engineer, Engineering and Construction Management
Lori West, Public Works Contract Specialist, Engineering and Construction Management

ab

PQ- HORIZONTAL

TITLE: ROGERO ROAD ROUNDABOUT
BID NO. CP-0634-19 (PW)
OPEN DATE: OCTOBER 2, 2019 @ 2:00PM
BUYER: MARILYN LAIDLER
No. Invited: (7) No. Received (6) No Bids: (0)

| | | | | PARS CONSTRUCTION SERVICES LLC | | R.B. BAKER CONSTRUCTION A DIVISION OF REEVES CONSTRUCTION COMPANY | | KIRBY DEVELOPMENT, INC | |
|---|---|---|---|---|---|---|---|---|---|
| ITEM | DESCRIPTION OF WORK | UNIT | EST.QTY | UNIT COST | TOTAL COST | UNIT COST | TOTAL COST | UNIT COST | TOTAL COST |
| 1 | MOBILIZATION | LS | 1 | $ 150,000.00 | $ 150,000.00 | $ 212,000.00 | $ 212,000.00 | $ 47,609.86 | $ 47,609.86 |
| 2 | SITE PREPARATION | LS | 1 | $ 350,000.00 | $ 350,000.00 | $ 96,000.00 | $ 96,000.00 | $ 201,100.77 | $ 201,100.77 |
| 3 | MAINTENANCE OF TRAFFIC | LS | 1 | $ 55,000.00 | $ 55,000.00 | $ 129,800.00 | $ 129,800.00 | $ 84,631.32 | $ 84,631.32 |
| 4 | AS-BUILTS DRAWINGS | LS | 1 | $ 33,000.00 | $ 33,000.00 | $ 11,000.00 | $ 11,000.00 | $ 17,920.00 | $ 17,920.00 |
| 5 | PROJECT SIGN | EA | 4 | $ 1,100.00 | $ 4,400.00 | $ 895.00 | $ 3,580.00 | $ 490.00 | $ 1,960.00 |
| 6 | EROSION CONTROL AND POLLUTION ABATEMENT | LS | 1 | $ 11,000.00 | $ 11,000.00 | $ 84,800.00 | $ 84,800.00 | $ 8,960.00 | $ 8,960.00 |
| 7 | DEWATERING | LS | 1 | $ 11,000.00 | $ 11,000.00 | $ 4,600.00 | $ 4,600.00 | $ 14,105.07 | $ 14,105.07 |
| 8 | REGULAR EXCAVATION & FILL | LS | 1 | $ 95,285.70 | $ 95,285.70 | $ 61,700.00 | $ 61,700.00 | $ 108,499.43 | $ 108,499.43 |
| 9 | HAULING AND DISPOSAL OF UNSUITABLE MATERIAL (CONTINGENCY) | CY | 150 | $ 27.50 | $ 4,125.00 | $ 11.30 | $ 1,695.00 | $ 17.40 | $ 2,610.00 |
| 10 | OVEREXCAVATION (CONTINGENCY) | CY | 150 | $ 22.00 | $ 3,300.00 | $ 4.00 | $ 600.00 | $ 7.75 | $ 1,162.50 |
| 11 | A-3 SAND BACKFILL (CONTINGENCY) | CY | 150 | $ 22.00 | $ 3,300.00 | $ 20.60 | $ 3,090.00 | $ 21.31 | $ 3,196.50 |
| 12 | MILL EXISTING ASPHALT (DEPTH VARIES) | SY | 3580 | $ 2.41 | $ 8,627.80 | $ 2.95 | $ 10,561.00 | $ 3.70 | $ 13,246.00 |
| 13 | 1" ASPHALT CONCRETE OVERLAY (TYPE FC-9) | SY | 8,030 | $ 8.70 | $ 69,861.00 | $ 9.50 | $ 76,285.00 | $ 11.82 | $ 94,914.60 |
| 14 | 1.5" ASPHALT CONCRETE (TYPE SP-12.5) | SY | 4,450 | $ 9.63 | $ 42,853.50 | $ 9.60 | $ 42,720.00 | $ 12.03 | $ 53,533.50 |

| TITLE: | ROGERO ROAD ROUNDABOUT | | | MAER HOMES, LLC DBA MAER CONSTRUCTION | | PETTICOAT-SCHMITT CIVIL CONTRACTORS, INC. | | J.B. COXWELL CONTRACTING, INC. | |
|---|---|---|---|---|---|---|---|---|---|
| BID NO. | CP-0634-19 (PW) | | | | | | | | |
| OPEN DATE: | OCTOBER 2, 2019 @ 2:00PM | | | | | | | | |
| ITEM | DESCRIPTION OF WORK | UNIT | EST.QTY | UNIT COST | TOTAL COST | UNIT COST | TOTAL COST | UNIT COST | TOTAL COST |
| 1 | MOBILIZATION | LS | 1 | $ 120,000.00 | $ 120,000.00 | $ 120,000.00 | $ 120,000.00 | $ 318,000.00 | $ 318,000.00 |
| 2 | SITE PREPARATION | LS | 1 | $ 105,222.00 | $ 105,222.00 | $ 90,000.00 | $ 90,000.00 | $ 70,000.00 | $ 70,000.00 |
| 3 | MAINTENANCE OF TRAFFIC | LS | 1 | $ 75,000.00 | $ 75,000.00 | $ 65,000.00 | $ 65,000.00 | $ 17,200.00 | $ 17,200.00 |
| 4 | AS-BUILTS DRAWINGS | LS | 1 | $ 8,200.00 | $ 8,200.00 | $ 2,500.00 | $ 2,500.00 | $ 6,770.00 | $ 6,770.00 |
| 5 | PROJECT SIGN | EA | 4 | $ 1,250.00 | $ 5,000.00 | $ 1,200.00 | $ 4,800.00 | $ 1,850.00 | $ 7,400.00 |
| 6 | EROSION CONTROL AND POLLUTION ABATEMENT | LS | 1 | $ 17,550.00 | $ 17,550.00 | $ 7,200.25 | $ 7,200.25 | $ 14,800.00 | $ 14,800.00 |
| 7 | DEWATERING | LS | 1 | $ 4,500.00 | $ 4,500.00 | $ 5,000.00 | $ 5,000.00 | $ 13,900.00 | $ 13,900.00 |
| 8 | REGULAR EXCAVATION & FILL | LS | 1 | $ 23,800.00 | $ 23,800.00 | $ 65,000.00 | $ 65,000.00 | $ 19,900.00 | $ 19,900.00 |
| 9 | HAULING AND DISPOSAL OF UNSUITABLE MATERIAL (CONTINGENCY) | CY | 150 | $ 25.00 | $ 3,750.00 | $ 9.25 | $ 1,387.50 | $ 26.00 | $ 3,900.00 |
| 10 | OVEREXCAVATION (CONTINGENCY) | CY | 150 | $ 25.00 | $ 3,750.00 | $ 6.15 | $ 922.50 | $ 15.00 | $ 2,250.00 |
| 11 | A-3 SAND BACKFILL (CONTINGENCY) | CY | 150 | $ 25.00 | $ 3,750.00 | $ 12.35 | $ 1,852.50 | $ 24.00 | $ 3,600.00 |
| 12 | MILL EXISTING ASPHALT (DEPTH VARIES) | SY | 3580 | $ 7.00 | $ 25,060.00 | $ 2.75 | $ 9,845.00 | $ 6.00 | $ 21,480.00 |
| 13 | 1" ASPHALT CONCRETE OVERLAY (TYPE FC-9) | SY | 8,030 | $ 12.10 | $ 97,163.00 | $ 9.25 | $ 74,277.50 | $ 12.00 | $ 96,360.00 |
| 14 | 1.5" ASPHALT CONCRETE (TYPE SP-12.5) | SY | 4,450 | $ 16.00 | $ 71,200.00 | $ 9.50 | $ 42,275.00 | $ 15.00 | $ 66,750.00 |

| TITLE: | ROGERO ROAD ROUNDABOUT | | | PARS CONSTRUCTION SERVICES, LLC | | R.B. BAKER CONSTRUCTION A DIVISION OF REEVES CONSTRUCTION COMPANY | | KIRBY DEVELOPMENT, INC | |
|---|---|---|---|---|---|---|---|---|---|
| BID NO. | CP-0634-19-19 (PW) | | | | | | | | |
| 15 | BASE, 6" COMPACTED LIMEROCK | SY | 4,450 | $ 17.40 | $ 77,430.00 | $ 13.20 | $ 58,740.00 | $ 16.32 | $ 72,624.00 |
| 16 | 12" STABILIZED SUBGRADE | SY | 5,562 | $ 3.63 | $ 20,190.06 | $ 7.75 | $ 43,105.50 | $ 8.60 | $ 47,833.20 |
| 17 | CONCRETE PAVEMENT (8" THICK) | SY | 285 | $ 64.45 | $ 18,368.25 | $ 70.95 | $ 20,220.75 | $ 88.49 | $ 25,219.65 |
| 18 | CITY STD CURB & GUTTER | LF | 2,273 | $ 14.53 | $ 33,028.69 | $ 19.25 | $ 43,755.25 | $ 21.65 | $ 49,210.45 |
| 19 | CITY STD MEDIAN CURB | LF | 910 | $ 22.58 | $ 20,547.80 | $ 36.40 | $ 33,124.00 | $ 31.90 | $ 29,029.00 |
| 20 | FDOT TYPE 'RA' CURB | LF | 302 | $ 25.41 | $ 7,673.82 | $ 31.50 | $ 9,513.00 | $ 35.50 | $ 10,721.00 |
| 21 | CONCRETE, SIDEWALK (4" THICK) | SY | 1,125 | $ 47.58 | $ 53,527.50 | $ 58.50 | $ 65,812.50 | $ 67.02 | $ 75,397.50 |
| 22 | CONCRETE PAVEMENT/ DRIVEWAY (6" THICK) | SY | 766 | $ 42.53 | $ 32,577.98 | $ 49.30 | $ 37,763.80 | $ 61.02 | $ 46,741.32 |
| 23 | 6" FDOT CONCRETE MEDIAN | SY | 125 | $ 40.63 | $ 5,078.75 | $ 47.50 | $ 5,937.50 | $ 63.53 | $ 7,941.25 |
| 24 | TRAFFIC STRIPE SOLID THERMOPLASTIC (WHITE) (6") | LF | 2,625 | $ 1.88 | $ 4,682.50 | $ 1.15 | $ 3,018.75 | $ 2.37 | $ 6,221.25 |
| 25 | TRAFFIC STRIPE SOLID THERMOPLASTIC (YELLOW) (6") | LF | 3,840 | $ 1.86 | $ 7,142.40 | $ 1.15 | $ 4,416.00 | $ 2.37 | $ 9,100.80 |
| 26 | TRAFFIC STRIPE SOLID THERMOPLASTIC (WHITE) (8") | LF | 630 | $ 2.70 | $ 1,701.00 | $ 1.40 | $ 882.00 | $ 3.43 | $ 2,160.90 |
| 27 | TRAFFIC STRIPE SOLID THERMOPLASTIC (WHITE) (12") | LF | 520 | $ 4.07 | $ 2,116.40 | $ 4.50 | $ 2,340.00 | $ 5.18 | $ 2,693.60 |
| 28 | TRAFFIC STRIPE SOLID THERMOPLASTIC (WHITE) (18") | LF | 145 | $ 6.11 | $ 885.95 | $ 5.60 | $ 812.00 | $ 7.77 | $ 1,126.65 |
| 29 | TRAFFIC STRIPE SOLID THERMOPLASTIC (YELLOW) (18") | LF | 10 | $ 6.11 | $ 61.10 | $ 5.60 | $ 56.00 | $ 7.77 | $ 77.70 |
| 30 | TRAFFIC STRIPE SOLID THERMOPLASTIC (WHITE) (24") | LF | 20 | $ 8.14 | $ 162.80 | $ 6.70 | $ 134.00 | $ 10.36 | $ 207.20 |
| 31 | PAVEMENT MESSAGES, THERMOPLASTIC | EA | 2 | $ 302.50 | $ 605.00 | $ 111.75 | $ 223.50 | $ 385.00 | $ 770.00 |

| TITLE: | ROGERO ROAD ROUNDABOUT | | | MAER HOMES, LLC DBA MAER CONSTRUCTION | | PETTICOAT-SCHMITT CIVIL CONTRACTORS, INC. | | J.B. COXWELL CONTRACTING, INC. | |
|---|---|---|---|---|---|---|---|---|---|
| BID NO. | CP-0634-19-19 (PW) | | | | | | | | |
| 15 | BASE, 8" COMPACTED LIMEROCK | SY | 4,450 | $ 18 00 | $ 80,100 00 | $ 20 00 | $ 89 000 00 | $ 16 00 | $ 71,200 00 |
| 16 | 12" STABILIZED SUBGRADE | SY | 5 562 | $ 8 00 | $ 44 496 00 | $ 9 00 | $ 50 058 00 | $ 7 00 | $ 38 934 00 |
| 17 | CONCRETE PAVEMENT (8" THICK) | SY | 285 | $ 70 00 | $ 19,950 00 | $ 85 00 | $ 24,225 00 | $ 70 00 | $ 19,950 00 |
| 18 | CITY STD. CURB & GUTTER | LF | 2,273 | $ 16 50 | $ 37,504 50 | $ 25 00 | $ 56,825 00 | $ 25 00 | $ 56,825 00 |
| 19 | CITY STD. MEDIAN CURB | LF | 910 | $ 25 00 | $ 22,750 00 | $ 25 50 | $ 23,205 00 | $ 25 00 | $ 22,750 00 |
| 20 | FDOT TYPE 'RA' CURB | LF | 302 | $ 29 00 | $ 8,758 00 | $ 25 00 | $ 7,550 00 | $ 18 00 | $ 5 436 00 |
| 21 | CONCRETE, SIDEWALK (4" THICK) | SY | 1,125 | $ 52 00 | $ 58 500 00 | $ 63 00 | $ 70 875 00 | $ 55 00 | $ 61 875 00 |
| 22 | CONCRETE PAVEMENT/ DRIVEWAY (6" THICK) | SY | 766 | $ 47 00 | $ 36,002 00 | $ 60 00 | $ 45,960 00 | $ 65 00 | $ 49 790 00 |
| 23 | 6' FDOT CONCRETE MEDIAN | SY | 125 | $ 45 00 | $ 5,625 00 | $ 130 00 | $ 16,250 00 | $ 140 00 | $ 17,500 00 |
| 24 | TRAFFIC STRIPE SOLID THERMOPLASTIC (WHITE) (6") | LF | 2 625 | $ 1 50 | $ 3 937 50 | $ 1 35 | $ 3 543 75 | $ 3 00 | $ 7 875 00 |
| 25 | TRAFFIC STRIPE SOLID THERMOPLASTIC (YELLOW) (6") | LF | 3 840 | $ 1 50 | $ 5 760 00 | $ 1 35 | $ 5,184 00 | $ 3 00 | $ 11,520 00 |
| 26 | TRAFFIC STRIPE SOLID THERMOPLASTIC (WHITE) (8") | LF | 630 | $ 1 75 | $ 1,102 50 | $ 1 85 | $ 1,165 50 | $ 4 00 | $ 2,520 00 |
| 27 | TRAFFIC STRIPE SOLID THERMOPLASTIC (WHITE) (12") | LF | 520 | $ 5 25 | $ 2,730 00 | $ 2 70 | $ 1,404 00 | $ 5 00 | $ 2 600 00 |
| 28 | TRAFFIC STRIPE SOLID THERMOPLASTIC (WHITE) (18") | LF | 145 | $ 6 50 | $ 942 50 | $ 4 50 | $ 652 50 | $ 7 00 | $ 1,015 00 |
| 29 | TRAFFIC STRIPE SOLID THERMOPLASTIC (YELLOW) (18") | LF | 10 | $ 6 50 | $ 65 00 | $ 4 05 | $ 40 50 | $ 7 00 | $ 70 00 |
| 30 | TRAFFIC STRIPE SOLID THERMOPLASTIC (WHITE) (24") | LF | 20 | $ 7 50 | $ 150 00 | $ 5 40 | $ 108 00 | $ 9 00 | $ 180 00 |
| 31 | PAVEMENT MESSAGES, THERMOPLASTIC | EA | 2 | $ 150 00 | $ 300 00 | $ 175 00 | $ 350 00 | $ 300 00 | $ 600 00 |

| TITLE: | ROGERO ROAD ROUNDABOUT | | | PARS CONSTRUCTION SERVICES, LLC | | R.B. BAKER CONSTRUCTION A DIVISION OF REEVES CONSTRUCTION COMPANY | | KIRBY DEVELOPMENT, INC | |
|---|---|---|---|---|---|---|---|---|---|
| BID NO. | CP-0634-19 (PW) | | | | | | | | |
| 32 | ARROWS, THERMOPLASTIC (WHITE) | EA | 7 | $ 93.50 | $ 654.50 | $ 85.00 | $ 595.00 | $ 119.00 | $ 833.00 |
| 33 | YIELD LINES | LF | 80 | $ 13.75 | $ 1,100.00 | $ 9.00 | $ 720.00 | $ 17.50 | $ 1,400.00 |
| 34 | RETRO-REFLECTIVE PAVEMENT MARKERS | EA | 210 | $ 7.70 | $ 1,617.00 | $ 6.00 | $ 1,260.00 | $ 9.80 | $ 2,058.00 |
| 35 | SINGLE POST SIGN (FURNISH & INSTALL) | EA | 15 | $ 495.00 | $ 7,425.00 | $ 325.00 | $ 4,875.00 | $ 525.00 | $ 7,875.00 |
| 36 | CONVERT CURB INLET TO MANHOLE | EA | 4 | $ 6,600.00 | $ 26,400.00 | $ 1,380.00 | $ 5,520.00 | $ 3,024.39 | $ 12,097.56 |
| 37 | CITY STD CURB INLET | EA | 5 | $ 7,425.00 | $ 37,125.00 | $ 4,150.00 | $ 20,750.00 | $ 4,261.10 | $ 21,305.50 |
| 38 | CITY STD TYPE 'C' INLET | EA | 1 | $ 8,987.00 | $ 8,987.00 | $ 4,560.00 | $ 4,560.00 | $ 2,518.06 | $ 2,518.06 |
| 39 | CITY STD J-2 MANHOLE (MODIFIED) | EA | 1 | $ 32,076.00 | $ 32,076.00 | $ 16,600.00 | $ 16,600.00 | $ 12,886.67 | $ 12,886.67 |
| 40 | 15" RCP DRAINAGE PIPE | LF | 46 | $ 110.00 | $ 5,060.00 | $ 122.80 | $ 5,648.80 | $ 81.55 | $ 3,751.30 |
| 41 | CONNECT PROPOSED 15" RCP TO EXISTING STRUCTURE | EA | 1 | $ 2,549.80 | $ 2,549.80 | $ 1,115.00 | $ 1,115.00 | $ 1,489.90 | $ 1,489.90 |
| 42 | CONNECT EXISTING 15" RCP TO PROPOSED STRUCTURE | EA | 4 | $ 2,351.80 | $ 9,407.20 | $ 1,160.00 | $ 4,640.00 | $ 1,489.91 | $ 5,959.64 |
| 43 | CONNECT EXISTING 18" RCP TO PROPOSED STRUCTURE | EA | 4 | $ 2,351.80 | $ 9,407.20 | $ 1,380.00 | $ 5,520.00 | $ 2,142.59 | $ 8,570.36 |
| 44 | CONNECT EXISTING 42" RCP TO PROPOSED STRUCTURE | EA | 2 | $ 16,500.00 | $ 33,000.00 | $ 4,160.00 | $ 8,320.00 | $ 4,630.92 | $ 9,261.84 |
| 45 | DOUBLE ACORN LIGHT POLE | EA | 9 | $ 15,163.93 | $ 136,475.37 | $ 14,425.00 | $ 129,825.00 | $ 18,071.20 | $ 162,640.80 |
| 46 | QUADRUPLE ACORN LIGHT POLE | EA | 1 | $ 9,735.29 | $ 9,735.29 | $ 17,860.00 | $ 17,860.00 | $ 22,380.40 | $ 22,380.40 |
| 47 | CONDUIT (OPEN TRENCH) | LF | 580 | $ 25.43 | $ 14,749.40 | $ 7.00 | $ 4,060.00 | $ 8.79 | $ 5,098.20 |
| 48 | CONDUIT (DIRECTIONAL BORE) | LF | 280 | $ 38.68 | $ 10,830.40 | $ 24.00 | $ 6,720.00 | $ 30.06 | $ 8,416.80 |
| 49 | PULL BOX | EA | 11 | $ 778.13 | $ 8,559.43 | $ 1,000.00 | $ 11,000.00 | $ 1,254.40 | $ 13,798.40 |
| 50 | TOPSOIL | LS | 1 | $ 6,160.00 | $ 6,160.00 | $ 6,000.00 | $ 6,000.00 | $ 5,623.12 | $ 5,623.12 |
| 51 | LANDSCAPING | LS | 1 | $ 72,215.00 | $ 72,215.00 | $ 108,200.00 | $ 108,200.00 | $ 217,672.00 | $ 217,672.00 |
| 52 | IRRIGATION | LS | 1 | $ 6,600.00 | $ 6,600.00 | $ 21,800.00 | $ 21,800.00 | $ 25,200.00 | $ 25,200.00 |
| 53 | SOD (MATCH EXISTING) | SY | 3,250 | $ 2.99 | $ 9,717.50 | $ 10.40 | $ 33,800.00 | $ 6.65 | $ 21,612.50 |
| | | | | | | | | | |
| | TOTAL BID (ITEM NOS. 1- 53) | | | $ | 1,577,593.09 | $ | 1,487,674.35 | $ | 1,612,974.07 |
| | | | | | | | | | |
| | | | | **Corrected pricing** | | | | | |
| | | | | | | | | | |
| | CONFLICT OF INTEREST: | | | YES | | YES | | YES | |
| | BID BOND: | | | YES | | YES | | YES | |
| | LICENSED SUBS: | | | YES | | YES | | YES | |
| | JSEB PARTICIPATION | | | JSEB VENDOR | | YES | | JSEB VENDOR | |
| | ADDENDUM (S) ACKNOWLEDGED: (1,2,3 ) | | | YES | | YES | | YES | |

| TITLE: | ROGERO ROAD ROUNDABOUT | | | MAER HOMES, LLC DBA MAER CONSTRUCTION | | PETTICOAT-SCHMITT CIVIL CONTRACTORS, INC. | | J.B. COXWELL CONTRACTING, INC. | |
|---|---|---|---|---|---|---|---|---|---|
| BID NO. | CP-0634-19 (PW) | | | | | | | | |
| 32 | ARROWS, THERMOPLASTIC (WHITE) | EA | 7 | $ 125.00 | $ 875.00 | $ 60.00 | $ 420.00 | $ 120.00 | $ 840.00 |
| 33 | YIELD LINES | LF | 80 | $ 10.00 | $ 800.00 | $ 9.00 | $ 720.00 | $ 25.00 | $ 2,000.00 |
| 34 | RETRO-REFLECTIVE PAVEMENT MARKERS | EA | 210 | $ 8.00 | $ 1,680.00 | $ 7.00 | $ 1,470.00 | $ 12.00 | $ 2,520.00 |
| 35 | SINGLE POST SIGN (FURNISH & INSTALL) | EA | 15 | $ 325.00 | $ 4,875.00 | $ 375.00 | $ 5,625.00 | $ 610.00 | $ 9,150.00 |
| 36 | CONVERT CURB INLET TO MANHOLE | EA | 4 | $ 4,500.00 | $ 18,000.00 | $ 4,000.00 | $ 16,000.00 | $ 4,000.00 | $ 16,000.00 |
| 37 | CITY STD CURB INLET | EA | 5 | $ 8,000.00 | $ 40,000.00 | $ 6,000.00 | $ 30,000.00 | $ 4,500.00 | $ 22,500.00 |
| 38 | CITY STD TYPE "C" INLET | EA | 1 | $ 7,500.00 | $ 7,500.00 | $ 3,500.00 | $ 3,500.00 | $ 5,500.00 | $ 5,500.00 |
| 39 | CITY STD J-2 MANHOLE (MODIFIED) | EA | 1 | $ 22,500.00 | $ 22,500.00 | $ 20,000.00 | $ 20,000.00 | $ 15,900.00 | $ 15,900.00 |
| 40 | 15" RCP DRAINAGE PIPE | LF | 46 | $ 200.00 | $ 9,200.00 | $ 125.00 | $ 5,750.00 | $ 100.00 | $ 4,600.00 |
| 41 | CONNECT PROPOSED 15" RCP TO EXISTING STRUCTURE | EA | 1 | $ 1,200.00 | $ 1,200.00 | $ 3,000.00 | $ 3,000.00 | $ 1,800.00 | $ 1,800.00 |
| 42 | CONNECT EXISTING 15" RCP TO PROPOSED STRUCTURE | EA | 4 | $ 1,200.00 | $ 4,800.00 | $ 2,000.00 | $ 8,000.00 | $ 900.00 | $ 3,600.00 |
| 43 | CONNECT EXISTING 18" RCP TO PROPOSED STRUCTURE | EA | 4 | $ 1,500.00 | $ 6,000.00 | $ 2,000.00 | $ 8,000.00 | $ 910.00 | $ 3,640.00 |
| 44 | CONNECT EXISTING 42" RCP TO PROPOSED STRUCTURE | EA | 2 | $ 2,500.00 | $ 5,000.00 | $ 4,000.00 | $ 8,000.00 | $ 1,010.00 | $ 2,020.00 |
| 45 | DOUBLE ACORN LIGHT POLE | EA | 9 | $ 15,000.00 | $ 135,000.00 | $ 15,500.00 | $ 139,500.00 | $ 15,860.00 | $ 142,740.00 |
| 46 | QUADRUPLE ACORN LIGHT POLE | EA | 1 | $ 19,000.00 | $ 19,000.00 | $ 19,500.00 | $ 19,500.00 | $ 10,200.00 | $ 10,200.00 |
| 47 | CONDUIT (OPEN TRENCH) | LF | 580 | $ 11.00 | $ 6,380.00 | $ 8.00 | $ 4,640.00 | $ 27.00 | $ 15,660.00 |
| 48 | CONDUIT (DIRECTIONAL BORE) | LF | 280 | $ 29.00 | $ 8,120.00 | $ 26.00 | $ 7,280.00 | $ 41.00 | $ 11,480.00 |
| 49 | PULL BOX | EA | 11 | $ 1,150.00 | $ 12,650.00 | $ 1,000.00 | $ 11,000.00 | $ 815.00 | $ 8,965.00 |
| 50 | TOPSOIL | LS | 1 | $ 13,500.00 | $ 13,500.00 | $ 3,000.00 | $ 3,000.00 | $ 14,500.00 | $ 14,500.00 |
| 51 | LANDSCAPING | LS | 1 | $ 106,972.00 | $ 106,972.00 | $ 88,000.00 | $ 88,000.00 | $ 125,750.00 | $ 125,750.00 |
| 52 | IRRIGATION | LS | 1 | $ 17,352.00 | $ 17,352.00 | $ 6,500.00 | $ 6,500.00 | $ 18,300.00 | $ 18,300.00 |
| 53 | SOD (MATCH EXISTING) | SY | 3,250 | $ 5.00 | $ 16,250.00 | $ 2.85 | $ 9,262.50 | $ 7.00 | $ 22,750.00 |
| | TOTAL BID (ITEM NOS. 1- 53) | | | $ 1,350,272.00 | | $ 1,285,624.00 | | $ 1,493,365.00 | |
| | CONFLICT OF INTEREST: | | | YES | | YES | | YES | |
| | BID BOND: | | | YES | | YES | | YES | |
| | LICENSED SUBS: | | | YES | | YES | | YES | |
| | JSEB PARTICIPATION | | | YES | | YES | | YES | |
| | ADDENDUM (5) ACKNOWLEDGED: (1 ,2,3 ) | | | YES | | YES | | YES | |

**Department of Finance and Administration**
**Procurement Division**

# CITY OF JACKSONVILLE

**October 8, 2019**

**To:** Gregory A. Pease, Chief
Procurement Division

**From:** Teresa Otto Bocchieri, Business Compliance Officer
Jacksonville Small & Emerging Business Office (JSEB)

**Re:** **CP-0634-19 Rogero Road Roundabout**

The Equal Business Opportunity (EBO) Office has reviewed the low bidder/proposer for compliance with the Jacksonville Small and Emerging Business (JSEB) program. The successful low bidder/proposer, **Petticoat-Schmitt Civil contractors, Inc.,** does meet the JSEB criteria for this project. The low bidder/proposer's price for the subject project was **$1,285,624.00** and the JSEB Participation goal is **20%.** Based upon review of the JSEB schedule of work, the letters of intent, and the areas of certification, the lowest bidders/proposers meet the goal by utilizing **$260,174.51** = **20%** part cipation to the following JSEBs:

| | |
|---|---|
| Donna J. Hamilton, Inc. | $37,600.00 |
| DJ Contracting | $95,789.00 |
| M & J Striping | $40,193.75 |
| Martin's Wholesale | $84,591.76 |

Our review efforts are documented and available upon request. Please let us know if you have any questions or concerns. I can be reached at (904) 255-8833.

cc: Marilyn Laidler
Rose Nettles

B. **BASIS OF AWARD**

The project may be awarded to the lowest responsive, responsible Bidder contingent on the availability of funds within the project's approved budget. The Total Base Bid plus selected Alternate(s), if any, will be used to determine the lowest bidder. If selected, Alternate(s) will be awarded in the order listed (i.e. - 1,2,3…). The CITY has the right to reject any or all bids.

C. **REVISIONS OF BID PROPOSAL FORM**

Request for revision of the Bid Proposal Form must be made to the ENGINEER at least ten (10) days prior to date of opening of Bids. Revision of the Bid Proposal by the Bidder will void the Bid.

D. **CONTRACT EXPIRATION DATE**

The Contract expiration date shall be established as follows:

The notice to proceed date plus ten (10) calendar days for mobilization, plus the construction time established in the Proposal, plus time extensions pursuant to valid change orders (which shall establish the construction completion date), plus 120 days to assure a contract exists beyond the scheduled construction completion date in order to comply with Executive Order Number 2013-05.

E. **BID CHANGES**

No changes in the amount of Bids appearing on the outside of Bids will be considered. Only the amounts shown on bidding documents inside the envelope will be considered. All changes, corrections and erasures must be initialed by the person signing the bid.

F. **CONSTRUCTION COMPLETION**

The CONTRACTOR shall begin work within ten (10) calendar days, including Sundays and holidays, after the date of written notice from the owner to begin work, and shall complete the Base Bid work within **190** calendar days including Sundays and holidays, after the expiration of such ten (10) day notice. If the Bidder determines that "off-hours" work is anticipated to complete the project within such allotted times, a schedule therefore shall be attached to this proposal as required by Section 20.3.4 of the General Conditions.

G. **BID SECURITY**

**If Bid Security is required for this project**, a Certified Check on _____ (or) Cashier's Check on _____ (or) Bid Bond properly executed by the undersigned and by qualified surety in the sum of _____ representing not less than five percent (5%) of the total amount of Bid, made payable to the Tax Collector, City of Jacksonville, Florida, which the undersigned Bidder hereby deposits as a guarantee of good faith and which it agrees to forfeit to the CITY of Jacksonville, not as a penalty, but as fixed and liquidated damages in the event it fails to enter into Contract, or fail to

ROGERO ROAD ROUNDABOUT
SECTION 30

SCOPE OF WORK

30.1 Scope The work covered by these plans and specifications consists of furnishing all labor, materials and equipment; and performing all operations necessary for the construction of Rogero Road Roundabout, as specified in the Contract Documents.

30.2 Location This project is located within the limits of the City of Jacksonville, Florida. The construction area is on Rogero Road, intersection of King Arthur Road. Additionally, the job site shall include all City property and right-of-ways delineated on the contract drawings

30.3 Intent It is the intent of these Contract Documents to construct the Rogero Road Roundabout, project as shown on the plans and including but not limited to:

1. Site Preparation
2. Earthwork
3. Roadway Construction
4. Drainage Construction
5. Lighting Construction
6. Concrete Construction
7. Decorative Concrete Construction
8. Landscaping & Irrigation Construction
9. Erosion Control & Pollution Abatement
10. Maintenance of Traffic
11. Utility Adjustments

It is not the intent of these Contract Documents to minutely define the mode and fabric of construction of this project, but rather to set forth reasonable and rational criteria for the construction thereof.

QWS3270X 11/1/2019 9:56 AM
FAML6350 V5.1 ** NW COJ FAMIS PRODUCTION ** 11/01/2019
LINK TO: ACCOUNT SUMMARY INQUIRY 9:56 AM

FISCAL MO/YEAR : 01 2020 CURRENCY CODE :
INDEX CODE : PWCP32ERD549 PW ROAD CAPITAL PROJECTS (F5490)
SUBOBJECT : 069505 DM-OTHER CONSTRUCTION COSTS
PROJECT : PW0795 ROGERO ROAD
PROJECT DETAIL : 03 ROGERO ROAD - ROUNDABOUT
GRANT :
GRANT DETAIL :
USER CODE :

| S | OCT 2019 | ANNUAL BALANCE | ALL YEARS BALANCE |
|---|---|---|---|
| ESTIMATED REVENUES | .00 | .00 | .00 |
| REVENUES | .00 | .00 | .00 |
| UNREALIZED REVENUES | .00 | .00 | .00 |
| BUDGET | 1,137,000.00 | 1,137,000.00 | 2,337,000.00 |
| EXPENDITURES | .00 | .00 | .00 |
| ENCUMBRANCES | 187,026.06 | 187,026.06 | 187,026.06 |
| PRE-ENCUMBRANCES | .00 | .00 | .00 |
| REMAINING BALANCE | 949,973.94 | 949,973.94 | 2,149,973.94 |

F1-HELP F2-SELECT F4-PRIOR F5-NEXT
F9-LINK F10-PRIOR-MO F11-NEXT-MO
G005 - PRIOR RECORD DISPLAYED