SUBJECT: ADA CURB RAMP IMPROVEMENTS- NORTHSIDE – PHASE III & IV 32208

BID #: CP-0006-18 **OPEN DATE:** 2017-10-25

GENERAL GOVERNMENT AWARDS COMMITTEE

KIND AND BASIS OF CONTRACT: CONSTRUCTION PARTICIPATION

AGENCY: PUBLIC WORKS

BASIS OF AWARD: TOTAL BASE BID LOWEST RESPONSIVE, RESPONSIBLE BIDDER

NUMBER OF BIDS INVITED: (7) **NUMBER RECEIVED:** (5) **OTHER** (0)

SUMMARY OF BIDS AND RECOMMENDED ACTIONS:
Recommend approval of award to Jax Utilities Management, Inc., as the lowest responsive, responsible in the total base bid amount of $982,507.00.

This award is to be funded by account: PWCP32EVP519-06505-PW0755-05 to be executed by formal contract through Office of General Counsel.

Attachments: Recommendation Memo, Bid Tabulation Sheet, JSEB Letter, Basis of Award, Scope of Work

ANALYST: Marilyn Laidler
MARILYN LAIDLER

RESPECTFULLY SUBMITTED Greg Pease
GREGORY PEASE, CHIEF
PROCUREMENT DIVISION

CONCURRENCE BY: Tom Fallin, P.E., Chief, Engineering and Construction Management Division

---

(ALL AWARD ACTIONS SUBJECT TO LAWFULLY APPROPRIATED FUNDS)
ACTION OF GGAC COMMITTEE ON RECOMMENDATIONS ABOVE

MEMBERS APPROVING _____ MEMBERS DISAPPROVING _____ DATE: _____

_____ _____ OTHER: _____

_____ _____

_____ _____

ACTION OF AWARDING AUTHORITY DATE _____

APPROVED _____ DISAPPROVED _____

OTHER _____

SIGNATURE OF AUTHENTICATION _____

City of Jacksonville, Florida

ONE CITY. ONE JACKSONVILLE.

Lenny Curry, Mayor
Department of Public Works
Office of the Director
214 N. Hogan Street, 10th Floor
Jacksonville, FL 32202
(904) 255-8786
www.coj.net

DATE: **November 7, 2017**

TO: **Gregory W. Pease, Chief**
Procurement Division

THRU: **John P. Pappas, P. E., Director**

FROM: **Tom Fallin, P. E., Chief**
Engineering and Construction Management Division

Dinah Mason, Administration Manager

SUBJECT: **CP-0006-18 ADA Curb Ramp Improvements – Northside – Phase III & IV 32208**

The Department of Public Works reviewed and tabulated the five (5) bids received on the referenced project. The apparent low bidder is Jax Utilities Management, Inc. which has been reviewed by the EBO Office who has determined that the bidder is in compliance with the 30% participation criteria established for this project. Public Works has confirmed through www.myflorida license.com the appropriate licenses for this contractor and listed subcontractors if applicable.

Accordingly, we recommend that the total base bid for ADA Curb Ramp Improvements – Northside – Phase III & IV 32208 be awarded to Jax Utilities Management, Inc., 8812 Alton Avenue, Jacksonville, Florida 32211, in accordance with the attached bid documents, in the amount of $982,507.00.

Funding for this project should be encumbered by contract as follows:

Account No.	*Encumbered Amount*
PWCP32EVP519-06505-PW0755-05	$982,507.00

JPP:dm

Attachments: Bid Tabulation Sheet
Jax Utilities Management Bid
EBO Letter

Cc: Dinah Mason, Administration Manager

TITLE: ADA CURB RAMP IMPROVEMENTS-NORTHSIDE PHASE III & IV 32208

BID NO. CP-0006-18 (PW)

OPEN DATE: OCTOBER 25, 2017 @ 2:00PM

BUYER: MARILYN LAIDLER

No. Invited: (7) No. Received (5) No Bids: (0)

ITEM	DESCRIPTION OF WORK	EST.QTY	UNIT	JAX UTILITIES MANAGEMENT, INC.		ONAS CORPORATION		C.A.P. CONTRACTING, IN	
				UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
1	MOBILIZATION	1	LS	$ 88,740.00	$ 88,740.00	$ 30,000.00	$ 30,000.00	$ 88,740.00	$ 88,740.00
2	FDOT CR-A CURB RAMP (5 RAMPS)	149	SY	$ 72.00	$ 10,728.00	$ 125.00	$ 18,625.00	$ 51.00	$ 7,599.00
3	FDOT CR-B CURB RAMP (0 RAMPS) (CONTINGENCY)	50	SY	$ 72.00	$ 3,600.00	$ 125.00	$ 6,250.00	$ 56.00	$ 2,800.00
4	FDOT CR-C CURB RAMP (27 RAMPS)	505	SY	$ 72.00	$ 36,360.00	$ 125.00	$ 63,125.00	$ 82.00	$ 41,410.00
5	FDOT CR-D CURB RAMP (0 RAMPS) (CONTINGENCY)	50	SY	$ 72.00	$ 3,600.00	$ 125.00	$ 6,250.00	$ 93.00	$ 4,650.00
6	FDOT CR-E CURB RAMP (49 RAMPS)	485	SY	$ 72.00	$ 34,920.00	$ 125.00	$ 60,625.00	$ 155.00	$ 75,175.00
7	FDOT CR-F CURB RAMP (402 RAMPS)	4864	SY	$ 72.00	$ 350,208.00	$ 125.00	$ 608,000.00	$ 127.00	$ 617,728.00
8	FDOT CR-G CURB RAMP (6 RAMPS)	73	SY	$ 72.00	$ 5,256.00	$ 125.00	$ 9,125.00	$ 127.00	$ 9,271.00
9	FDOT CR-H CURB RAMP (0 RAMP) (CONTINGENCY)	50	SY	$ 72.00	$ 3,600.00	$ 125.00	$ 6,250.00	$ 77.00	$ 3,850.00
10	FDOT CR-K CURB RAMP (0 RAMP) (CONTINGENCY)	50	SY	$ 72.00	$ 3,600.00	$ 125.00	$ 6,250.00	$ 56.00	$ 2,800.00
11	FDOT CR-L CURB RAMP (4 RAMPS)	75	SY	$ 72.00	$ 5,400.00	$ 130.00	$ 9,750.00	$ 82.00	$ 6,150.00
12	DETACTABLE WARNING MAT INSTALLATION ON EXISTING RAMP	2652	SF	$ 18.00	$ 47,736.00	$ 18.00	$ 47,736.00	$ 20.00	$ 53,040.00
13	DETECTABLE WARNING SURFACE INSTALLATION ON NEW RAMP (610)	6559	SF	$ 18.00	$ 118,062.00	$ 18.00	$ 118,062.00	$ 20.00	$ 131,180.00
14	GRIND TRIP HAZARD ON EXISTING CURB RAMP	11	EA	$ 100.00	$ 1,100.00	$ 30.00	$ 330.00	$ 50.00	$ 550.00
15	MILL ASPHALT TRIP HAZARD AT GUTTER	39	EA	$ 125.00	$ 4,875.00	$ 10.00	$ 390.00	$ 100.00	$ 3,900.00
16	REMOVE EXIST. CURB RAMP WITH CURB RAMP REPLACEMENT	5	EA	$ 500.00	$ 2,500.00	$ 40.00	$ 200.00	$ 100.00	$ 500.00
17	CURB RAMP REMOVAL AND REPLACEMENT (ADD. 2" OF THICKNESS) (CONTINGENCY)	200	SY	$ 3.00	$ 600.00	$ 10.00	$ 2,000.00	$ 10.00	$ 2,000.00

TITLE: ADA CURB RAMP IMPROVEMENTS- NORTHSIDE PHASE III & IV 32208

BID NO. CP-0006-18 (PW)

				JAX UTILITIES MANAGEMENT, INC.		ONAS CORPORATION		C.A.P. CONTRACTING, INC.	
18	STAMPED CONCRETE FINISH (CONTINGENCY)	100	SY	$ 65.00	$ 6,500.00	$ 40.00	$ 4,000.00	$ 30.00	$ 3,000.00
19	REMOVE AND REPLACE CURB AND GUTTER	10864	LF	$ 23.00	$ 249,872.00	$ 15.00	$ 162,960.00	$ 15.00	$ 162,960.00
20	TRAFFIC SIGNAL PULL BOX ADJUSTMENT (CONTINGENCY)	10	EA	$ 125.00	$ 1,250.00	$ 200.00	$ 2,000.00	$ 250.00	$ 2,500.00
21	RELOCATE EXISTING SIGN AND POST (CONTINGENCY)	10	EA	$ 125.00	$ 1,250.00	$ 10.00	$ 100.00	$ 100.00	$ 1,000.00
22	NEW SIGN AND POST (CONTINGENCY)	10	EA	$ 125.00	$ 1,250.00	$ 30.00	$ 300.00	$ 125.00	$ 1,250.00
23	LANDSCAPING REMOVAL AND REPLACEMENT (CONTINGENCY)	300	SF	$ 5.00	$ 1,500.00	$ 2.00	$ 600.00	$ 5.00	$ 1,500.00
	BASE BID TOTAL (Items 1-23)			$ 982,507.00		$ 1,162,928.00		$ 1,223,553.00	
	CONFLICT OF INTEREST:			YES		YES		YES	
	BID BOND:			YES		BOND LETTER ONLY		YES	
	JSEB PARTICIPATION:			YES		YES		YES	
	LICENSED SUBS:			N/A		SELF-PERFORM		SELF-PERFORM	
	ADDENDUMS (1,2) ACKNOWLEDGED:			YES		YES		YES	

TITLE:	ADA CURB RAMP IMPROVEMENTS-NORTHSIDE PHASE III & IV 32208			UNITED SERVICE CONNECTION, INC.		HAGER CONSTRUCTION COMPANY	
BID NO.	CP-0006-18 (PW)						
ITEM	DESCRIPTION OF WORK	EST.QTY	UNIT	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
1	MOBILIZATION	1	LS	$ 246,141.00	$ 246,141.00	$ 158,220.00	$ 158,220.00
2	FDOT CR-A CURB RAMP (5 RAMPS)	149	SY	$ 60.00	$ 8,940.00	$ 84.10	$ 12,530.90
3	FDOT CR-B CURB RAMP (0 RAMPS) (CONTINGENCY)	50	SY	$ 50.00	$ 2,500.00	$ 89.50	$ 4,475.00
4	FDOT CR-C CURB RAMP (27 RAMPS)	505	SY	$ 60.00	$ 30,300.00	$ 101.50	$ 51,257.50
5	FDOT CR-D CURB RAMP (0 RAMPS) (CONTINGENCY)	50	SY	$ 60.00	$ 3,000.00	$ 99.88	$ 4,994.00
6	FDOT CR-E CURB RAMP (49 RAMPS)	485	SY	$ 60.00	$ 29,100.00	$ 141.45	$ 68,603.25
7	FDOT CR-F CURB RAMP (402 RAMPS)	4864	SY	$ 60.00	$ 291,840.00	$ 144.63	$ 703,480.32
8	FDOT CR-G CURB RAMP (6 RAMPS)	73	SY	$ 60.00	$ 4,380.00	$ 135.62	$ 9,900.26
9	FDOT CR-H CURB RAMP (0 RAMP) (CONTINGENCY)	50	SY	$ 50.00	$ 2,500.00	$ 95.50	$ 4,775.00
10	FDOT CR-K CURB RAMP (0 RAMP) (CONTINGENCY)	50	SY	$ 50.00	$ 2,500.00	$ 93.25	$ 4,662.50
11	FDOT CR-L CURB RAMP (4 RAMPS)	75	SY	$ 60.00	$ 4,500.00	$ 129.30	$ 9,697.50
12	DETACTABLE WARNING MAT INSTALLATION ON EXISTING RAMP	2652	SF	$ 30.00	$ 79,560.00	$ 29.00	$ 76,908.00
13	DETECTABLE WARNING SURFACE INSTALLATION ON NEW RAMP (610)	6559	SF	$ 60.00	$ 393,540.00	$ 31.50	$ 206,608.50
14	GRIND TRIP HAZARD ON EXISTING CURB RAMP	11	EA	$ 50.00	$ 550.00	$ 95.96	$ 1,055.56
15	MILL ASPHALT TRIP HAZARD AT GUTTER	39	EA	$ 50.00	$ 1,950.00	$ 112.50	$ 4,387.50
16	REMOVE EXIST. CURB RAMP WITH CURB RAMP REPLACEMENT	5	EA	$ 200.00	$ 1,000.00	$ 350.00	$ 1,750.00
17	CURB RAMP REMOVAL AND REPLACEMENT (ADD. 2" OF THICKNESS) (CONTINGENCY)	200	SY	$ 10.00	$ 2,000.00	$ 12.50	$ 2,500.00

TITLE:	ADA CURB RAMP IMPROVEMENTS- NORTHSIDE PHASE III & IV 32208			UNITED SERVICE CONNECTION, INC.		HAGER CONSTRUCTION COMPANY	
BID NO.	CP-0006-18 (PW)						
18	STAMPED CONCRETE FINISH (CONTINGENCY)	100	SY	$ 20.00	$ 2,000.00	$ 58.25	$ 5,825.00
19	REMOVE AND REPLACE CURB AND GUTTER	10864	LF	$ 4.00	$ 43,456.00	$ 26.20	$ 284,636.80
20	TRAFFIC SIGNAL PULL BOX ADJUSTMENT (CONTINGENCY)	10	EA	$ 500.00	$ 5,000.00	$ 116.00	$ 1,160.00
21	RELOCATE EXISTING SIGN AND POST (CONTINGENCY)	10	EA	$ 250.00	$ 2,500.00	$ 125.00	$ 1,250.00
22	NEW SIGN AND POST (CONTINGENCY)	10	EA	$ 500.00	$ 5,000.00	$ 175.00	$ 1,750.00
23	LANDSCAPING REMOVAL AND REPLACEMENT (CONTINGENCY)	300	SF	$ 5.00	$ 1,500.00	$ 28.10	$ 8,430.00
	BASE BID TOTAL (Items 1-23)			**$ 1,163,757.00**		**$ 1,628,857.59**	
	CONFLICT OF INTEREST:			YES		YES	
	BID BOND:			YES		YES	
	JSEB PARTICIPATION:			YES		YES	
	LICENSED SUBS:			SELF-PERFORM		NONE LISTED	
	ADDENDUMS (1,2) ACKNOWLEDGED:			YES		YES	

Department of Finance and Administration
Procurement Division

CITY OF JACKSONVILLE

October 26, 2017

To: Gregory A. Pease, Chief
Procurement Division

From: Nick Zelaya, Business Compliance Officer
Jacksonville Small & Emerging Business Office

Re: **ADA Curb Ramp Improvements- Northside Phase III & IV 32208**

The Equal Business Opportunity (EBO) Office has reviewed the low bidder/proposer for compliance with the Jacksonville Small and Emerging Business (JSEB) program. The lowest bidder/proposer, **Jax Utilities Management**, Inc., with a bid of **$982,507** meets the **30%** participation criteria as they have listed Hager Construction Company as their registered JSEB.

Our review efforts are documented and available upon request. Please let us know if you have any questions or concerns. I can be reached at (904) 255-8833.

MR/nz

cc: Marilyn Laidler

B. BASIS OF AWARD

The project may be awarded to the lowest responsive, responsible Bidder. The Total Base Bid will be used to determine the lowest bidder, contingent on the availability of funds within the project's approved budget. The CITY has the right to reject any or all bids.

C. REVISIONS OF BID PROPOSAL FORM

Request for revision of the Bid Proposal Form must be made to the ENGINEER at least three (3) days prior to date of opening of Bids. Revision of the Bid Proposal by the Bidder will void the Bid.

D. CONTRACT EXPIRATION DATE

The Contract expiration date shall be established as follows:

The notice to proceed date plus ten (10) calendar days for mobilization, plus the construction time established in the Proposal, plus time extensions pursuant to valid change orders (which shall establish the construction completion date), plus 120 days to assure a contract exists beyond the scheduled construction completion date in order to comply with Executive Order Number 2013-05.

E. BID CHANGES

No changes in the amount of Bids appearing on the outside of Bids will be considered. Only the amounts shown on bidding documents inside the envelope will be considered. All changes, corrections and erasures must be initialed by the person signing the bid.

F. CONSTRUCTION COMPLETION

The CONTRACTOR shall begin work within ten (10) calendar days, including Sundays and holidays, after the date of written notice from the owner to begin work, and shall complete the Base Bid work within **150** calendar days including Sundays and holidays, after the expiration of such ten (10) day notice. If the Bidder determines that "off-hours" work is anticipated to complete the project within such allotted times, a schedule therefore shall be attached to this proposal as required by Section 20.3.4 of the General Conditions.

G. BID SECURITY

If Bid Security is required for this project, a Certified Check on _____ (or) Cashier's Check on _____ (or) Bid Bond properly executed by the undersigned and by qualified surety in the sum of _____ representing not less than five percent (5%) of the total amount of Bid, made payable to the Tax Collector, City of Jacksonville, Florida, which the undersigned Bidder hereby deposits as a guarantee of good faith and which it agrees to forfeit to the CITY of Jacksonville, not as a penalty, but as fixed and liquidated damages in the event it fails to enter into Contract, or fail to furnish the contract bond required in accordance with the Special Conditions within ten (10) days after receipt of the contract.

ADA CURB RAMP IMPROVEMENTS
NORTHSIDE PHASE III & IV 32208

SECTION 30

SCOPE OF WORK

30.1 SCOPE OF WORK

The **ADA CURB RAMP IMPROVEMENTS – NORTHSIDE PHASE III & IV 32208** project includes all labor, equipment and materials necessary to layout and measure new curb ramps, demolish concrete sidewalk and curb and gutter, construct curb and gutter and curb ramps, construct detectable warning surfaces, sod, install maintenance of traffic and erosion and sediment control, and perform all other related work as required in the plans.

30.2 JOB SITE LOCATION

This project is located within the limits of the City of Jacksonville, FL. The construction area for **ADA CURB RAMP IMPROVEMENTS – NORTHSIDE PHASE III & IV 32208** is located in Zip Code 32208 and consists of the curb ramps listed in both sets of construction plans in Zip Code 32208. Additionally, the job site shall include all City property and rights-of-way within the areas of construction indicated in the contract drawings.

30.3 INTENT OF THE PROJECT

It is the intent of these Contract Documents to construct the **ADA CURB RAMP IMPROVEMENTS – NORTHSIDE PHASE III & IV 32208** as shown on the plans and including but not limited to:

1. Site Preparation and new curb ramp layout
2. Earthwork
3. Sidewalk and Curb Ramp Construction
4. Curb and Gutter Construction
5. Erosion Control and Pollution Abatement
6. Sodding
7. Maintenance of Traffic

It is not the intent of these Contract Documents to minutely define the mode and fabric of construction of this project, but rather to set forth reasonable and rational criteria for the construction thereof.

QWS3270X 11/13/2017 3:48 PM
FAML6350 V5.1 ** NW COJ FAMIS PRODUCTION ** 11/13/2017
LINK TO: ACCOUNT SUMMARY INQUIRY 3:48 PM

FISCAL MO/YEAR : 02 2018 CURRENCY CODE :
INDEX CODE : PWCP32EVP519 PUBLIC WORKS VARIOUS CAPITAL PROJECTS
SUBOBJECT : 06505 OTHER CONSTRUCTION COSTS
PROJECT : PW0755 ADA COMPLIANCE
PROJECT DETAIL : 05 ADA COMPLIANCE-CURB RAMPS SIDEWALKS
GRANT :
GRANT DETAIL :
USER CODE :

S	NOV 2017	ANNUAL BALANCE	ALL YEARS BALANCE
ESTIMATED REVENUES	.00	.00	.00
REVENUES	.00	.00	.00
UNREALIZED REVENUES	.00	.00	.00
BUDGET	.00	.00	3,000,000.00
EXPENDITURES	.00	9,000.00	35,887.65
ENCUMBRANCES	.00	-9,000.00	468,699.59
PRE-ENCUMBRANCES	.00	45,000.00	45,000.00
REMAINING BALANCE	.00	-45,000.00	2,450,412.76

F1-HELP F2-SELECT F4-PRIOR F5-NEXT
F9-LINK F10-PRIOR-MO F11-NEXT-MO
G005 - PRIOR RECORD DISPLAYED