SUBJECT: ADA CURB RAMP IMPROVEMENTS- NORTHSIDE – PHASE IV 32218- (JSEB SET-ASIDE)

BID #: JCF-0047-18 **OPEN DATE:** 2017-11-15

GENERAL GOVERNMENT AWARDS COMMITTEE

KIND AND BASIS OF CONTRACT: CONSTRUCTION FIXED – JSEB SET-ASIDE

AGENCY: PUBLIC WORKS

BASIS OF AWARD: TOTAL BASE BID LOWEST RESPONSIVE, RESPONSIBLE BIDDER

NUMBER OF BIDS INVITED: (5) **NUMBER RECEIVED:** (5) **OTHER** (0)

SUMMARY OF BIDS AND RECOMMENDED ACTIONS:
Recommend approval of award to Onas Corporation, as the lowest responsive, responsible bidder in the total base bid amount of $227,467.00.

This award is to be funded by account: PWCP32EVP519-069505-PW0755-05 to be executed by formal contract through Office of General Counsel.

Attachments: Recommendation Memo, Bid Tabulation Sheet, JSEB Letter, Basis of Award, Scope of Work

ANALYST: _____ MARILYN LAIDLER **RESPECTFULLY SUBMITTED** _____ GREGORY PEASE, CHIEF PROCUREMENT DIVISION

CONCURRENCE BY: Tom Fallin, P.E., Chief, Engineering and Construction Management Division

---

(ALL AWARD ACTIONS SUBJECT TO LAWFULLY APPROPRIATED FUNDS)
ACTION OF GGAC COMMITTEE ON RECOMMENDATIONS ABOVE

MEMBERS APPROVING _____ MEMBERS DISAPPROVING _____ DATE: _____

_____ _____ OTHER: _____

_____ _____

_____ _____

ACTION OF AWARDING AUTHORITY DATE _____

APPROVED _____ DISAPPROVED _____

OTHER _____

SIGNATURE OF AUTHENTICATION _____

City of Jacksonville, Florida

ONE CITY. ONE JACKSONVILLE.

Department of Public Works
Ed Ball Building
214 N. Hogan St., 10th floor
Jacksonville, FL 32202
(904) 255-8786
www.coj.net

December 18, 2017

12/18/17 16:31:47
Procurement Division

TO: Gregory W. Pease, Chief
Procurement Division

THRU: John P. Pappas, P.E., Director

FROM: for Tom Fallin, P.E., Chief
Engineering and Construction Management Division

FOR: Dinah Mason, Manager
Special Projects

Subject: JCF-0047-18 ADA Curb Ramp Improvements – Northside IV 32218 (JSEB Set-Aside)

The Department of Public Works reviewed and tabulated the five (5) bids received on the referenced project. The apparent low bidder is ONAS Corporation which has been reviewed by the EBO Office who has determined that the bidder is in compliance with the JSEB Set Aside criteria established for this project. Public Works has confirmed through www.myflorida.com the appropriate licenses for this contractor and listed subcontractors if applicable.

Accordingly, we recommend that the total base bid for ADA Curb Ramp Improvements – Northside IV 32218 (JSEB Set-Aside) be awarded to ONAS Corporation 2050 University Blvd N, Jacksonville, FL 32211, in accordance with the attached bid documents, in the amount of $227,467.00.

Funding for this project should be encumbered by contract as follows:

ACCOUNT NO.	ENCUMBERED AMOUNT
PWCP32EVP519-069505-PW0755-05	$227,467.00
TOTAL	$227,467.00

JPP/lw

cc: Lori West, Public Works Contract Specialist

Attachments

TITLE:	ADA CURB RAMP IMPROVEMENTS-NORTHSIDE PHASE IV 32218- JSEB SET-ASIDE			ERS CORP		UNITED SERVICE CONNECTION, INC.		ONAS CORPORATION	
BID NO.	JCF-0047-18 (PW)								
OPEN DATE:	NOVEMBER 15, 2017 @ 2:00PM								
BUYER:	MARILYN LAIDLER								
No. Invited: (5) No. Received (5) No Bids: (0)									
ITEM	DESCRIPTION OF WORK	EST.QTY	UNIT	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
1	MOBILIZATION	1	LS	$ 30,000.00	$ 30,000.00	50000	$ 50,000.00	$ 5,000.00	$ 5,000.00
2	FDOT CR-A CURB RAMP (0 RAMPS) CONTINGENCY	25	SY	$ 160.00	$ 4,000.00	$ 60.00	$ 1,500.00	$ 125.00	$ 3,125.00
3	FDOT CR-B CURB RAMP (0 RAMPS) (CONTINGENCY)	25	SY	$ 160.00	$ 4,000.00	$ 50.00	$ 1,250.00	$ 125.00	$ 3,125.00
4	FDOT CR-C CURB RAMP (4 RAMPS)	75	SY	$ 80.00	$ 6,000.00	$ 60.00	$ 4,500.00	$ 125.00	$ 9,375.00
5	FDOT CR-D CURB RAMP (0 RAMPS) (CONTINGENCY)	25	SY	$ 120.00	$ 3,000.00	$ 60.00	$ 1,500.00	$ 125.00	$ 3,125.00
6	FDOT CR-E CURB RAMP (25 RAMPS)	248	SY	$ 131.00	$ 32,488.00	$ 60.00	$ 14,880.00	$ 125.00	$ 31,000.00
7	FDOT CR-F CURB RAMP (53 RAMPS)	641	SY	$ 125.00	$ 80,125.00	$ 60.00	$ 38,460.00	$ 125.00	$ 80,125.00
8	FDOT CR-G CURB RAMP (1 RAMPS)	12	SY	$ 125.00	$ 1,500.00	$ 60.00	$ 720.00	$ 125.00	$ 1,500.00
9	FDOT CR-H CURB RAMP (0 RAMP) (CONTINGENCY)	25	SY	$ 120.00	$ 3,000.00	$ 50.00	$ 1,250.00	$ 125.00	$ 3,125.00
10	FDOT CR-K CURB RAMP (0 RAMP) (CONTINGENCY)	25	SY	$ 160.00	$ 4,000.00	$ 60.00	$ 1,500.00	$ 125.00	$ 3,125.00
11	FDOT CR-L CURB RAMP (0 RAMPS) (CONTINGENCY)	25	SY	$ 144.00	$ 3,600.00	$ 60.00	$ 1,500.00	$ 130.00	$ 3,250.00
12	DETACTABLE WARNING SURFACE INSTALLATION ON EXISTING RAMP	1764	SF	$ 25.00	$ 44,100.00	$ 30.00	$ 52,920.00	$ 16.00	$ 28,224.00
13	DETECTABLE WARNING SURFACE INSTALLATION ON NEW RAMP	988	SF	$ 25.00	$ 24,700.00	$ 60.00	$ 59,280.00	$ 16.00	$ 15,808.00
14	GRIND TRIP HAZARD ON EXISTING CURB RAMP	10	EA	$ 150.00	$ 1,500.00	$ 50.00	$ 500.00	$ 100.00	$ 1,000.00
15	MILL ASPHALT TRIP HAZARD AT GUTTER	26	EA	$ 150.00	$ 3,900.00	$ 50.00	$ 1,300.00	$ 20.00	$ 520.00
16	REMOVE EXIST. CURB RAMP WITH CURB RAMP REPLACEMENT	7	EA	$ 300.00	$ 2,100.00	$ 200.00	$ 1,400.00	$ 40.00	$ 280.00
17	CURB RAMP REMOVAL AND REPLACEMENT (ADD. 2" OF THICKNESS) (CONTINGENCY)	200	SY	$ 165.00	$ 33,000.00	$ 10.00	$ 2,000.00	$ 10.00	$ 2,000.00

TITLE: ADA CURB RAMP IMPROVEMENTS-NORTHSIDE PHASE IV 32218- JSEB SET-ASIDE

BID NO. JCF-0047-18 (PW)

ITEM	DESCRIPTION OF WORK	EST.QTY	UNIT	KAELYN ENTERPRISES, INC. UNIT COST	KAELYN ENTERPRISES, INC. TOTAL COST	HAGER CONSTRUCTION COMPANY UNIT COST	HAGER CONSTRUCTION COMPANY TOTAL COST
1	MOBILIZATION	1	LS	$ 17,000.00	$ 17,000.00	$ 19,745.00	$ 19,745.00
2	FDOT CR-A CURB RAMP (0 RAMPS) CONTINGENCY	25	SY	$ 60.00	$ 1,500.00	$ 111.02	$ 2,775.50
3	FDOT CR-B CURB RAMP (0 RAMPS) (CONTINGENCY)	25	SY	$ 60.00	$ 1,500.00	$ 111.02	$ 2,775.50
4	FDOT CR-C CURB RAMP (4 RAMPS)	75	SY	$ 89.00	$ 6,675.00	$ 111.02	$ 8,326.50
5	FDOT CR-D CURB RAMP (0 RAMPS) (CONTINGENCY)	25	SY	$ 100.00	$ 2,500.00	$ 111.02	$ 2,775.50
6	FDOT CR-E CURB RAMP (25 RAMPS)	248	SY	$ 167.00	$ 41,416.00	$ 111.02	$ 27,532.96
7	FDOT CR-F CURB RAMP (53 RAMPS)	641	SY	$ 138.00	$ 88,458.00	$ 111.02	$ 71,163.82
8	FDOT CR-G CURB RAMP (1 RAMPS)	12	SY	$ 138.00	$ 1,656.00	$ 111.02	$ 1,332.24
9	FDOT CR-H CURB RAMP (0 RAMP) (CONTINGENCY)	25	SY	$ 84.00	$ 2,100.00	$ 111.02	$ 2,775.50
10	FDOT CR-K CURB RAMP (0 RAMP) (CONTINGENCY)	25	SY	$ 60.00	$ 1,500.00	$ 111.02	$ 2,775.50
11	FDOT CR-L CURB RAMP (0 RAMPS) (CONTINGENCY)	25	SY	$ 89.00	$ 2,225.00	$ 111.02	$ 2,775.50
12	DETACTABLE WARNING SURFACE INSTALLATION ON EXISTING RAMP	1764	SF	$ 20.00	$ 35,280.00	$ 28.06	$ 49,497.84
13	DETECTABLE WARNING SURFACE INSTALLATION ON NEW RAMP	988	SF	$ 20.00	$ 19,760.00	$ 28.06	$ 27,723.28
14	GRIND TRIP HAZARD ON EXISTING CURB RAMP	10	EA	$ 50.00	$ 500.00	$ 97.60	$ 976.00
15	MILL ASPHALT TRIP HAZARD AT GUTTER	26	EA	$ 100.00	$ 2,600.00	$ 240.75	$ 6,259.50
16	REMOVE EXIST. CURB RAMP WITH CURB RAMP REPLACEMENT	7	EA	$ 100.00	$ 700.00	$ 767.38	$ 5,371.66
17	CURB RAMP REMOVAL AND REPLACEMENT (ADD. 2" OF THICKNESS) (CONTINGENCY)	200	SY	$ 10.00	$ 2,000.00	$ 4.88	$ 976.00

TITLE:	ADA CURB RAMP IMPROVEMENTS- NORTHSIDE PHASE IV 32218 (JSEB SET-ASIDE)			ERS CORP		UNITED SERVICE CONNECTION, INC.		ONAS CORPORATION	
BID NO.	JCF-0047-18 (PW)								
18	STAMPED CONCRETE FINISH (CONTINGENCY)	100	SY	$ 55.00	$ 5,500.00	$ 20.00	$ 2,000.00	$ 35.00	$ 3,500.00
19	REMOVE AND REPLACE CURB AND GUTTER	1844	LF	$ 25.00	$ 46,100.00	$ 4.00	$ 7,376.00	$ 15.00	$ 27,660.00
20	TRAFFIC SIGNAL PULL BOX ADJUSTMENT (CONTINGENCY)	10	EA	$ 500.00	$ 5,000.00	$ 500.00	$ 5,000.00	$ 200.00	$ 2,000.00
21	RELOCATE EXISTING SIGN AND POST (CONTINGENCY)	10	EA	$ 100.00	$ 1,000.00	$ 250.00	$ 2,500.00	$ 10.00	$ 100.00
22	NEW SIGN AND POST (CONTINGENCY)	10	EA	$ 100.00	$ 1,000.00	$ 500.00	$ 5,000.00	$ 20.00	$ 200.00
23	LANDSCAPING REMOVAL AND REPLACEMENT (CONTINGENCY)	300	SF	$ 25.00	$ 7,500.00	$ 5.00	$ 1,500.00	$ 1.00	$ 300.00
	BASE BID TOTAL (Items 1-23)			**$ 347,113.00**		**$ 257,836.00**		**$ 227,467.00**	
	CONFLICT OF INTEREST:			YES		YES		YES	
	LICENSED SUBS:			YES		SELF-PERFORM		NONE LISTED	
	ADDENDUMS ( ) ACKNOWLEDGED:								

TITLE:	ADA CURB RAMP IMPROVEMENTS- NORTHSIDE PHASE IV 32218 (JSEB SET-ASIDE)			KAELYN ENTERPRISES, INC.		HAGER CONSTRUCTION COMPANY	
BID NO.	JCF-0047-18 (PW)						
18	STAMPED CONCRETE FINISH (CONTINGENCY)	100	SY	$ 30.00	$ 3,000.00	$ 119.56	$ 11,956.00
19	REMOVE AND REPLACE CURB AND GUTTER	1844	LF	$ 15.00	$ 27,660.00	$ 29.28	$ 53,992.32
20	TRAFFIC SIGNAL PULL BOX ADJUSTMENT (CONTINGENCY)	10	EA	$ 250.00	$ 2,500.00	$ 213.50	$ 2,135.00
21	RELOCATE EXISTING SIGN AND POST (CONTINGENCY)	10	EA	$ 100.00	$ 1,000.00	$ 213.50	$ 2,135.00
22	NEW SIGN AND POST (CONTINGENCY)	10	EA	$ 125.00	$ 1,250.00	$ 213.50	$ 2,135.00
23	LANDSCAPING REMOVAL AND REPLACEMENT (CONTINGENCY)	300	SF	$ 5.00	$ 1,500.00	$ 6.10	$ 1,830.00
	BASE BID TOTAL (Items 1-23)			**$ 264,280.00**		**$ 309,741.12**	
	CONFLICT OF INTEREST:			YES		YES	
	LICENSED SUBS:			SELF-PERFORM		NONE LISTED	
	ADDENDUMS ( ) ACKNOWLEDGED:						

Department of Finance and Administration
Procurement Division

CITY OF JACKSONVILLE

November 20, 2017

To: Gregory A. Pease, Chief
Procurement Division

From: Nick Zelaya, Business Compliance Officer
Jacksonville Small & Emerging Business Office

Re: **ADA Curb Ramp Improvements-Northside Phase IV32218 – JCF-0047-18**

The Equal Business Opportunity (EBO) Office has reviewed the low bidder/proposer for compliance with the Jacksonville Small and Emerging Business (JSEB) program. Based upon the review of the JSEB schedule of work, the letters of intent, and the areas of certification, the lowest bidder/proposer, **Onas Corporation** with a bid of **$227,467.00**, meets the goal by utilizing **100%** JSEB usage.

Our review efforts are documented and available upon request. Please let us know if you have any questions or concerns. I can be reached at (904) 255-8833.

MR/nz

cc: Marilyn Laidler

B. BASIS OF AWARD

The project may be awarded to the lowest responsive, responsible Bidder. The Total Base Bid will be used to determine the lowest bidder, contingent on the availability of funds within the project's approved budget. The CITY has the right to reject any or all bids.

C. REVISIONS OF BID PROPOSAL FORM

Request for revision of the Bid Proposal Form must be made to the ENGINEER at least three (3) days prior to date of opening of Bids. Revision of the Bid Proposal by the Bidder will void the Bid.

D. CONTRACT EXPIRATION DATE

The Contract expiration date shall be established as follows:

The notice to proceed date plus ten (10) calendar days for mobilization, plus the construction time established in the Proposal, plus time extensions pursuant to valid change orders (which shall establish the construction completion date), plus 120 days to assure a contract exists beyond the scheduled construction completion date in order to comply with Executive Order Number 2013-05.

E. BID CHANGES

No changes in the amount of Bids appearing on the outside of Bids will be considered. Only the amounts shown on bidding documents inside the envelope will be considered. All changes, corrections and erasures must be initialed by the person signing the bid.

F. CONSTRUCTION COMPLETION

The CONTRACTOR shall begin work within ten (10) calendar days, including Sundays and holidays, after the date of written notice from the owner to begin work, and shall complete the Base Bid work within **75** calendar days including Sundays and holidays, after the expiration of such ten (10) day notice. If the Bidder determines that "off-hours" work is anticipated to complete the project within such allotted times, a schedule therefore shall be attached to this proposal as required by Section 20.3.4 of the General Conditions.

G. BID SECURITY

If Bid Security is required for this project, a Certified Check on _____ (or) Cashier's Check on _____ (or) Bid Bond properly executed by the undersigned and by qualified surety in the sum of _____ representing not less than five percent (5%) of the total amount of Bid, made payable to the Tax Collector, City of Jacksonville, Florida, which the undersigned Bidder hereby deposits as a guarantee of good faith and which it agrees to forfeit to the CITY of Jacksonville, not as a penalty, but as fixed and liquidated damages in the event it fails to enter into Contract, or fail to furnish the contract bond required in accordance with the Special Conditions within ten (10) days after receipt of the contract.

ADA CURB RAMP IMPROVEMENTS
NORTHSIDE PHASE IV 32218

SECTION 30

SCOPE OF WORK

30.1 SCOPE OF WORK

The **ADA CURB RAMP IMPROVEMENTS – NORTHSIDE PHASE IV 32218** project includes all labor, equipment and materials necessary to layout and measure new curb ramps, demolish concrete sidewalk and curb and gutter, construct curb and gutter and curb ramps, construct detectable warning surfaces, sod, install maintenance of traffic and erosion and sediment control, and perform all other related work as required in the plans.

30.2 JOB SITE LOCATION

This project is located within the limits of the City of Jacksonville, FL. The construction area for **ADA CURB RAMP IMPROVEMENTS – NORTHSIDE PHASE IV 32218** is located in Zip Code 32218 and consists of the curb ramps listed in the construction plans in Zip Code 32218. Additionally, the job site shall include all City property and rights-of-way within the areas of construction indicated in the contract drawings.

30.3 INTENT OF THE PROJECT

It is the intent of these Contract Documents to construct the **ADA CURB RAMP IMPROVEMENTS – NORTHSIDE IV 32218** as shown on the plans and including but not limited to:

1. Site Preparation and new curb ramp layout
2. Earthwork
3. Sidewalk and Curb Ramp Construction
4. Curb and Gutter Construction
5. Erosion Control and Pollution Abatement
6. Sodding
7. Maintenance of Traffic

It is not the intent of these Contract Documents to minutely define the mode and fabric of construction of this project, but rather to set forth reasonable and rational criteria for the construction thereof.

QWS3270X 12/18/2017 1:53 PM
FAML6350 V5.1 ** NW COJ FAMIS PRODUCTION ** 12/18/2017
LINK TO: ACCOUNT SUMMARY INQUIRY 1:53 PM

FISCAL MO/YEAR : 03 2018 CURRENCY CODE :
INDEX CODE : PWCP32EVP519 PUBLIC WORKS VARIOUS CAPITAL PROJECTS
SUBOBJECT : 069505 DM-OTHER CONSTRUCTION COSTS
PROJECT : PW0755 ADA COMPLIANCE
PROJECT DETAIL : 05 ADA COMPLIANCE-CURB RAMPS SIDEWALKS
GRANT :
GRANT DETAIL :
USER CODE :

S	DEC 2017	ANNUAL BALANCE	ALL YEARS BALANCE
ESTIMATED REVENUES	.00	.00	.00
REVENUES	.00	.00	.00
UNREALIZED REVENUES	.00	.00	.00
BUDGET	.00	13,049,670.00	17,999,807.00
EXPENDITURES	293,014.14	920,775.07	2,084,585.98
ENCUMBRANCES	-142,953.44	-985,509.18	3,015,611.72
PRE-ENCUMBRANCES	.00	.00	.00
REMAINING BALANCE	-150,060.70	13,114,404.11	12,899,609.30

F1-HELP F2-SELECT F4-PRIOR F5-NEXT
F9-LINK F10-PRIOR-MO F11-NEXT-MO
G005 - PRIOR RECORD DISPLAYED