3

SUBJECT: YACHT CLUB ROAD AND ORTEGA BLVD DRAINAGE IMPROVEMENTS

BID #: CP-0039-23 **OPEN DATE: 2023-05-10**

GENERAL GOVERNMENT AWARDS COMMITTEE

KIND AND BASIS OF CONTRACT: **CONSTRUCTION CONTRACT – FROM DATE OF AWARD UNTIL COMPLETION**

AGENCY: **PUBLIC WORKS**

BASIS OF AWARD: **BY GROUP TO THE LOWEST, RESPONSIVE, RESPONSIBLE BIDDER**

NUMBER OF BIDS INVITED: **37** NUMBER RECEIVED: **5** OTHER: **0**

SUMMARY OF BIDS AND RECOMMENDED ACTIONS:

Recommend approval of award to the lowest, responsive, responsible bidder, Jax Utilities Management, Inc., for the Yacht Club Road and Ortega Blvd Drainage Improvement in the not-to-exceed amount $702,963.49. Due to funding, Bid Alternates will not be awarded at this time.

Funding Source: 32111.153101.565031.010390.00000000.00000.0000000 – $121,856.44
32124.153101.565051.010390.00000000.00000.0000000 - $581,107.05 - To be executed by contract through Office of General Counsel.

Attachments: Recommendation Memo, Tabulation, JSEB Memo and Scope of Work

ANALYST _____ RESPECTFULLY SUBMITTED _____
JACLYN STAMOS Dustin L. Freeman, Chief
Procurement Division

CONCURRENCE BY: **ROBIN G. SMITH, P.E., CHIEF, ENGINEERING & CONSTRUCTION MANAGEMENT**

(ALL AWARD ACTIONS SUBJECT TO LAWFULLY APPROPRIATED FUNDS)
ACTION OF GGAC COMMITTEE ON RECOMMENDATIONS ABOVE

MEMBERS APPROVING _____ MEMBERS DISAPPROVING _____ DATE: _____

_____ _____ OTHER: _____

_____ _____

_____ _____

ACTION OF AWARDING AUTHORITY DATE _____

APPROVED _____ DISAPPROVED _____

OTHER _____

SIGNATURE OF AUTHENTICATION _____

City of Jacksonville, Florida

Lenny Curry, Mayor

Department of Public Works
214 N. Hogan St., 10th floor
Jacksonville, FL 32202
(904) 255-8786
www.coj.net

ONE CITY. ONE JACKSONVILLE.

May 15, 2023

TO: Dustin Freeman
Chief of Procurement

THRU: Steven D. Long, Jr., P.E.
Director of Public Works

FROM: Robin G. Smith, P. E.
Chief, Engineering & Construction Management

SUBJECT: RECOMMENDATION TO AWARD

RE: Yacht Club Road and Ortega Blvd. Drainage Improvements
Bid No.: CP-0039-23
Bid Date: May 10, 2023
Award Amount: $702,963.49

The Department of Public Works has tabulated and reviewed the five (5) bids received on the referenced project for accuracy and compliance with the contract documents. While our tabulation of the bids turned up minor corrections in the bids, no errors were significant enough to change the lowest bidder. The apparent low bid by Jax Utilities Management, Inc. has been reviewed by the EBO Office who has determined that the bidder is in compliance with the 20% JSEB Participation established for this project. In addition, Public Works has confirmed through www.myfloridalicense.com the appropriate licenses for this contractor and listed subcontractors, if applicable. Due to funding constraints, the Bid Alternate will not be awarded at this time.

Accordingly, we recommend that the Base Bid for Yacht Club Road and Ortega Blvd. Drainage Improvements be awarded to Jax Utilities Management, Inc., 5465 Verna Blvd., Jacksonville, Florida 32205, in accordance with the attached bid documents in the amount of $702,963.49.

Funding for this project:

ACCOUNTS	TOTAL
32111.153101.565031.010390.00.00.00	$121,856.44
32124.153101.565051.010390.00.00.00	$581,107.05
	$702,963.49

RGS/lw

Attachments

cc: Lori West, Engineering and Construction Management
John Baxter, P.E. Engineering and Construction Management

BID TABULATION

Title:	Yacht Club Rd & Ortega BLVD Drainage Improvement
Bid No.:	CP-0039-23
Close Date:	10 May 2023
Analyst:	JACLYN STAMOS
No. Invited:	(37) No. Received: (5) Other: (1)
Announcer:	Ben Kemp
Recorded By:	Melissa Pierce

Item #	Description	Unit of Measure	Est. Qty.	JAX UTILITIES		EltonAlan, Inc		J.D. Hinson Company		CGC, INC		ONAS CORP- DID NOT SUBMIT THE CORRECT BID PROPOSAL FORM- REJECTION	
				Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price
1	MOBILIZATION	LS	1	$38,226.00	$38,226.00	$207,968.00	$207,968.00	$273,437.50	$273,437.50	$109,280.00	$109,280.00		$0.00
2	SITE PREPARATION	LS	1	$52,111.00	$52,111.00	$42,780.00	$42,780.00	$304,687.50	$304,687.50	$392,631.00	$392,631.00		$0.00
3	AS -BUILT DRAWINGS	LS	1	$6,900.00	$6,900.00	$13,296.00	$13,296.00	$11,718.75	$11,718.75	$7,000.00	$7,000.00		$0.00
4	PROJECT SIGNS	EA	1	$850.00	$850.00	$3,064.00	$3,064.00	$1,953.13	$1,953.13	$1,500.00	$1,500.00		$0.00
5	MAINTENANCE OF TRAFFIC	LS	1	$18,140.00	$18,140.00	$109,195.00	$109,195.00	$78,125.00	$78,125.00	$90,716.00	$90,716.00		$0.00
6	EROSION CONTROL AND POLLUTION ABATEMENT	LS	1	$22,466.00	$22,466.00	$13,800.00	$13,800.00	$54,687.50	$54,687.50	$46,700.00	$46,700.00		$0.00
7	DEWATERING	LS	1	$43,670.00	$43,670.00	$13,621.00	$13,621.00	$78,125.00	$78,125.00	$33,650.00	$33,650.00		$0.00
8	REGULAR EXCAVATION & FILL	LS	1	$48,250.00	$48,250.00	$15,401.00	$15,401.00	$54,687.50	$54,687.50	$76,000.00	$76,000.00		$0.00
9	HAULING AND DISPOSAL OF UNSUITABLE MATERIAL (CONTINGENCY)	CY	75	$39.00	$2,925.00	$138.00	$10,350.00	$39.06	$2,929.50	$45.50	$3,412.50		$0.00
10	OVEREXCATION (CONTINGENCY)	CY	75	$26.00	$1,950.00	$114.08	$8,556.00	$39.06	$2,929.50	$45.50	$3,412.50		$0.00
11	A-3 SAND BACKFILL (CONTINGENCY)	CY	75	$32.00	$2,400.00	$60.00	$4,500.00	$39.06	$2,929.50	$97.50	$7,312.50		$0.00
12	MILL EXISTING ASPHALT PAVEMENT (DEPTH VARIES)	SY	1,195	$18.29	$21,856.55	$22.52	$26,911.40	$18.75	$22,406.25	$8.16	$9,751.20		$0.00
13	SP-12.5 ASPHALT PAVEMENT (1.5 THICKNESS)	SY	1,265	$37.00	$46,805.00	$31.05	$39,278.25	$31.25	$39,531.25	$30.00	$37,950.00		$0.00
14	6" COMPACTED LIMEROCK BASE	SY	89	$23.99	$2,135.11	$37.23	$3,313.47	$78.13	$6,953.57	$120.00	$10,680.00		$0.00
15	12" STABILIZED SUBGRADE	SY	587	$16.10	$9,450.70	$17.20	$10,096.40	$46.88	$27,518.56	$85.81	$50,370.47		$0.00
16	NON-EXCAVATABLE FLOWABLE FILL (CONTIGENCY)	CY	5	$806.00	$4,030.00	$258.00	$1,290.00	$703.13	$3,515.65	$455.00	$2,275.00		$0.00
17	CITY STD. CURB & GUTTER	LF	307	$56.76	$17,425.32	$40.00	$12,280.00	$70.31	$21,585.17	$48.10	$14,766.70		$0.00
18	CITY STD. MIAMI CURB	LF	324	$48.19	$15,613.56	$51.12	$16,562.88	$70.31	$22,780.44	$48.10	$15,584.40		$0.00
19	CITY STANDARD HEADER BURB	LF	35	$71.00	$2,485.00	$45.72	$1,600.20	$70.31	$2,460.85	$48.10	$1,683.50		$0.00
20	24" VALLEY GUTTER	LF	140	$125.00	$17,500.00	$60.99	$8,538.60	$101.56	$14,218.40	$48.10	$6,734.00		$0.00
21	CONCRETE, FRIVEWAY/PARKING (6" THICK)	SY	575	$65.00	$37,375.00	$114.45	$65,808.75	$132.81	$76,365.75	$97.50	$56,062.50		$0.00
22	MISC. CONCRETE (4" THICK) (CONCRETE INLET PAD AND DRAINAGE FLUMES	SY	10	$2,115.00	$21,150.00	$160.00	$1,600.00	$93.75	$937.50	$84.50	$845.00		$0.00
23	PAVER DRIVEWAY REINSTALLATION	SF	615	$32.00	$19,680.00	$34.50	$21,217.50	$78.13	$48,049.95	$98.00	$60,270.00		$0.00
24	15" RCP DRAINAGE	LF	245	$83.87	$20,548.15	$127.12	$31,144.40	$235.42	$57,677.90	$100.00	$24,500.00		$0.00
25	12"X18" ERCP DRAINLINE	LF	412	$94.25	$38,831.00	$150.48	$61,997.76	$300.98	$124,003.76	$143.00	$58,916.00		$0.00
26	18" RCP DRAINLINE	LF	16	$97.10	$1,553.60	$142.82	$2,285.12	$342.27	$5,476.32	$455.00	$7,280.00		$0.00
26a	24" RCP Drainline	LF	4	$173.00	$692.00	$211.50	$846.00	$2,600.78	$10,403.12	$600.00	$2,400.00		$0.00
27	CITY STD. TYPE "C" INLET	EA	9	$5,290.00	$47,610.00	$3,560.56	$32,045.04	$10,570.31	$95,132.79	$8,775.00	$78,975.00		$0.00
28	CITY STD. SURB INLET	EA	1	$5,970.00	$5,970.00	$4,787.00	$4,787.00	$13,386.72	$13,386.72	$9,750.00	$9,750.00		$0.00
29	FDOT TYPE "V" INLET	EA	2	$6,914.00	$13,828.00	$5,291.00	$10,582.00	$14,222.66	$28,445.32	$9,750.00	$19,500.00		$0.00
29a	CITY STD J-1 MANHOLE W/ BOLTED AND SEALED RING & COVER (S-1a)	EA	1	$7,980.00	$7,980.00	$8,167.00	$8,167.00	$24,757.81	$24,757.81	$11,000.00	$11,000.00		$0.00
30	MODIFY EXIST. TYPE "C" INLET (E-1) (INSTALL THROAT)	EA	1	$1,925.00	$1,925.00	$2,719.00	$2,719.00	$4,156.25	$4,156.25	$1,950.00	$1,950.00		$0.00
31	MODIFY EXIST. TYPE "C" INLET (E-2) (RECONSTRUCT INLET TOP)	EA	1	$2,980.00	$2,980.00	$2,719.00	$2,719.00	$5,828.13	$5,828.13	$7,150.00	$7,150.00		$0.00
32	MODIFY EXIST TYPE "C" INLET (E-4) (INSTALL THROAT)	EA	1	$1,925.00	$1,925.00	$2,719.00	$2,719.00	$5,328.13	$5,328.13	$1,950.00	$1,950.00		$0.00
33	MODIFY EXIST TYPE "C" INLET (E-5) (MODIFY EXISIT THROAT)	EA	1	$1,925.00	$1,925.00	$2,719.00	$2,719.00	$5,328.13	$5,328.13	$1,950.00	$1,950.00		$0.00
34	MODIFY EXIST TYPE "C" INLET (E-6) (RECONSTRUCT INLET TOP)	EA	1	$2,980.00	$2,980.00	$2,719.00	$2,719.00	$5,828.13	$5,828.13	$7,150.00	$7,150.00		$0.00
34A	MODIFY EXSIT. INLET (E-3A) REPLACE TOP SLAB, REPLACE PURED INVERT, ADD EYE AND CHAIN	EA	1	$3,750.00	$3,750.00	$2,977.00	$2,977.00	$24,757.81	$24,757.81	$8,900.00	$8,900.00		$0.00
34B	INSTALL 24" INLINE CHECK VALVE	EA	1	$38,125.00	$38,125.00	$27,373.00	$27,373.00	$52,062.50	$52,062.50	$30,000.00	$30,000.00		$0.00
35	CONNECT EXSIST 15" RCP TO S-5	EA	1	$1,350.00	$1,350.00	$2,719.00	$2,719.00	$2,859.38	$2,859.38	$3,250.00	$3,250.00		$0.00
36	CONNECT EXSIST 18" RCP TO S-1	EA	1	$1,350.00	$1,350.00	$2,719.00	$2,719.00	$2,859.38	$2,859.38	$3,250.00	$3,250.00		$0.00
37	CONNECT EXSIST 14: X23" ERCP TO S-2	EA	1	$780.00	$780.00	$2,719.00	$2,719.00	$2,859.38	$2,859.38	$3,250.00	$3,250.00		$0.00
37A	CONNECT EXIST. 24" RCP TO S-1A	EA	1	$1,411.00	$1,411.00	$2,719.00	$2,719.00	$24,757.81	$24,757.81	$3,800.00	$3,800.00		$0.00
38	CONNECT PROPOSED 15" RCP TO E-6	EA	2	$780.00	$1,560.00	$2,443.00	$4,886.00	$2,859.38	$5,718.76	$3,250.00	$6,500.00		$0.00
39	CONNECT PROPOSED 18" RCP TO E3	EA	1	$790.00	$790.00	$2,719.00	$2,719.00	$2,859.38	$2,859.38	$3,250.00	$3,250.00		$0.00
39A	CONNECT PROPOSED 24" RCP TO E-3	EA	1	$1,950.00	$1,950.00	$2,719.00	$2,719.00	$24,757.81	$24,757.81	$3,800.00	$3,800.00		$0.00
40	CONSTRUCT EARTHLINED SWALE	LF	555	$41.10	$22,810.50	$22.82	$12,665.10	$51.52	$28,593.60	$35.25	$19,563.75		$0.00
41	LANDSCAPING RESTORATION (CONTINGENCY)	SF	250	$8.10	$2,025.00	$286.16	$71,540.00	$312.50	$78,125.00	$10.00	$2,500.00		$0.00
42	SOD (MATCH EXSITING)	SY	2,000	$9.80	$19,600.00	$21.74	$43,480.00	$23.44	$46,880.00	$30.23	$60,460.00		$0.00

BID TABULATION

Title:	Yacht Club Rd & Ortega BLVD Drainage Improvement
Bid No.:	CP-0039-23
Close Date:	10 May 2023
Analyst:	JACLYN STAMOS
No. Invited:	(37) No. Received: (5) Other: (1)
Announcer:	Ben Kemp
Recorded By:	Melissa Pierce

Item #	Description	Unit of Measure	Est. Qty.	JAX UTILITIES Unit Price	JAX UTILITIES Extended Price	EltonAlan, Inc Unit Price	EltonAlan, Inc Extended Price	J.D. Hinson Company Unit Price	J.D. Hinson Company Extended Price	CGC, INC Unit Price	CGC, INC Extended Price	ONAS CORP- DID NOT SUBMIT THE CORRECT BID PROPOSAL FORM-REJECTION Unit Price	ONAS CORP- DID NOT SUBMIT THE CORRECT BID PROPOSAL FORM-REJECTION Extended Price
43	SOLID THERMOPLASTIC STRIPE (YELLOW) 6"	LF	140	$19.00	$2,660.00	$13.80	$1,932.00	$15.63	$2,188.20	$10.50	$1,470.00		$0.00
44	SOLID THERMOPLASTIC STRIPE (WHITE) 6"	LF	140	$19.00	$2,660.00	$13.80	$1,932.00	$15.63	$2,188.20	$10.50	$1,470.00		$0.00
	Total Base Bid (Line Items 1 - 44):			$702,963.49		$999,576.87		$1,839,753.44		$1,422,522.02		$1,830,680.00	

ALTERNATES

Item #	Description	Unit of Measure	Est. Qty.	JAX UTILITIES Unit Price	JAX UTILITIES Extended Price	EltonAlan, Inc Unit Price	EltonAlan, Inc Extended Price	J.D. Hinson Company Unit Price	J.D. Hinson Company Extended Price	CGC, INC Unit Price	CGC, INC Extended Price	ONAS CORP- DID NOT SUBMIT THE CORRECT BID PROPOSAL FORM-REJECTION Unit Price	ONAS CORP- DID NOT SUBMIT THE CORRECT BID PROPOSAL FORM-REJECTION Extended Price
1A	MOBILIZATION	LS	1	$11,078.37	$11,078.37	$43,691.00	$43,691.00	$62,500.00	$62,500.00	$45,053.00	$45,053.00		$0.00
2A	SITE PREPARATION	LS	1	$19,421.16	$19,421.16	$5,134.00	$5,134.00	$62,500.00	$62,500.00	$114,360.00	$114,360.00		$0.00
3A	AS -BUILT DRAWINGS	LS	1	$2,459.48	$2,459.48	$1,330.00	$1,330.00	$5,468.75	$5,468.75	$3,000.00	$3,000.00		$0.00
4A	PROJECT SIGNS	EA	1	$850.00	$850.00	$3,064.00	$3,064.00	$1,953.13	$1,953.13	$1,500.00	$1,500.00		$0.00
5A	MAINTENANCE OF TRAFFIC	LS	1	$5,169.90	$5,169.90	$25,308.00	$25,308.00	$62,500.00	$62,500.00	$51,388.00	$51,388.00		$0.00
6A	EROSION CONTROL AND POLLUTION ABATEMENT	LS	1	$7,143.92	$7,143.92	$2,760.00	$2,760.00	$31,250.00	$31,250.00	$13,050.00	$13,050.00		$0.00
7A	DEWATERING	LS	1	$13,928.57	$13,928.57	$4,806.00	$4,806.00	$31,250.00	$31,250.00	$18,450.00	$18,450.00		$0.00
8A	REGULAR EXCAVATION & FILL	LS	1	$14,020.29	$14,020.29	$15,401.00	$15,401.00	$23,437.50	$23,437.50	$33,025.00	$33,025.00		$0.00
9A	HAULING AND DISPOSAL OF UNSUITABLE MATERIAL (CONTINGENCY)	CY	25	$39.00	$975.00	$138.00	$3,450.00	$39.06	$976.50	$45.50	$1,137.50		$0.00
10A	OVEREXCATION (CONTINGENCY)	CY	25	$26.00	$650.00	$116.36	$2,909.00	$39.06	$976.50	$45.50	$1,137.50		$0.00
11A	A-3 SAND BACKFILL (CONTINGENCY)	CY	25	$32.00	$800.00	$60.00	$1,500.00	$39.06	$976.50	$97.50	$2,437.50		$0.00
12A	CONCRETE, DRIVEWAY/PARKING (6" THICK)	SY	180	$65.00	$11,700.00	$116.52	$20,973.60	$132.81	$23,905.80	$116.00	$20,880.00		$0.00
13A	24" RCP DRAINLINE	LF	369	$173.00	$63,837.00	$193.65	$71,456.85	$352.36	$130,020.84	$169.00	$62,361.00		$0.00
14A	CITY STD. TYPE "C" INLET	EA	4	$5,290.00	$21,160.00	$3,560.50	$14,242.00	$10,570.31	$42,281.24	$9,750.00	$39,000.00		$0.00
15A	CONNECT PROPOSED 24" RCP TO E7	EA	1	$1,110.00	$1,110.00	$1,636.00	$1,636.00	$4,156.25	$4,156.25	$3,250.00	$3,250.00		$0.00
16A	CONSTRUCT EARTHLINED SWALE	LF	310	$41.10	$12,741.00	$23.19	$7,188.90	$55.34	$17,155.40	$35.25	$10,927.50		$0.00
17A	LANDSCAPING RESTORATION (CONTINGENCY)	SF	100	$8.10	$810.00	$218.59	$21,859.00	$312.50	$31,250.00	$10.00	$1,000.00		$0.00
18A	GRASSING, COJ SPEC 145	SY	950	$9.80	$9,310.00	$21.74	$20,653.00	$23.44	$22,268.00	$12.83	$12,188.50		$0.00
	Total Alternate Bid (Line Items 1 - 18):			$197,164.69		$267,362.35		$554,826.41		$434,145.50		$592,500.00	

	JAX UTILITIES	EltonAlan, Inc	J.D. Hinson Company	CGC, INC	ONAS CORP- DID NOT SUBMIT THE CORRECT BID PROPOSAL FORM-REJECTION
Bid Form:	Y	Y	Y	Y	
Bid Proposal Form:	Y	Y	Y	Y	
Conflict of Interest Certificate:	Y	Y	Y	Y	
Insurance Form:	Y	Y	Y	Y	
PreQualification : Horizontal	Y	Y	Y	Y	
Bid Security:	Y	Y	Y	Y	
Submitted JSEB Participation 20%:	Y	N	Y	JSEB PRIME	
Ex Offender:	Y	N	Y	Y	
ADDENDUMS (6):	Y	MISSING #5	Y	Y	

Department of Finance and Administration
Procurement Division

CITY OF JACKSONVILLE

May 15, 2023

To: Dustin L. Freeman, Chief
Procurement Division

From: Dinah Coleman Mason, EBO/JSEB Administrator
LaRoy Covington, Business Analyst
Equal Business Opportunity Office / Jacksonville Small & Emerging Business Program

Re: **CP-0039-23 Yacht Club Road and Ortega BLVD Drainage**

The Equal Business Opportunity Office has reviewed the lowest bidder/ proposer for compliance with the Jacksonville Small and Emerging Business (JSEB) program. Based upon the review, and the areas of certification, the lowest bidder/proposer is **Jax Utilities Management, Inc.** with a total bid of **$702,963.49.** Based upon review of the JSEB schedule of work, the letters of intent, and the areas of certification, the lowest bidders/proposers meet the goal by utilizing **20%** JSEB participation with the following JSEB:

JSEB	Area Commodity Codes	Amount
Spencer Construction and Engineering	907.40, 909.03, 909.33	$142,000.00

Our review efforts are documented and available upon request. Please let us know if you have any questions or concerns. I can be reached at (904) 255-8833.

cc: Jaclyn Stamos
Dinah Coleman Mason

YACHT CLUB RD. AND ORTEGA BLVD.
DRAINAGE IMPROVEMENTS
SECTION 30

SCOPE OF WORK

30.1 Scope The work covered by these plans and specifications consists of furnishing all labor, materials and equipment; and performing all operations necessary for the construction of **YACHT CLUB RD. AND ORTEGA BLVD. DRAINAGE IMPROVEMENTS**, as specified in the Contract Documents.

30.2 Location This project is located within the limits of the City of Jacksonville, Florida. The Base Bid is located along Yacht Club Rd. east of Ortega Blvd. The Additive Alternate is located along the western side of Ortega Blvd. between Pawnee St. Chippewa Dr. Additionally, the job site shall include all City property, right-of-ways, and easements delineated on the contract drawings.

30.3 Intent It is the intent of these Contract Documents to construct the **YACHT CLUB RD. AND ORTEGA BLVD. DRAINAGE IMPROVEMENTS** project as shown on the plans and including but not limited to:

1. Site Preparation, Including Clearing & Grubbing
2. Earthwork
3. Roadway Construction
4. Drainage Construction
5. Concrete Construction
6. Paver Removal & Replacement
7. Swale Construction & Regrading
8. Erosion Control & Pollution Abatement
9. Maintenance of Traffic
10. Grassing

It is not the intent of these Contract Documents to minutely define the mode and fabric of construction of this project, but rather to set forth reasonable and rational criteria for the construction thereof.